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Project No. 5740-23999

DOCUMENT 00 11 16
INVITATION TO BID

NOTICE TO CONTRACTORS
1. DESCRIPTION

Project: MILWAUKEE COUNTY
JOB ORDER CONTRACTING (JOC)
MILWAUKEE COUNTY DEPARTMENT OF ADMINISTRATIVE SERVICES
FACILITIES MANAGEMENT A/E & E/S
633 West Wisconsin Avenue, Suite 1000
Milwaukee, Wisconsin 53203

Project No.: 5740-23999
5740 - 23999 - 01 — General Construction

5740 - 23999 - 02 — Mechanical
5740 - 23999 - 03 — Electrical

Pre-bid Meeting: See Pre-bid Meetings, Document 00 25 13.

2. BID

Bids are to be completed online in Bid Express internet Bidding System at
https://www.bidexpress.com/businesses/24937/home no later than 2:00 P.M., January 18, 2023.

For Federal or State funded projects only: Milwaukee County will publicly open bids after Bid due
time at 633 W. Wisconsin Ave., 10" Floor, Milwaukee WI.

Milwaukee County advertisement of project bidding and bid summary results will be posted on the
Bid Express site and or Milwaukee County website at www.county.milwaukee.gov

Bid summary results may be available a few days following the Bid Due time.
3. BID DOCUMENTS

Bidding document distribution will be online in Bid Express internet Bidding System at
https://www.bidexpress.com/businesses/24937/home

All bidders must meet the minimum software requirements of the bidding website and be able to
view, enter, scan and upload PDF files to submit a bid.

BIDDERS WHO SUBMIT A BID SHALL OBTAIN DOCUMENTS AND BE A PLAN HOLDER OF
RECORD AT BID EXPRESS. BIDS FROM BIDDERS WHO ARE NOT ON THE PLAN
HOLDERS LIST WILL BE REJECTED AS BEING NON-RESPONSIVE.

4. QUALIFICATION OF BIDDERS

Prime Contractors submitting a Bid shall be Qualified by Milwaukee County prior to submitting a
Bid. See Document 00 21 13 Instructions to Bidders Article 14 - Qualification of Bidders. Bidders
must be pre-qualified by the following date: 2:00 P.M., January 12, 2023.

001116 -1
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5. EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

Bidders attention is called to the "Notice of Requirements for Affirmative Action to Insure Equal
Employment Opportunity" contained in bid documents.

6. TARGETED BUSINESS ENTERPRISE (TBE) REQUIREMENTS

Community Business Development Partners (CBDP) is responsible for monitoring and enforcing
the Milwaukee County Target Enterprise (TBE) Program for inclusion of small business. The
Targeted Business Enterprise (TBE) Requirements outlined below must be met for all County
funded Projects/Job Orders.

Target firms may include DBE firms certified under the Wisconsin Unified Certification Program
following Federal regulations, WBE and MBE certifications from the State of Wisconsin DOA,
SBE firms certified by Milwaukee County, and SBE firms meeting SBA size standards and listed
in the SAM directory.

Meeting TBE Contract participation goals may be achieved utilizing any combination of TBE
firms, whether DBE, SBE, MBE, or WBE. There are no percentage goals assigned directly to any
of the types of firms. This allows for increased participation by providing opportunities for multiple
certifications to be included in the project. TBE Prime’s will receive credit towards the goal for
work they self-perform.

The Target Enterprise participation goal for this Contract is 25% and will be considered on a Job
Order by Job Order basis. If awarded a Contract, you must submit a Commitment to
Contract with TBE Form with each Job Order Package. If awarded a Contract, you must
submit with each Job Order Proposal/Package a Subcontractor Form listing all
subcontractors as well as signed Commitment to Contract with TBE (TBE-14) forms, one
for each of the TBE firms included to meet participation. TBE-14 form(s) must identify (1) the
TBE firm by name and address, (2) the scope of work/service(s) to be provided, (3) the dollar
amount of such work, and (4) the percentage. The form is first completed and signed by the
Prime, then forwarded to the TBE subcontractor for signature in the affirmation section.
Signatures must occur in the proper date order sequence, or the form may be considered non-
responsive. CBDP is entitled to reject your Job Order Package for improperly completed forms. If
you are not able to meet the goal, you must submit the TBE-01 Good Faith Effort with the Job
Order Proposal/Package.

Links to Directories for firms eligible for credit:

DBE http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/certified-firms.aspx

MBE WBE  http://www.doa.state.wi.us/Divisions/Enterprise-Operations/Supplier-Diversity-
Program

Milwaukee County SBE https://mke.diversitycompliance.com/Default.aspx

SAM Directory for Federal SBE https://www.sam.gov/portal/SAM#1

CBDP may be contacted at 414-278-4851 or cbdpcompliance@milwaukeecountywi.gov for
assistance in identifying TBE firms and understanding the Milwaukee County Target Enterprise
Program.

Adherence with prompt payment requirements is monitored through information entered into the
Diversity Management and Compliance System, utilizing B2GNow software. Prime
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contractors/consultants are required to report payments received from the County and amounts
paid to subcontractors/ sub-consultants. Subs will receive an automated email requesting them
to confirm the amounts and whether the terms of the prompt payment policy were complied with.
There is no cost to the Prime or any subcontractor, the only requirement is to become a
registered user and complete the one-hour webinar training. The County will enter the initial
contract into the system, and the Prime will enter all subcontractors, including both TBE and non-
TBE firms.

The Target Enterprise Utilization Specifications and forms to be used are included in the Project
Manual.

6. DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS

This contract has a Disadvantaged Business Enterprise (DBE) goal of 25%. The Disadvantaged
Business Enterprise (DBE) Requirements outlined below must be met for all Projects/Job Orders
funded partially or wholly with Federal Funds.

If awarded a Contract, you must submit Subcontractor/Supplier Information with each Job Order
Proposal/Package listing all subcontractors. Additionally, the award of this Contract is conditioned
upon your good faith efforts in achieving the contract's DBE goal, and you must document those
efforts by submitting with your Job Order Proposal/Package one of the following:

1. Asigned and notarized Commitment to Contract with DBE (DBE-14) form, one for each of
the DBE firms included to meet or exceed the DBE goal;

2. A Certificate of Good Faith Efforts (DBE-01) form and all relevant documentation,
including a signed and notarized Commitment to Contract with DBE (DBE-14) form
for each DBE, documenting the participation achieved toward satisfying the goal.

DBE-14 form(s) must identify (1) the DBE firm by name and address, (2) the scope of
work/service(s) to be provided, (3) the dollar amount of such work, and (4) the percentage. The
form is first completed and signed by the Prime, then forwarded to the DBE subcontractor for
signature in the affirmation section. Signatures must occur in the proper date order sequence, or
the form may be considered non-responsive. Community Business Development Partners (CBDP)
is entitled to reject your Bid/Proposal for improperly completed forms.

A necessary step in the good faith efforts process is contacting CBDP at 414-278-4851 or
cbdpcompliance@milwaukeecountywi.gov for assistance in identifying DBEs and understanding
the County’s DBE Program procedures. The official directory of eligible DBE firms can be accessed
through the following link:

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/certified-firms.aspx

Community Business Development Partners (CBDP) is responsible for monitoring and enforcing
Milwaukee County's Disadvantaged Business Enterprise (DBE) Program, in compliance with
County Ordinance and Federal Regulation. CBDP submits routine reports to the County Board,
the Federal Aviation Administration (FAA), the Federal Transportation Administration (FTA), and
the Federal Highway Administration (FHWA) for County and Federal spend; establishes
participation goals, and monitors contracts for compliance with project specifications and
applicable legislation. Reporting is accomplished from collection of data in the Diversity
Management and Compliance System, utilizing B2GNow software. Prime contractors are
required to report payments received from the County and amounts paid to subcontractors.
Subcontractors will receive an automated email requesting them to confirm the amounts and
whether the terms of the prompt payment policy were complied with. There is no cost to the
Prime or any subcontractor, the only requirement is to become a registered user and complete
the one hour webinar training. The County will enter the initial contract into the system, and the
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Prime will enter all subcontractors, including both DBE and non-DBE firms.

The Disadvantaged Business Enterprise (DBE) Utilization Specifications and forms to be used are
included in the Project Manual/RFP.

7. BIDDING REQUIREMENTS

Accompany each contract bid with certified check for $1,000 .

No bids may be withdrawn for 60 days after bid due date.

Bidders shall be qualified in accordance with Chapter 43 of the Milwaukee County Ordinances.
Owner reserves right to reject bid, to waive informalities in bid or to accept bid which will be in

best interest of Owner.

END OF DOCUMENT
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Project No. 5740-23999

DOCUMENT 00 21 13
INSTRUCTIONS TO BIDDERS

1. DEFINITIONS

1.1 Bidding Documents include Bidding Requirements and proposed Contract
Documents. Bidding Requirements consist of Invitation to Bid, Instructions to Bidders, Bid
Forms, Entries, and other bidding and contract forms. Proposed Contract Documents
consist of Form of Agreement between Owner and Contractor, Conditions of Contract
(General, Supplemental and other Conditions), Modification or Supplementary Conditions,
JOC Supplemental Conditions, Construction Task Catalog®, Technical Specifications and
Addenda issued before execution of Contract, and all Job Orders including related
documents including but not limited to the Detailed Scope of Work and related Drawings,
Job Order Proposal and any Supplemental Job Orders.

1.2 Definitions set forth in General Conditions of the Contract for Construction, AlA
Document A201, JOC Supplemental Conditions or in other Contract Documents are
applicable to Bidding Documents.

1.3  Time when bids are due: Prevailing Central Time in force at Milwaukee, Wisconsin
on date set forth in Bid Documents.

2. DOCUMENTS
2.1  Bidding Documents are available as stated in Document 00 11 16, Invitation to bid.

2.2 Use complete sets of Bidding Documents in preparing Bids; neither Owner nor
Architect/Engineer assumes responsibility for errors or misinterpretations resulting from
use of incomplete sets of Bidding Documents.

2.3 In making copies of Bidding Documents available on above terms, Owner and
Architect/Engineer do so only for purpose of obtaining Bids on Work and do not confer a
license or grant permission for other use of Bidding Documents.

3. BIDDER'S REPRESENTATION
3.1 Bidder, by making a Bid, represents that:

3.1.1 Bid is made in accordance with Bidding Documents that Bidder has read and
understands.

3.1.2 Bidder has read and understands Bidding Documents and Contract Documents, to
extent that such documentation relates to Work for which bid is submitted.

3.1.3 Bid is based upon Contract Documents required without exception.
4. INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

4.1  Carefully study and compare Bidding Documents with each other, and with other
work being bid concurrently or presently under construction to extent that it relates to Work
for which Bid is submitted, and at once report to Architect/Engineer errors, inconsistencies
or ambiguities discovered.

4.2 Requests for clarification or interpretation of Bidding Documents shall be emailed to
Katie Bainer at Katie.bainer@milwaukeecountywi.gov at least seven days before Bid Due
Date time.

002113-1

6/22



4.3 Interpretations, corrections, and changes to Bidding Documents will be made by
written Addenda; interpretations, corrections, and changes to the Bidding Documents
made in any other manner will not be binding.

4.4  Failure to request clarification or interpretation of Contract Documents will not relieve
Contractor of responsibility for compliance with Contract Documents. Signing of Agreement
will be considered as indication that Contractor has thorough comprehension of full intent
and scope of Contract Documents.

SUBSTITUTIONS

5.1  Materials, products and equipment described in the Contract Documents or Detailed
Scope of Work of a Job Order establishes a standard of required function, dimension,
appearance and quality to be met by proposed substitution.

5.2 No substitution will be considered after the issuance of a Job Order unless
Architect/Engineer or Owner receives written request for approval at least seven days
before the Job Order Completion Date. Include name of material or equipment for which
substitution is proposed and a complete description of proposed substitution including
drawings, performance and test data and other information necessary for evaluation.
Include statement indicating changes in other materials, equipment or other portions of
Work including changes in work of other contracts that incorporation of proposed
substitution would require. Burden of proof of merit of proposed substitution is upon
proposer. Architect/Engineer's or Owner’s decision of approval or disapproval of proposed
substitution shall be final.

5.3  If Architect/Engineer or Owner approves a proposed substitution after issuance of a
Job Order, approval will be set forth in a Supplemental Job Order. Do not rely on approvals
made in other manner.

5.4  Material and equipment must meet requirements as to type, quality, function,
appearance, and physical dimensions of Detailed Scope of Work.

5.5 No substitute will be considered unless specifically provided in an Supplemental Job
Order or Contract Documents.

ADDENDA

6.1 Addenda notification will be available to bidders who obtain Bid Documents from BID
EXPRESS and Indicate they are a Plan holder.

6.2  Acknowledge receipt of Addenda issued on Bid submittal entry or bid may be
rejected.

ADJUSTMENT FACTORS/FORM AND STYLE OF BIDS

7.1 There are five (5) Adjustment Factors for this Contract. When preparing a Price
Proposal, the Contractor shall select the appropriate Adjustment Factor.

7.2  The Adjustment Factors are as follows:
a. Non-Federal - Normal Working Hours Adjustment Factor: Monday through

Friday 7:00 am to 5:00 pm except Owner holidays.

b. Non-Federal - Other Than Normal Working Hours Adjustment Factor:
Monday through Friday 5:01 pm to 6:59 am and all-day Saturday, Sunday and
Owner holidays.
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7.3

7.4

7.5

7.6

7.6

7.7

7.8

7.9

c. Federal Funding - Normal Working Hours Adjustment Factor: Monday
through Friday 7:00 am to 5:00 pm except Owner holidays.

d. Federal Funding - Other Than Normal Working Hours Adjustment Factor:
Monday through Friday 5:01 pm to 6:59 am and all-day Saturday, Sunday and
Owner holidays.

e. Non Pre-priced Task Adjustment Factor: for Non Pre-priced Tasks.

The Non-Federal Other Than Normal Working Hours Adjustment Factor must be
equal to or greater than the Non-Federal Normal Working Hours Adjustment Factor.

The Federal Other Than Normal Working Hours Adjustment Factor must be equal to
or greater than the Federal Normal Working Hours Adjustment Factor.

The Non Pre-priced Task Adjustment Factor must be greater than or equal to
1.0000.

For bid evaluation purposes only, the following work distributions shall be used to
determine the Award Criteria Figure:

Adjustment % Weight
Factor (For Bid Evaluation Only)

Non-Federal Normal Working Hours 45%
Non-Federal Other than Normal 259
Working Hours °
Federal Normal Working Hours 15%
Federal Other than Normal Working o

H 10%

ours
Non Pre-priced 5%

All Unit Prices listed in the Construction Task Catalog® are priced at a net value of
1.0000. The Adjustment Factors shall be an increase or decrease to all the Unit
Prices listed in the Construction Task Catalog®. For example, 1.1000 would be a
10% increase to the Unit Prices and 0.9500 would be a 5% decrease to the Unit
Prices. Bidders who submit separate Adjustment Factors for separate Unit Prices
will be considered non-responsive and their bid will be rejected.

Include with each Bid legal name and address of Bidder and a statement that Bidder
is sole proprietor, partnership, corporation or other legal entity. Each bid shall be
signed by a person or persons legally authorized to bind Bidder to contract. If Bidder
is a corporation, furnish state of incorporation and affix corporate seal.

Submit Bid on BID EXPRESS website only.

Complete all bid entries and attachment uploads. If Bid is not complete, Owner
reserves right to reject bid.

SUBMISSION OF BIDS

8.1

Submit Bid online in BID EXPRESS internet Bidding System at

https://www.bidexpress.com/businesses/24937/home

002113-3
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10.

1.

Bidder shall follow all required instructions, make Bid entries, upload completed
attachments, acknowledge, and confirm acceptance in the BID EXPRESS System prior to
Bid Due Date time listed on System Bid Documents. Bid entries after the Bid Due time will
not be accepted. If Bid is not complete, Owner reserves right to reject bid.

8.2  Assume full responsibility for timely entry and acknowledgement designated for
receipt of Bids.

8.3  Paper, oral, faxed, telephonic or telegraphic Bids are invalid and will not receive
consideration.

BID SECURITY

9.1 Bid bond or certified bank check payable to Milwaukee County in amount of $1,000
shall accompany each Contract bid as a guaranty that, if bid is accepted, bidder will submit
signed contract and performance bonds within 10 days after contract award. Company
executing bid bonds must be licensed to do business in Wisconsin. Checks will be cashed.

9.1.1 Bid bond or check copy shall be scanned and uploaded with Bid entry. Copy
of appropriate bid bond and check will be accepted at time bid entry is submitted,
provided that original signed and sealed Bid bond or check is filed in office of
Architecture, Engineering and Environmental Services Section, 633 West Wisconsin
Avenue, Suite 1000, within 3 business days after apparent low bidder is notified that
its bid has been recommended by Department of Administrative Services for
acceptance.

9.2 Bid deposits will be returned upon receipt of signed Contract. Upon receipt of
Contract, Bidder has 10 days, or such additional time for which there exists an excusable
delay approved by Department of Administrative Services, to return signed Contract and
Performance Bond or bid guarantee shall be forfeited as liquidated damages (Chapter 44
of Milwaukee County General Ordinances).

9.3 Checks will be released for refund within 7 days after signed Contract is received by
Owner. Allow 2 weeks for Owner to issue refund check.

POWER OF ATTORNEY

10.1  Upload scanned certified and effective dated copy of Power of Attorney to each bid
entry or Contract bond by Attorney-in-Fact executing documents.

MODIFICATION OR WITHDRAWAL OF BID

11.1 Bidder may modify its bid and submit new bid entries before the time bids are due.
Bidder claiming error or omission after bid due time shall immediately notify Department of
Administrative Services and bid shall be voided; bidder shall not be eligible to bid on Work
unless it is rebid.

11.2 If error or omission is discovered after bid due time, immediately give written notice
to Department of Administrative Services and present clear and satisfactory evidence that
it was not caused by carelessness in examining bidding documents. In accordance with
Department of Administrative Services procedures, bid shall be voided without bid deposit
forfeiture.

11.3 Bid may not be modified, withdrawn or canceled by Bidder for a period of 60 days
after time and date designated for receipt of Bids.
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12.

13.

11.4 Upon authorization of awarding authority, contracts shall be effective upon execution
by Contractor and County and compliance by Contractor with performance bond and
insurance requirements. Fulfillment of these conditions shall be documented by issue of a
Notice-to-Proceed from Department of Administrative Services to Contractor.

CONSIDERATION OF BIDS

12.1 The lowest bid will be determined on the Award Criteria Figure as listed on the Bid
Form in Bid Express.

12.2 ltis anticipated that multiple Contracts will be awarded to the lowest bidder(s) who
are responsible, responsive, and qualified to perform the Work. Debarred Contractors
recorded in "List of Debarred Contractors" shall be deemed not responsible and shall not
be utilized on projects. Bids received from "Debarred Contractors" shall be rejected. A copy
of "List of Debarred Contractors" is available for review at the Department of Administrative
Services, Architecture, Engineering and Environmental Services Section, Milwaukee
County, 633 West Wisconsin Avenue, Suite 1000, Milwaukee, WI 53203.

12.3 The Owner reserves the right to reject any or all bids, to waive informalities or
irregularities in any bid, and to accept a bid which, in the Owner’s best judgment, is in the
Owner’s best interest.

12.3.1 Owner reserves right to reject Adjustment Factors bid considered
unreasonable.

12.4 The Owner reserves the right to accept or reject Bids up to and including the date
the Owner-Contractor Agreement is presented to bidder for signature.

12.5 Bidders shall follow Milwaukee County Code of Ethics as follows: No person(s) with
a personal financial interest in the approval or denial of a Contract being considered by a
County department or with an agency funded and regulated by a County department, may
make a campaign contribution to any County official who has approval authority over that
Contract during its consideration. Contract consideration shall begin when a Contract is
submitted directly to a County department or to an agency until the Contract has reached
final disposition, including adoption, County Executive action, proceeding on veto (if
necessary) or departmental approval.

12.6 As applicable on County Funded projects only, bidders shall include a minimum of
50% employment of the Contract labor force with employees that reside within Milwaukee
County. The basis for residency shall be the percentage of gross payroll dollars expended
on the project. By executing the Bidder’s Certificate, bidder understands that Milwaukee
County will only award Contracts to bidders that agree to the residency requirement and
will impose penalties and fines including but not limited to withholding payment, Contract
termination and debarment from bidding for non-compliance.

ADDITIONAL BID INFORMATION
13.1 See General and Supplementary Conditions for listing of Subcontractors.

13.2 List Subcontractors on Subcontractor/Subconsultant/Supplier Information with each
Job Order Package. Entries in accordance with Requirements of the General Ordinance
of Milwaukee County, Chapter 44, Paragraph 44.07 (c), which reads as follows:
(c) List of Subcontractors. As required per Job Order, Contractor shall submit
with the bid a list of subcontractors (or material suppliers when required by the
bid documents), with whom it proposed to contract and the class of work to be
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14.

15.

performed by each. To qualify for such listing, each subcontractor must first
submit a bid in writing to the contractor. The list shall not be altered without
written consent of the county. A Job Order Package shall not be invalid if any
subcontractor and the class of work to be performed has been omitted. The
omission shall be considered inadvertent or a representation that the Contractor
will perform the work. If inadvertent, the Contractor shall supply the list of
subcontractors or material suppliers within three (3) working days from date and
time of submission of Job Order Package. Bid may be rejected upon failure to
comply.

QUALIFICATION OF BIDDERS

14.1 In accordance with Chapter 43 of the General Ordinances of Milwaukee County, a
Contractor Qualification Statement must be on file no less than five (5) days before bid
closing date in order to qualify to submit a bid on a project.

14.2 Qualification Statements are only requested for Prime Contractors. If you are going
to be a supplier or subcontractor you need not be on the qualification list.

14.3 The Statement will be in effect for a three (3) year period commencing on the day of
filing a completed statement.

14.4 Section 43.02 (4) states that “The Contents of the Statement shall be confidential
and shall not be disclosed except by the written authorization of the Contractor furnishing
the same, or for use by Milwaukee County in qualifying the Contractor, or in cases of action
against or by the Contractor or Milwaukee County”.

14.5 Prime Contractors that wish to continue to be on the Contractor Qualification list
shall update their Qualification Statement online using the Milwaukee County “B2GNow”
software at the Milwaukee County web site link below. This must be completed and
approved before the Prime Contractor (3) year period expiration date if the Contractor
intends to bid as prime contractor on Milwaukee County projects. Contractor shall provide
all requested information and attachments electronically. Paper copies will not be
accepted.

https://mke.diversitycompliance.com/FrontEnd/StartReqistry.asp? TN=mke&XID=8020

14.6 Sign Qualification Affidavit contained in Bid Documents. If completed Qualification
Affidavit copy is not uploaded with bid, bid will be rejected.

PERFORMANCE BOND AND PAYMENT BOND

15.1 Selected Bidder shall furnish bonds using Milwaukee County document Public
Improvement Performance/Labor and Material Payment Bond covering faithful
performance of Contract and payment of obligations arising thereunder. Bonds may be
secured through Bidder's usual source. Include cost of bonds in Bid.

15.2 Bonds shall be written in amount of $1,000,000. Deliver required bonds to Owner
with Contract.

15.3 Bonds shall be issued by a Surety licensed to do business in Wisconsin. Bonds shall
be dated on or after date of Contract.

15.4 Require Attorney-in-Fact who executes required bonds on behalf of Surety to affix
thereto a certified and current copy of Power of Attorney which shall state monetary limit.
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16.

15.5 If, at any time, the total value of outstanding Job Orders exceeds the penal sum of
the Performance and Payment Bonds then in effect, the Owner may, at its discretion,
require the Contractor to submit a new Performance and Payment Bond in the amount of
$1,000,000 or the penal sum equal to such total value of outstanding Job Orders,
whichever is greater.

FOREIGN TRADE RESTRICTIONS (APPLICABLE TO FEDERALLY FUNDED PROJECTS ONLY)

16.1 By submission of bid or award of Contract, Contractor or Subcontractor certifies that
it:
16.1.1 is not owned or controlled by one or more citizens or nationals of a foreign
country included in the list of countries that discriminate against U. S. firms
published by the Office of the United States Trade Representative (USTR);

16.1.2 has not knowingly entered into contract or subcontract for this Project with a
contractor that is either a citizen or national of a foreign country on said list or that is
owned or controlled directly or indirectly by one or more citizens or nationals of a
foreign country on said list.

16.1.3 has not procured product nor subcontracted for the supply of product
produced in a foreign country on said list for use on the Project.

16.2 Unless restrictions of this clause are waived by the Secretary of Transportation in
accordance with 49 CFR 30.17, contract shall not be awarded to Contractor or
Subcontractor that is unable to certify to the above. If Contractor knowingly procures or
subcontracts for supply of product or service from a foreign country on said list for use on
Project, Federal Aviation Administration may direct, through sponsor, the cancellation of
Contract at no cost to the Federal Government.

16.3 Contractor further agrees that if awarded a contract, this provision for certification
without modification will be incorporated in each subcontract and sub-subcontract.
Contractor may rely upon the certification of a prospective Subcontractor unless it has
knowledge that the certification is erroneous.

16.4 Contractor shall provide immediate written notice to Milwaukee County if Contractor
learns that its certification or that of a Subcontractor was erroneous when submitted or has
become erroneous due to changed circumstances. Subcontractor agrees to provide
immediate written notice to Contractor if it learns that its certification was erroneous due to
changed circumstances.

16.5 This certification is a material representation of fact relied upon when making the
Award. If it is later determined that Contractor or Subcontractor knowingly rendered an
erroneous certification, the Federal Aviation Administration may direct Milwaukee County
to cancel the contract or subcontract for default at no cost to the Federal Government or
Milwaukee County.

16.6 Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render, in good faith, the certification required by this
provision. Knowledge and information of Contractor is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

16.7 This certification concerns a matter within jurisdiction of an agency of the United
States of America and the making of a false, fictitious, or fraudulent certification may
render the maker subject to prosecution under Title 18, United States Code, Section 1001.
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17.

18.

19.

SUSPENSION AND DEBARMENT. (APPLICABLE TO FEDERALLY FUNDED PROJECTS ONLY)

17.1 Certification regarding debarment, suspension, ineligibility, and voluntary exclusion:
By submission of bid or award of contract, Contractor certifies that neither it nor its
principals is presently debarred, suspended, proposed for debarment, declared ineligible,
nor voluntarily excluded from participation in this transaction by Federal Department or
Agency or State of Wisconsin Department or Agency. It further agrees by submitting a bid
that it will include this clause without modification in transactions, contracts, subcontracts
and sub-subcontracts. Where Contractor or lower tier participant is unable to certify to this
statement, it shall attach an explanation to the bid.

NON-LOBBYING CERTIFICATION. (APPLICABLE TO FEDERALLY FUNDED PROJECTS ONLY)

18.1 Contractor certifies by execution of this Contract, to the best of its knowledge and

belief, that:
18.1.1 no Federal appropriated funds have been paid or will be paid, by or on
behalf of the Contractor, to a person for influencing or attempting to influence an
officer or employee of an agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the
awarding of a Federal contract, the making of a Federal grant, the making of a
Federal loan, the entering into of a cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of a Federal contract, grant, loan,
or cooperative agreement.

18.1.2 if funds other than Federal appropriated funds have been paid or will be paid
to a person for influencing or attempting to influence an officer or employee of an
agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure of Lobby Activities", in accordance with its
instructions.

18.1.3 the language of this certification shall be included in the award documents
for subcontracts at all tiers (including sub-subcontractors, and contracts under
grants, loans, and cooperative agreements) and that recipients shall certify and
disclose accordingly.

18.2 This certification is a material representation of fact relied upon when this
transaction was entered into or made. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352, Title 31, U. S. Code. A
person who fails to file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

BUY AMERICAN - STEEL AND MANUFACTURED PRODUCTS FOR CONSTRUCTION
CONTRACTS (January, 1991) (APPLICABLE TO FEDERALLY FUNDED PROJECTS ONLY)

19.1  The Aviation Safety and Capacity Expansion Act of 1990 provides that preference
be given to steel and manufactured products produced in the United States when funds are
expended pursuant to a grant issued under the Airport Improvement Program. The
following terms apply.
19.1.1 Products include: (1) steel produced in the United States, or (2) a
manufactured product produced in the United States, if the cost of its components
mined, produced or manufactured in the United States exceeds 60 percent of the
cost of its components and final assembly has taken place in the United States.
Components of foreign origin of the same class or kind as the products referred to in
subparagraphs (b) (1) or (2) shall be treated as domestic.
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20.

19.1.2 Components: Those articles, materials, and supplies incorporated directly
into steel and manufactured products.

19.1.3 Cost of Components: The costs for production of the components, exclusive
of final assembly labor costs.

19.2 Successful bidder shall be required to assure that only domestic steel and
manufactured products will be used by Contractor, subcontractors, materialmen, and
suppliers in the performance of this Contract, except:
19.2.1 products that the U. S. Department of Transportation has determined, under
the Aviation Safety and Capacity Expansion Act of 1990, are not produced in the
United States in sufficient and reasonably available quantities and of a satisfactory
quality;

19.2.2 products for which the U. S. Department of Transportation has determined,
under the Aviation Safety and Capacity Expansion Act of 1990, domestic
preference would be inconsistent with the public interest; or

19.2.3 where the inclusion of domestic material will increase the cost of the overall
project contract by more than 25 percent.

CONTRACT OVERVIEW

20.1 A Job Order Contract is an indefinite quantity construction contract pursuant to
which the Contractor may perform an ongoing series of individual Projects at different
locations under the jurisdiction of the County. The Contract Documents include a
Construction Task Catalog® containing Pre-priced Tasks for construction work with preset
Unit Prices. All Unit Prices are based on local labor, material and equipment costs and are
for the direct cost of construction.

20.2 Bidder will bid TWO (2) SETS of Adjustment Factors to be applied to the Unit Prices.
The FIRST set of Adjustment Factors will be for performing NON-FEDERALLY FUNDED
work during Normal Working Hours and a second Adjustment Factor for performing NON-
FEDERALLY FUNDED work during Other Than Normal Working Hours. The SECOND set
of Adjustment Factors will be for performing FEDERALLY FUNDED work during Normal
Working Hours and a second Adjustment Factor for performing FEDERALLY FUNDED
work during Other Than Normal Working Hours. The same two sets of Adjustment Factors
apply to every Prepriced Task in the Construction Task Catalog®. The Contractor will also
bid a Non Pre-priced Task Adjustment Factor to be used when calculating the value of Non
Pre-priced Tasks.

20.3 A Contract(s) will be awarded to the lowest, responsive Bidder(s).

20.4 Thereafter, as work is identified, the Contractor will attend a Joint Scope Meeting
with the County to review and discuss the proposed work. The County will prepare a
Detailed Scope of Work and issue a Request for Proposal to the Contractor. The
Contractor will then prepare a Job Order Proposal including a Price Proposal, construction
schedule, list of proposed subcontractors, and other requested documentation.

20.5 The value of the Price Proposal shall be determined by summing the total of the
following calculation for each Pre-priced Task: Unit Price x quantity x Adjustment Factor,
plus the value of all Non Pre-priced Tasks. The Job Order Price shall equal the value of the
approved Price Proposal.

20.6 If the Job Order Proposal is found to be complete and accurate, the County may
issue a Job Order to the Contractor.
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21.

22.

20.7 A Job Order will reference the Detailed Scope of Work and set forth the Job Order
Completion Time and the Job Order Price. The Contractor will be paid the Job Order Price
for completing the Detailed Scope of Work within the Job Order Completion Time.

Extra work, credits, and deletions will be contained in a Supplemental Job Order.

20.8 The Estimated Annual Value of the County’s JOC program is $5,000,000. In the
event multiple Contracts are awarded, the County intends to assign work in an equitable
manner to performing Contractors. The Contractor(s) is not guaranteed to receive the
Estimated Annual Value. It is merely an estimate.

CONTRACT TERM

21.1 The Base Term of the Contract is one (1) year. There are (2) bilateral Option Terms.
Both parties must agree to extend the Contract for an Option Term. The duration of each
Option Term is one year. The County and the Contractor may agree to extend the term of
an Option Term.

21.2 All Job Orders issued during any term of this Contract shall be valid and in effect
notwithstanding that the Detailed Scope of Work may be performed, payments may be
made, and the guarantee period may continue, after such period has expired. All terms and
conditions of the Contract apply to each Job Order.

JOC SYSTEM LICENSE FEE

22.1 The County selected The Gordian Group’s (Gordian) Job Order Contracting (JOC)
Solution for their JOC program. The Gordian JOC Solution™ includes Gordian’s
proprietary JOC Software and JOC Applications, construction cost data, and Construction
Task Catalog® which shall be used by the Contractor solely for the purpose of fulfilling its
obligations under this Contract, including the preparation and submission of Job Order
Proposals, Price Proposals, subcontractor lists, and other requirements specified by the
County. The Contractor shall be required to execute Gordian’s JOC System License
and Fee Agreement and pay a 1% JOC System License Fee to obtain access to the
Gordian JOC Solution™. The JOC System License Fee applies to all Job Orders issued
to the Contractor under the terms this Contract. The Contractor shall include the JOC
System License Fee in the Adjustment Factors.

END OF DOCUMENT
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Project No. 5740-23999

DOCUMENT 00 25 13
PRE-BID MEETINGS

PART 1 - GENERAL

1.1

1.2

PRE-BID MEETINGS (VIRTUAL AND IN-PERSON)

A

B.

A VIRTUAL Pre-bid meeting will take place on December 15, 2022 at 9:00 a.m.

A pre-bid conference will be conducted via Zoom Virtual Conference (details below).
There will be a check-in period until 9:15 a.m. and attendance will be recorded. Note
that attendance is strongly recommended as purpose of the pre-bid conference is
to discuss the JOC concept and documents, answer questions and discuss JOC from
the contractor’s perspective. If you plan to attend, please download the Zoom
application prior to the date of the conference. Bidders are requested to follow any
registration requirements for the pre-bid meeting. You can access the meeting using
the link provided below.

Date/Time: Thursday, December 15, 2022, 9:00 a.m., local time

Meeting Access:
https://gordian.zoom.us/meeting/register/tZAlcOmprD8iEQV7muNrQs3spuafUWA4GvZw

Sign-in Period: 9:00 a.m., local time

An IN-PERSON pre-bid meeting will be held at the following location on December
15, 2022 at 9:00 a.m., local time:

Milwaukee County Department of Transportation (DOT)
10320 Watertown Plank Road — 2" Floor Conference Room
Wauwatosa, WI 53226

Note that attendance is strongly recommended as purpose of the pre-bid conference
is to discuss the JOC concept and documents, answer questions and discuss JOC
from the contractor’s perspective.

Contractors who are submitting a bid on Work and wish to discuss the Bidding
documents may attend the pre-bid conference.

Interested parties, such as Contractors, Subcontractors, Material Suppliers, delivery
personnel, etc., who wish to review Contract requirements and implementation are
urged to attend this pre-bid conference. Contract and Bidding Project related
questions will be discussed.

Personnel from Milwaukee County and the Gordian Company will be present to
answer questions related to Job Order Contracting (JOC) and project Bidding will be
discussed.

INSPECTION OF SITE

A

At the time of bidding, there is no specific project site identified. Therefore, a site-
specific examination is not possible.

END OF DOCUMENT
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Project No. 5740-23999

DOCUMENT 00 40 00
BID ENTRY INFORMATION
MILWAUKEE COUNTY
JOB ORDER CONTRACTING (JOC)
BIDDING DOCUMENTS
MILWAUKEE COUNTY DEPARTMENT OF ADMINISTRATIVE SERVICES
FACILITIES MANAGEMENT A/E & E/S
633 West Wisconsin Avenue, Suite 1000
Milwaukee, Wisconsin 53203

Project Number: 5740-23999

Bids Due: 5740 - 23999 - 01: January 18, 2023 at 2:00 P.M.
5740 - 23999 - 02: January 18, 2023 at 2:00 P.M.
5740 - 23999 - 03: January 18, 2023 at 2:00 P.M.

5740 - 23999 - 01 — GENERAL CONSTRUCTION
5740 - 23999 - 02 - MECHANICAL
5740 - 23999 - 03 — ELECTRICAL

BID FORMS
Complete, enter and upload the bid documents in BID EXPRESS at
https://www.bidexpress.com/businesses/24937/home :

Include the following in the bid documents:
1. Bid Security ($1,000 - See Instructions to Bidders, Bid Security, Bid Bond or Check)
2. Power of Attorney (See Instructions to Bidders, Power of Attorney)
3. Contractor Qualification Affidavit
4. Bidder’s Certificate
5. Equal Employment Opportunity Certificate

ADDENDUM RECEIPT
Acknowledge the receipt of Addendum.

COMMENCEMENT AND COMPLETION OF CONTRACT WORK

The undersigned agrees, if signatory to the Contract, to commence work upon receipt of Notice to
Proceed and/or issuance of each Job Order and achieve Substantial Completion of the Work
within the Job Order Completion Time as indicated in the Detailed Scope of Work.

The undersigned understands and agrees that a Contract will be awarded by Milwaukee County
subject to the availability of Project Funding, the provisions of all applicable Federal, State, and
County rules, regulations, statutes, and ordinances, and the requirements of this Project Manual.
Bidder also agrees to commence work of each Job Order upon execution of the Owner-
Contractor Agreement and a Notice to Proceed or Job Order Issuance and Complete Work per
the Contract Specifications.
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CONTRACTORS WHO ARE SUBMITTING A BID ON WORK ARE STRONGLY
ENCOURAGED TO ATTEND THE PRE-BID CONFERENCE. REFER TO DOCUMENT 00 25
13 - PRE-BID MEETINGS.

BID ENTRY IN BID EXPRESS

NOTE The following items to consider when providing the Bid Adjustment Factors:

1. Adjustment Factors and Totals should be rounded to four (4) decimal places. Use conventional
rounding methodology (i.e., if the number in the 5th decimal place is 0-4, the number in the 4th
decimal remains unchanged; if the number in the 5th decimal place is 5-9, the number in the

4th decimal is rounded upward).

2. The NON-FEDERAL Other Than Normal Working Hours Adjustment Factor must be
greater than or equal to the NON- FEDERAL Normal Working Hours Adjustment Factor.

3. The FEDERAL Other Than Normal Working Hours Adjustment Factor must be greater
than or equal to the FEDERAL Normal Working Hours Adjustment Factor.

4. The Non Pre-priced Adjustment Factor must be greater than or equal to 1.0000.

5. The weighted percentages (x multiplier) presented below are only for calculating the Award
Criteria Figure. There is no guarantee that the work ordered will be consistent with the weighted
percentages. The Award Criteria Figure is only used to compare bids. It is not used to prepare
Price Proposals. When preparing Price Proposals, the Bidder shall use one or more of the
Adjustment Factors written above.

5. The County reserves the right to correct for arithmetic errors. In the event of an error, the
Adjustment Factors used in the column titled “Adjustment Factor Bid” will be used to calculate
the extended totals and the Award Criteria Figure.

6. See Instructions to Bidders Document 00 21 13, Article 7, ADJUSTMENT FACTORS/FORM
AND STYLE OF BIDS for Bid Example.

BIDDER SHALL ENTER THE FOLLOWING ADJUSTMENT
FACTORS IN THE BID EXPRESS IN ACCORDANCE WITH THE
BID FORM FOUND IN DOCUMENT 00 41 00

END OF DOCUMENT
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Project No. 5740-23999

PART 1 - GENERAL

1.1  DOCUMENT INFORMATION

DOCUMENT 00 41 00

BID PRICE FORM

A. Bidder shall enter the following Adjustment Factors into Bid Express as displayed on

the sample form below.

Adjustment Equals (=)
Line Item Factor Bid to Times (X) Extended
Number Adjustment Factor Name (4) Decimals Multipler Total
1 NON FEDERAL - Normal Working Hours Adjustment Factor 0.45 0.0000
2 NQN FEDERAL - Other Than Normal Working Hours 025 0.0000
Adjustment Factor
3 FEDERAL - Normal Working Hours Adjustment Factor 0.15 0.0000
4 FEDERAL - Other Than Normal Working Hours Adjustment 010 0.0000
Factor
5 NON PRE-PRICED Adjustment Factor 0.05 0.0000
6 Sum the Total columns (Sum is the Award Criteria Figure) 0.0000

END OF DOCUMENT
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Project No. 5740-23999

DOCUMENT 00 43 00
PROCUREMENT FORM SUPPLEMENTS

PART 1 - GENERAL

1.1

1.2

DOCUMENT INFORMATION

A

The procurement form supplements in this document are to be submitted with
bid/proposal in Bid Express.

TBE-00 / DBE-00 document provides detailed information on the TBE or DBE
program. Job Orders procured under this Contract may be funded wholly or partially
with either Local or Federal funds. For each awarded Contract, the awarded
Contractor is expected to achieve either the stated TBE or DBE goal based on the
source of funding. The awarded Contractor is also expected to adhere to the most
recent State, County and Federal guidelines outlined for either source of Funding —
Local (State/County) or Federal.

COMMITMENT TO CONTRACT WITH TBE/DBE: TBE/DBE-14 FORMS SHALL BE
COMPLETED AND SIGNED BY PRIME CONTRACTOR AND SUBMITTED WITH
EACH JOB ORDER AS PART OF THE JOB ORDER PACKAGE. Submit and upload
Completed and signed Commitment to Contract with TBE/DBE (TBE/DBE-14) forms,
one for each of the TBE/DBE firms included to meet participation as indicated in
Invitation to Bid. TBE/DBE-01 TBE/DBE Certificate of Good Faith Efforts shall be
completed and uploaded for awarded contractors who have not achieved the
TBE/DBE participation goal. Submission of a complete form is a matter of
responsiveness to each Job Order. Completion of all pages is required.

Contractor Residency Program Provisions document provides detailed information on
the residency program.

Additional information regarding the Equal Employment Opportunity Certificate is
located in Document 00 73 36.

FORMS

A. This section contains the following documents:

BID FORMS - REQUIRED WITH BID

Bidder’s Certificate 1 page
Contractor Qualification Affidavit 1 page
Equal Employment Opportunity Certificate 1 page

LOCAL FUNDING FORMS — REQUIRED WITH JOB ORDER

Certificate of Good Faith Efforts (TBE-01) 4 pages
Proposed Subcontractors Form (TBE-02) 1 page
Commitment to Contract with TBE (TBE-14) 1 page

004300 -1
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FEDERAL FUNDING FORMS — REQUIRED WITH JOB ORDER

Buy America Certificate 1 page
Certification Regarding Lobbying 1 page
Certificate of Good Faith Efforts (DBE-01) 4 pages
Proposed Subcontractors Form (DBE-02) 1 page
Commitment to Contract with DBE (DBE-14) 1 page

END OF DOCUMENT
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Project No. 5740-23999 [REQUIRED WITH BID|
BIDDER'S CERTIFICATE

Section 66.0901(7), Wisconsin Statues

certifies that they have examined and carefully
prepared this bid from Bid Documents and have checked same in detail before submitting bid to
Milwaukee County.

In submitting this bid, the bidder also acknowledges, understands, and agrees that the
submission of a bid shall commit the bidder to comply with Milwaukee County’s requirements as
outlined in the Contractor Residency Program provisions. Please note that the Contractor
Residency Program in only applicable to projects that are County funded.

(Signature of Authorized Representative)

(Title)

Subscribed and sworn to before me this day of ,
20 .

My commission expires , 20

(Notary Public)



Project No. 5740-23999 [REQUIRED WITH BID|

CONTRACTOR QUALIFICATION AFFIDAVIT

State of
County of
being duly sworn, deposes and
(Name)
states that they are the of

(Official Capacity)

(Name of Firm)
and that Contractors Qualification Statement filed with County

Clerk on for said firm remains true and

correct. | understand that the willful falsification of information may result in a civil or criminal
penalty pursuant to Chapter 101 Statutes.

(Signature and Title)

Subscribed and sworn to before me this day of
20 .

My commission expires , 20

(Notary Public)

If a qualification statement has been filed more than 3 years before the opening of this bid,
submit a new qualification statement not less than five days before the opening of this bid.



[REQUIRED WITH BID|

Project No. 5740-23999

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATE
FOR MILWAUKEE COUNTY CONTRACTS

In accordance with Section 56.17 of the Milwaukee County General Ordinances and Title 41 of the Code of Federal Regulations, Chapter 60, SELLER or

SUCCESSFUL BIDDER or CONTRACTOR or LESSEE or (Other-specify) (Henceforth referred to
as VENDOR) certifies to MILWAUKEE COUNTY as to the following and agrees that the terms of this certificate are hereby incorporated by reference into

any contract awarded.

Non-Discrimination

VENDOR certifies that it will not discriminate against any employee or applicant for employment because of race, color, national origin, age, sex or
handicap which includes but is not limited to the following: employment, upgrading, demotion or transfer, recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for training including apprenticeship.

VENDOR will post in conspicuous places, available to its employees; notices to be provided by the County setting forth the provisions of the non-
discriminatory clause.
A violation of this provision shall be sufficient cause for the County to terminate the contract without liability for the uncompleted portion or for any
materials or services purchased or paid for by the contractor for use in completing the contract

Affirmative Action Program

VENDOR certifies that it will strive to Implement the principles of equal employment opportunity through an effective affirmative action program, which
shall have as its objective to Increase the utilization of women, minorities, and handicapped persons and other protected groups, at all levels of
employment inall divisions of the seller's work force, where these groups may have been previously under-utilized and under-represented.

Non-Segregated Facilities
VENDOR certifies that it does not and will not maintain or provide for Its employees and segregated facilities at any of its establishment, and that It does
not permit Its employees to perform their services at any location, under its control, where segregated facilities are maintained.

Subcontractors

VENDOR certifies that it has obtain or will obtain certifications regarding non-discrimination, affirmative action program and non-segregated facilities
from proposed subcontractors that are directly related to any contracts with Milwaukee County, ifany, prior to the award of any sub-contracts, and that it

will retain such certifications in its files.

Reporting Requirements

Where applicable, VENDOR certifies that it will comply with all reporting requirements and procedures in Title Code 41 Code of Federal Regulations,
Chapter 60.

Affirmative Action Plan

VENDOR certifies that, if it has 50 or more employees, it has filed or will develop and submit (within 120 days of contract award) for each of Its establishments a written
affirmative action plan. Current Affirmative Action plans, if required, must be filed with ANY one of the following: The Office of Federal Contract Compliance Programs or
the State of Wisconsin, or the Milwaukee County Audit Services Division, 633 W. Wisconsin Avenue, Suite 904, Milwaukee, Wisconsin 53203. If a current plan has
been filed, indicate where filed and the year covered .
Please provide proof of your AA Plan approval.

VENDOR will also require its lower-tier subcontractors who have 50 or more employees to establish similar written affirmative action plans.

Employees

VENDOR certifies that it has employees in the Standard Metropolitan Statistical Area (Counties of Milwaukee, Waukesha,

(No. of employees)

Ozaukee and Washington, Wisconsin) and employees intotal.
(TotalNo.ofemployees)

Compliance

VENDOR certifies that it Is not currently in receipt of any outstanding letters of deficiencies, show cause, probable cause, or other notification of

noncompliance with EEO regulations.
Executed this day of 20 by
FirmName
WARNING: An unsigned form shall be considered as a negative response. Address

City, State, Zip

By Telephone

(Signature)

(Please Print Name Here) (Title)

EE0-2532 R2
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1.

COMMUNITY BUSINESS DEVELOPMENT PARTNERS

MILWAUKEE COUNTY

TARGETED BUSINESS ENTERPRISE (TBE)
UTILIZATION SPECIFICATIONS for CONSTRUCTION

The award of this contract requires the awarded firm to achieve the contract’s Targeted Business
Enterprise (TBE) participation goal of 25% on each Job Order. Firms that qualify as a TBE include DBE
firms certified by and listed in the Wisconsin Unified Certification Program (UCP) directory, MBE and WBE
firms certified by the State of Wisconsin DOA and listed in the directory, SBE firms certified by Milwaukee
County and listed in the Milwaukee County directory, and SBE firms that meet the SBA size standards and
are listed in the SAM directory. All firms must be certified prior to the bid submission deadline. A firm certified
in another state must be certified by the Wisconsin UCP or State of Wisconsin DOA prior to submission of
bid.

TBE Participation: Participation is based upon the total dollar value of each Job Order. Participation
must be maintained throughout the contract, including additional contract work such as: Supplemental Job
Orders, acceptance of alternates, negotiated procurements, change orders, addendums, and use of
allowances. TBE Prime self-performance may be counted towards the goal.

BID CONSIDERATIONS

3.

The County may reject your Job Order Proposal/Package if it does not include the Commitment to
Contract with TBE (TBE-14) form(s), one completed for each of the firms you are including for
participation. The Prime must indicate the dollar amount of work to be provided to the subcontractor,
sign the form, and have the TBE firm sign the form in the affirmation section prior to submittal of bid.

If awarded the contract, you will enter into a contractual agreement, directly or through subcontractors,
according to the Commitment to Contract with TBE (TBE-14) form(s) provided with each Job Order
Package. Copies of the executed contract(s) or purchase order(s) will be submitted to the County.

5. TBE participation credit is calculated as follows:

a.

All of the identified scope(s) of work must have a commercially useful function in the actual performance of
the contract and work must be performed directly by the TBE with their own employees.

One hundred percent (100%) for the work performed by a TBE subcontractor. If a TBE subcontracts a
portion of work to another firm, the value of the subcontracted work may not count if the dollar amount of
the work represents a majority of the TBE contract amount. Material, equipment and supplies provided and
installed (put into use) by a TBE also count dollar for dollar toward the goal (100%).

One hundred percent (100%) for products manufactured by a TBE. TBE manufacturers operate or maintain
a facility that produces goods from raw materials, or substantially alters the materials or supplies.

One hundred percent (100%) for materials supplied by a TBE dealer/distributor.

TBE-00 (3/1/2019) Previous Editions Obsolete



COMMUNITY BUSINESS DEVELOPMENT PARTNERS

MILWAUKEE COUNTY

Dealer/distributors own, operate, or maintain stores, warehouses, or other establishments where materials

or supplies are kept in stock, and regularly sold to the public in the usual course of business. Regular
dealers in bulk items such as steel, cement, gravel, stone, and petroleum products don’t need to keep stock
providing it owns or operates distribution equipment.

One hundred percent (100%) for the fees or commissions charged for assistance in the procurement of
material and supplies. Fees or transportation charges for the delivery of material or supplies by a TBE to
a job site also count dollar for dollar toward the goal. The cost of the materials and/or supplies themselves
will not be credited towards the TBE plan.

Brokers, Trade Agents and Manufacturers / Independent Sales Representatives arrange or expedite
transactions without taking title of the goods being sold and receive a commission or fee for their service.

One hundred percent (100%) for TBE trucking firms. The TBE must be responsible for the management
and supervision of the entire trucking operation for which it has contracted. The TBE must also use
trucks owned, insured, and operated by drivers it employs. The TBE may lease trucks from another
firm, or an owner-operator, certified as a TBE. The TBE may also lease trucks from a non-TBE firm, or
owner-operator, but credit will only be given for the fee or commission and not the trucking itself.

g. You must notify the County if any TBE contractor(s) sublet any portion of their work.

6.

The County reserves the right to request supporting documentation from both you and any listed TBE. If
you fail to respond within the time specified, the County may determine you to be non-responsive and
remove you from further consideration for contract award.

FOLLOWING CONTRACT AWARD

7.

The County reserves the right to conduct compliance reviews and request, both from you and your subs
or suppliers, supporting documentation to verify TBE participation, in addition to the information entered
monthly into the County’s online reporting system. The County will notify you if you are not in compliance
with contract specifications. If you fail to take corrective action as directed, the County will take one or
more of the following actions:

Terminate or cancel your contract, in whole or in part;

Remove you from the list of qualified contractors, and refuse to accept future bids from you for a period not
to exceed three (3) years;

Withhold contract payments to cover shortfall; and/or

Bring suit to recover damages up to the amount of the shortfall, including interest at the rate of 12% annually,
plus the County’s costs, expenses and actual attorney’s fees incurred in the collection action.

TBE-00 (3/1/2019) Previous Editions Obsolete



COMMUNITY BUSINESS DEVELOPMENT PARTNERS

MILWAUKEE COUNTY

8. You must submit copies of the executed subcontract agreement(s) or purchase order(s) for each sub and/or
supplier listed on the contract REQUESTS FOR PAYMENT WILL NOT BE PROCESSED IF
AGREEMENTS/PURCHASE ORDERS ARE NOT SUBMITTED.

9. If the TBE sub(s) are unable to perform, or any other issues arise, you must immediately contact CBDP
Compliance at (414) 278-4851. You must submit written notification of your desire for substitution to the
TBE affected, and copy the County. This notice must state the reason for the request. The TBE has
five (5) business days to provide written objection/acceptance to you. Approval must be obtained from
County prior to making any substitutions. TBE contractors are also required to notify and obtain approval
from the County prior to subletting work on this project.

10. Requests for Payment: You will enter payments received from the County and payments made to subs
and suppliers directly into the County’s online reporting system on a monthly basis. These entries will cover
payments during the preceding month and will include zero dollar ($0) entries where no payment has
occurred. You must also indicate on the AIA Document G703 - Continuation Sheet work being
performed by TBEs. Either a) place the word “TBE” behind the work item or b) break out the work done
by TBEs at the end of the report. Failure to comply may result in withholding of payments, or enforcement
of other sanctions including those listed in Section 7, above.

11. The County has a revolving loan program for DBE firms. If you have contracted with a DBE that is using
these County funds, you must assist the County for repayment of these funds. This may include, but is not
limited to, providing written information regarding the sub’s contract balance, prior payment (two or three
party) agreements, and the issuance of two-party checks payable in the name of Milwaukee County and the
DBE indebted to the County under this program.

12. The County reserves the right to waive any of these specifications when it is in our best interest.

TBE-00 (3/1/2019) Previous Editions Obsolete



e, COMMUNITY BUSINESS DEVELOPMENT PARTNERS
g CERTIFICATE OF GOOD FAITH EFFORTS TBE

Completion of this form is required for all bidders who have not achieved the participation goal. Submission of a
complete form is a matter of responsiveness to this bid. Completion of all pages is required.

Guidance on completing these documents.

This guidance and information is provided to assist bidders in compliance with the provisions under all Milwaukee County Ordinances (MCTE)
pertaining to the implementation of the target business enterprise program. Like all guidance material, these questions and answers are not, in
themselves, legally binding or mandatory, and do not constitute regulations. They are issued to provide an acceptable means, but not the only
means, of compliance with regulations and laws. The Milwaukee County CBDP program can be reviewed in more detail at:
http://county.milwaukee.gov/cbdp including links to relevant regulations.

When Milwaukee County assigns a participation goal, you will make good faith efforts to meet this goal prior to submitting a bid or proposal in order to be
responsive. If you haven't met the goal, you can document adequate good faith efforts toward that end. This means that you must show that you took all
necessary and reasonable steps to achieve the participation goal. The County will make a fair and reasonable judgment as to whether you made adequate
good faith efforts according to the following guidelines. It is important to consider the quality, quantity, and intensity of the different kinds of efforts that
were made. These efforts should be those that one could reasonably expect you to take if you were actively and aggressively trying to obtain participation
sufficient to meet the participation goal. Going through the motions by making phone calls to firms that you think should qualify is not good faith efforts to
|meet the project requirements. The County’s determination concerning the sufficiency of your good faith efforts is a judgment call and meeting
quantitative formulas is not required. The following is a list of types of actions the County considers as part of your good faith efforts. This isn’t a
|mandatory checklist, nor is it all-inclusive. Other factors or types of efforts may be relevant in appropriate cases, see regulations for more information.

Did you contact Milwaukee County’s Community Business Development Partners Department (CBDP) to assist in identifying certified firms for this project?

Contacting CBDP is essential in demonstrating good faith efforts to meet and/or exceed the participation goal assigned to this project.

Contact was made by: Telephone Email Other

Date contacted: CBDP Person Contacted :
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COMMUNITY BUSINESS DEVELOPMENT PARTNERS
CERTIFICATE OF GOOD FAITH EFFORTS TBE

UBMIT WITH JOB ORDER

Certificate of Good Faith Efforts

This document is required to detail what your firm has done to meet this project’s participation goal if the participation you have attained is less than the goal set for this project. Guidance as
to acceptable ‘good faith efforts’ is found on the Guidance page of this spreadsheet. Failure to use and properly document good faith efforts to meet the assigned participation goal will result
in the rejection of your bid/proposal. By submitting this document, you hereby acknowledge that | am authorized as the representative for the bidder/proposer on the following Milwaukee

County Project and that we have provided documented proof of our good faith efforts to solicit, negotiate with and utilize certified firms to meet the participation goal of this contract as
demonstrated by my response to the questions contained in this fully completed set of documents.

Prime Contractor Firm Name and
Address

Authorized Representative

Email Address

Telephone
Number

Other Contact
Info

Is the Prime a TBE?

Project Number

Bid Number

Project Title

Total Contract
Amount

DBE Total Project Percentage

Goal

Pledged

Provide a brief summary of why your firm is unable to meet the participation goal on this project.
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COMMUNITY BUSINESS DEVELOPMENT PARTNERS

CERTIFICATE OF GOOD FAITH EFFORTS TBE

UBMIT WITH JOB ORDER

Contractible Work Items

You are required to determine portions of work to be contracted in a manner that will increase the likelihood of meeting the participation goal set for this project. In selecting work to be contracted, you
must consider, where appropriate, breaking down scoped into economically feasible units to facilitate TBE participation. To assist in these efforts and to provide consistent definitions, use NAICS codes

(http://www.census.gov/eos/www/naics/) to identify each category of work you determine is feasible for participation. TBE firms are registered by NAICS code and firms available for participation may
be found in the directories listed on the second page of the TBE-14 form which is included in the bid or RFP documents.

NAICS codes (Required)

Description of work

Estimated Dollar Value
(Required)

Was this work made available to DBE
Firms? If no, explain why.

Explanation
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COMMUNITY BUSINESS DEVELOPMENT PARTNERS
CERTIFICATE OF GOOD FAITH EFFORTS TBE

Soliciting from Interested Firms

You must have solicited quotes in good faith from certified firms. List certified firm(s) that you have solicited to provide participation in this project.
Documentation of information provided below will be required upon evaluation of a Good Faith Effort. ‘Original Solicitation’ and ‘Solicitation Follow Up’
with certified firms must be documented in written form (email or fax only).

Firm Name Describe Work Solicited |Date of Original [Solicitation Date of Follow Up |Solicitation Follow |Quote Received |Quote Accepted |Reason for Rejecting Quote
(NAICS codes from Solicitation Method Used [Solicitation Up Method Used Y/N (Y/N)
"Contractible Work
Items"
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IsuBMIT WITH JOB ORDER]

FIRM: Project No:

SUBCONTRACTOR/SUBCONSULTANT/SUPPLIER INFORMATION SHEET

Milwaukee County requires the following collection of information on all subcontractors, sub-consultants and/or suppliers
submitting quotes on Milwaukee County projects. This information is to be submitted with bid/proposal.

PROVIDE THE FOLLOWING INFORMATION ON EACH BID/QUOTE

CERTIFICATION Date
Name DBE, MBE, WBE Address Firm Work or Service to be Performed
SBE or none Established

Note: Information gathered on the background and financial status of firms is protected from disclosure by Federal Regulation.
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COMMUNITY BUSINESS DEVELOPMENT PARTNERS

M I LWAU KE E CO U NTY [SUBMIT WITH JOB ORDER]
COMMITMENT TO CONTRACT WITH TBE

PROJECT No. PROJECT TITLE
TOTAL PROJECT AMOUNT $ TBE Goal: 25%
Scope of Work 1) TBE Contract 2) % of
Name & Address of TBE Detailed Description Amount Total
Contract
1) The total project contract amount is an estimate based on the outcome of negotiation between the Prime and Milwaukee

2)

County. In some situations the TBE sub-contract amount might NOT be based on the total project contract amount.

The percentage is based on the eligible scope of services that TBE participation can reasonably be obtained; which might
not be based on the total project contract amount. The commitment percentage is the key indicator of TBE participation.
The Pass/Fail determination is based on the percentage stated in the RFP/BID. If the Prime is using one or multiple TBE
companies the sum of the percentages MUST satisfy the minimum percentage stated in the RFP/BID. Note the percentage
indicated on this document will be viewed by CBDP the Prime’s COMMITMENT to the TBE company.

Bidder/Proposer Commitment (To be completed by firm committing work to TBE) |

| certify that the TBE firm quoted the identified service(s) and cost(s). | further acknowledge our firm having negotiated with,
and having received confirmation, on partnering, pricing and delivery from the TBE firm listed herein.

Prime Contractor/Consultant Phone , or one of our subs,
will enter into contract with the TBE firm listed, for the service(s) and amount(s) specified when awarded this contract. The
information on this form is true and accurate to the best of my knowledge. | further understand that falsification, fraudulent
statement, or misrepresentation will result in appropriate sanctions under applicable law.

Signature of Authorized Representative Name & Title of Authorized Representative Date

TBE Affirmation (To be completed by TBE Owner/Authorized Representative)

| affirm that our company is certified as (check all certifications that apply)

DBE by the Wisconsin Unified Certification Program certifying partners

MBE by State of Wisconsin DOA

WBE by State of Wisconsin DOA

SBE by SBA Federal Size Standards, NAICS and registered in SAM

SBE by Milwaukee County
| acknowledge and accept this commitment to contract with my firm for the service(s) and dollar amount(s) specified
herein. | understand and accept that this commitment is for service(s) to be rendered in completion of the project
specified herein and all work is to be completed with my own forces. | affirm that approval from CBDP will be
obtained prior to subletting any portion of this work awarded to my firm on this project. | affirm that our company
meets one of the following requirements: Certified as DBE and listed in the Wisconsin UCP Directory, certified as
MBE or WBE with the State of Wisconsin DOA, or SBE firm certified by Milwaukee County or meets the SBA size
standards and is listed in the SAM directory.

Signature of Authorized TBE Representative Name & Title of Authorized TBE Representative Phone Number Date
FOR CBDP USE ONLY
Commitment number of Participation: Project Total:
Authorized Signature Date

TBE-14 (06/08/18) Previous Editions Obsolete




COMMUNITY BUSINESS DEVELOPMENT PARTNERS

M I LWAU KE E CO U NTY [SUBMIT WITH JOB ORDER]
COMMITMENT TO CONTRACT WITH TBE

ADDITIONAL INFORMATION & REQUIREMENTS:

Links to Directories for firms eligible for credit:

DBE http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/certified-firms.aspx
MBE and WBE http://www.doa.state.wi.us/Divisions/Enterprise-Operations/Supplier-Diversity-Program
Milwaukee County SBE https://mke.diversitycompliance.com/Default.aspx

SAM Directory for Federal SBE https://www.sam.gov/portal/SAM/#1

1. CONTRACT ADJUSTMENTS: The successful Bidder/Proposer will maintain the approved TBE participation
level during the term of the contract with the County, including any additional work on the contract, e.g., change
orders, addendums, scope changes, or fee increases.

2. WRITTEN CONTRACTS WITH TBE: The County requires that the successful Bidder/Proposer enter into
contract, directly or through subs, as stated in this form. Agreements must be submitted to the County within 7 days
of receipt of the Notice-To-Proceed. By executing this commitment, you are certifying that you have had contact
with the named TBE firm and that they will be hired if you are awarded the contract by the County.

3. SUBSTITUTIONS, TBE SUBCONTRACTING WORK, TRUCKING FIRMS: The successful Bidder/Proposer
must submit written notification of desire for substitution to the TBE affected, and send a copy to the County, stating
the reason(s) for the request. The TBE will have five (5) business days to provide written objection/acceptance of
the substitution. The “right to correct” must be afforded any TBE objecting to substitution/termination for less than
good cause as determined by the County. Approval must be obtained from the County prior to making any
substitutions. TBE firms are required to notify and obtain approval from the County prior to seeking to subcontract
out work on this project. In the case of TBE trucking firms, credit will be given for trucks leased from other TBE
firms; however, if the TBE leases trucks from non-TBE firms, the commission or fee will be counted for crediting.

4. REQUESTS FOR PAYMENT: The successful Bidder/Proposer must indicate on the Continuation Sheet (AIA
form G703, or equivalent) or invoice for consulting the work being performed by TBE by either a) placing the word
“TBE” behind the work item or b) breaking out the work done by TBEs at the end of the report. The successful
Bidder/Proposer shall notify TBE firms of the date on which they must submit their invoices for payment.

5. TBE UTILIZATION REPORTS: The successful Bidder/Proposer will enter payments to subs and suppliers

directly into the County’s online reporting system on a monthly basis. These entries will cover payments made
during the preceding month and will include zero dollar ($0) entries where no payment has occurred.

If you have any questions related to the Milwaukee County Target Enterprise Program, please contact:

414.278.4851 or cbdpcompliance@milwaukeecountywi.gov
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Project No. 5740-23999 [SUBMIT WITH JOB ORDER]|

BUY AMERICA CERTIFICATE

Certificate of compliance with steel, iron, or manufactured products see Document 00810 —
Federal Contract Supplement, The Buy America Requirements.

Certification requirement for procurement of steel, iron, or manufactured products.
Certificate of Compliance with 49 U.S.C. 5323(j)(1)

The bidder or offeror hereby certifies that it will meet the requirements of 49 U.S.C.
5323(j)(1) and the applicable regulations in 49 CFR Part 661.5.

Date

Signature

Company Name

Title

Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1)

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49
U.S.C. 5323(j)(1) and 49 C.F.R. 661.5, but it may qualify for an exception pursuant to 49
U.S.C. 5323(G)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 C.F.R. 661.7.

Date

Signature

Company Name

Title




Project No. 5740-23999 [SUBMIT WITH JOB ORDER]|

CERTIFICATION REGARDING LOBBYING
APPENDIX A, 49 CFR PART 20

Certification for Contracts, Grants, Loans, and Cooperative Agreements
(To be submitted with each bid or offer exceeding $100,000)
The undersigned [Contractor] certifies, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of
the undersigned, to any person for influencing or attempting to influence an
officer or employee of an agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

2. Ifany funds other than Federal appropriated funds have been paid or will be paid
to any person for making lobbying contacts to an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this Federal contract,
grant, loan, or cooperative agreement, the undersigned shall complete and submit
Standard Form--LLL, "Disclosure Form to Report Lobbying," in accordance with
its instructions [as amended by "Government wide Guidance for New
Restrictions on Lobbying," 61 Fed. Reg. 1413 (1/19/96). Note: Language in
paragraph (2) herein has been modified in accordance with Section 10 of the
Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601,

et seq .)]

3. The undersigned shall require that the language of this certification be included
in the award documents for all subawards at all tiers (including subcontracts,
subgrants, and contracts under grants, loans, and cooperative agreements) and
that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying
Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to
a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

[Note: Pursuant to 31 U.S.C. § 1352(0)(1)—(2)§A), altl_y person who makes a prohibited

expenditure or fails to file or amend a required certification or disclosure form shall be subject to

? qlivil penalty of not less than $10,000 and not more than $100,000 for each such expenditure or
ailure. |

The Contractor, , certifies or affirms the truthfulness and accuracy of each
statement of its certification and disclosure, if any. In addition, the Contractor understands and
agrees that the provisions of 31 U.S.C. A 3801, et seq., apply to this certification and disclosure,
if any.

Signature of Contractor's Authorized Official

Name and Title of Contractor's Authorized Official

Date




§'4?“ COMMUNITY BUSINESS DEVELOPMENT PARTNERS
& MILWAUKEE COUNTY

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
UTILIZATION SPECIFICATIONS

1. The award of this contract is conditioned upon your good faith efforts in achieving this project’s Disadvantaged
Business Enterprise (DBE) goal of 25%, and you must document those efforts.

2. DBE Goal: This participation goal is based on the total dollar value of each Job Order. Participation must be
maintained throughout the contract, including additional contract work, e.g., Supplemental Job Orders,
acceptance of alternates, negotiated procurements, change orders, addendums, use of allowances, etc.

BID/PROPOSAL CONSIDERATIONS

3. The County may reject your Job Order Proposal/Package if it does not include documentation of your good
faith efforts in one of the following ways:

a. When you meet or exceed the goal, include the Commitment to Contract with DBE (DBE-14) form(s).
b. When you do not meet or exceed the goal, include the Certificate of Good Faith Efforts (DBE-01) goal.

EXAMPLE: 20% goal. You have 4% participation in commitment(s). You submit the commitment(s) for
the 4%, along with the Certificate of Good Faith Efforts (DBE-01) documenting the efforts undertaken
to achieve the remaining 16%.

4. Your good faith efforts are those that one could reasonably expect to be taken if you were actively and
aggressively trying to obtain DBE participation sufficient to meet the goal. Additional guidance is part of the
Certificate of Good Faith Efforts (DBE-01) form).

5. If awarded the contract, you will enter into a contractual agreement, directly or through subcontractors, according
to the Commitment to Contract with DBE (DBE-14) form(s) submitted with each Job Order Package. Copies
of the executed contract(s) or purchase order(s) will be required to be submitted to the County.

6. DBE participation credit, for both DBE and non-DBE primes, is calculated as follows:

a. All of the identified scope(s) of work must have a commercially useful function in the actual work of the
contract and must be performed directly by the DBE. This means that DBEs must perform the contract
work with their own employees, as determined by the County.

b. One hundred percent (100%) for the work performed by a DBE. If a DBE subcontracts a portion of its work
to another firm, the value of the subcontracted work will not be counted towards the DBE goals unless the
work is performed by another DBE. Material, equipment and supplies provided and installed (put into use)
by a DBE also count dollar for dollar to toward the goal.

c. One hundred percent (100%) for products manufactured by a DBE. DBE manufacturers operate or
maintain a facility that produces goods from raw materials, or substantially alters the materials or supplies,
on-site.

d. Sixty percent (60%) for materials or supplies purchased from a certified DBE regular dealer.
Reqular Dealers own, operate, or maintain stores, warehouses, or other establishments where materials
or supplies are kept in stock, and regularly sold to the public in the usual course of business. A regular

dealer in bulk items such as steel, cement, gravel, stone, and petroleum products don’t need to keep stock,
if it owns or operates distribution equipment.
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3 COMMUNITY BUSINESS DEVELOPMENT PARTNERS

& MILWAUKEE COUNTY

o

One hundred percent (100%) for the fees or commissions charged for assistance in the procurement of
material and supplies. Fees or transportation charges for the delivery of material or supplies by a DBE to
a job site also count dollar for dollar toward the goal. The cost of the materials and/or supplies themselves
will not be credited towards its DBE goals.

Brokers, Trade Agents and Manufacturers’/Independent Sales Representatives arrange or expedite
transactions without taking title of the goods being sold and receive a commission or fee for their service.

One hundred percent (100%) for DBE trucking firms. The DBE must be responsible for the management
and supervision of the entire trucking operation for which it has contracted. The DBE must also use
trucks it owns, insures, and operates using drivers it employs. The DBE may lease trucks from another
firm, or an owner-operator, certified as a DBE. The DBE may also lease trucks from a non-DBE firm,
or owner-operator, but credit will only be given for the fee or commission and not the trucking itself.
Ready mix operations will not receive credit for deliveries made by non-DBE firms.

You are required to notify the County if any DBE contractor(s) working on this contract will sublet any portion
of their work.

7. Only DBEs certified by the State of Wisconsin Unified Certification Program (UCP) prior to the bid/proposal
submission deadline count towards the satisfaction of the goal. If you want to use a firm certified in another
state or with another agency, the firm must apply for certification with the UCP prior to submission of
your offer/bid deadline. For assistance related to DBE certification of firms, contact the Certification
Compliance Administrator at (414) 278-4747.

The County reserves the right to request supporting documentation from both you and any listed DBE. If you
fail to respond within the time specified, the County will determine you to be non-responsive and remove you
from further consideration for contract award.

FOLLOWING CONTRACT AWARD

9. The County reserves the right to conduct compliance reviews and request, both from you and your subs or
suppliers, supporting documentation to verify DBE participation, in addition to the information entered
monthly into the County’s online reporting system. The County will notify you if you are not in compliance
with contract specifications. If you fail to take corrective action as directed, the County will take one or more
of the following actions:

10.

a.

b.

Terminate or cancel your contract, in whole or in part;

Remove you from the list of qualified contractors/consultants, and refuse to accept future bids/proposals
from you for a period not to exceed three (3) years;

Withhold contract payments, or pay subs and/or suppliers directly, to cover shortfall; and/or

Bring suit to recover damages up to the amount of the shortfall, including interest at the rate of 12% annually,
plus the County’s costs, expenses and actual attorney’s fees incurred in the collection action.

You must submit copies of the executed subcontract agreement(s) or purchase order(s) for each sub and/or

supplier listed on the contract. Include copies with the first monthly request for payment. REQUESTS FOR
PAYMENT WILL NOT BE PROCESSED IF AGREEMENTS/PURCHASE ORDERS ARE NOT SUBMITTED.
In addition, you will document that each DBE is notified at least three (3) working days before start of their
subcontract work.
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§'4?“ COMMUNITY BUSINESS DEVELOPMENT PARTNERS
& MILWAUKEE COUNTY

11. You are required to notify the County if any DBE contractor(s) working on this contract will sublet any portion of
their work.

12. If the DBE(s) cannot perform, if you have a problem in meeting the goal, or any other issue such issues come
up, you must immediately contact CBDP Compliance at (414) 278-4851. You must submit written notification
of your desire for substitution to the DBE affected, and copy the County. This notice must state the reason
for the request. The DBE has five (5) business days to provide written objection/acceptance to you.
Approval must be obtained from County prior to making any substitutions. DBE contractors are also
required to notify and obtain approval from the County prior to subletting work on this project.

13. Requests for Payment: You will enter payments to subs and suppliers directly into the County’s online
reporting system on a monthly basis. These entries will cover payments made during the preceding month and
will include zero dollar ($0) entries where no payment has occurred. You must also indicate on the AIA
Document G703 - Continuation Sheet, or equivalent, work being performed by DBEs. Either a) place the
word “DBE” behind the work item or b) break out the work done by DBEs at the end of the report. If you
don’t do these things, the County will deny payments, or enforce other sanctions including those listed in
Section 9, above.

14. The County has a revolving loan program for DBEs. If you use a DBE that is using these County funds, you
must assist the County repayment of these funds. This may include, but is not limited to, providing written
information regarding the sub’s contract balance, prior payment (two or three party) agreements, and the
issuance of two-party checks payable in the name of Milwaukee County and the DBE indebted to the County
under this program.

15. The County reserves the right to waive any of these specifications when it is in our best interest.
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COMMUNITY BUSINESS DEVELOPMENT PARTNERS

MILWAUKEE COUNTY [SUBMIT WITH JOB ORDER]
CERTIFICATE OF GOOD FAITH EFFORTS

Completion of this form is required for all bidders who have not achieved participation goal. Submission of a
complete form is a matter of responsiveness to this bid. Completion of all three tabs in this spreadsheet is required.

Certificate of Good Faith Efforts

Guidance on completing these documents.

This guidance and information is provided to assist bidders in compliance with the provisions under all Milwaukee County Ordinances and US DOT 49
CFR part 26, pertaining to the implementation of the US DOT disadvantaged business enterprise program. Like all guidance material, these questions
and answers are not, in themselves, legally binding or mandatory, and do not constitute regulations. They are issued to provide an acceptable
means, but not the only means, of compliance with Part 26 and other guiding statutes, regulations and laws. For US DOT projects the regulations in
49 CFR 26 and others can be reviewed at: https://www.transportation.gov/civil-rights/disadvantaged-business-enterprise/dbe-program-overview.
The Milwaukee County CBDP program can be reviewed in more detail at: http://county.milwaukee.gov/cbdp including links to relevant regulations.

When Milwaukee County assigns a participation goal, you will make good faith efforts to meet this goal prior to submitting a bid or proposal in order to
be responsive. If you do not meet the goal, you can document adequate good faith efforts toward that end. This means that you must show that you
took all necessary and reasonable steps to achieve the participation goal. The County will make a fair and reasonable judgment as to whether you
made adequate good faith efforts according to the following guidelines. It is important to consider the quality, quantity, and intensity of the different
kinds of efforts that were made. These efforts should be those that one could reasonably expect you to take if you were actively and aggressively trying
to obtain participation sufficient to meet the participation goal. Going through the motions by making a phone call or two to a firm that you think
should qualify is not good faith efforts to meet the project requirements. The County’s determination concerning the sufficiency of your good faith
efforts is a judgement call and meeting quantitative formulas is not required. The following is a list of types of actions the County considers as part of
your good faith efforts. This is not a mandatory checklist, nor is it all-inclusive. Other factors or types of efforts may be relevant in appropriate cases,
see regulations for more information.
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COMMUNITY BUSINESS DEVELOPMENT PARTNERS

MILWAUKEE COUNTY
CERTIFICATE OF GOOD FAITH EFFORTS

[SuBMIT WITH JOB ORDER]

Certificate of Good Faith Efforts

set of documents.

This document is required to detail what your firm has done to meet this project’s participation goal if the participation you have attained is less than the goal set for this project. Guidance as to acceptable ‘good
faith efforts’ is found on the Guidance page of this spreadsheet. Failure to use and properly document good faith efforts to meet the assigned participation goal will result in the rejection of your bid/proposal. By
submitting this document, do hereby acknowledge that | am authorized as the representative for the bidder/proposer on the following Milwaukee County Project and that we have provided documented proof

of our firm’s good faith efforts to solicit, negotiate with and utilize certified firms to meet the participation goal of this contract as demonstrated by my response to the questions contained in this fully completed

Prime Contractor

Firm Name and Address

Authorized Representative

Email Address

Telephone
Number

Other Contact
Info

Is the Prime

a DBE?

Project Number

Bid Number

Project Title

Total Contract Amount

DBE Total Project Percentage

Goal

Pledged

Provide a brief summary of why your firm is unable to meet the participation goal on this project.
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COMMUNITY BUSINESS DEVELOPMENT PARTNERS

MILWAUKEE COUNTY [SUBMIT WITH JOB ORDER]
CERTIFICATE OF GOOD FAITH EFFORTS

Contractible Work Items

You are required to determine portions of work to be contracted in a manner that will increase the likelihood of meeting the participation goal set for this project. In selecting work to be contracted, you must
consider, where appropriate, breaking down contracts into economically feasible units to facilitate DBE participation. To assist in these efforts and to provide consistent definitions, use NAICS codes
(http://www.census.gov/eos/www/naics/) to identify each category of work you identified. DBE firms are registered by NAICS code and a list is available in the Wisconsin UCP directory.

NAICS codes (Required) Description of work Estimated Dollar Value Was this work made available to DBE Explanation
(Required) Firms? If no, explain why.
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COMMUNITY BUSINESS DEVELOPMENT PARTNERS

MILWAUKEE COUNTY
CERTIFICATE OF GOOD FAITH EFFORTS

[SuBMIT WITH JOB ORDER]

Soliciting from Interested Firms

You must have solicited quotes in good faith from certified firms. List certified firm(s) that you have solicited for participation in this project. Documentation of information provided below will be required
upon evaluation of a Good Faith Effort. "Original Solicitation" and "Solicitation Follow Up" with certified firms must be documented in written form (email or fax only).

Firm Name

Describe Work Solicited (NAICS codes
pulled from “Contractible Work Items”)

Date of Original
Solicitation

Solicitation

Date of Follow

Solicitation Follow

Method Used

Up Solicitation

Up Method Used

Quote

Received

(Y/N)

Quote
Accepted
(Y/N)

Reason for Rejecting Quote
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FIRM: Project No:

SUBCONTRACTOR/SUBCONSULTANT/SUPPLIER INFORMATION SHEET [SUBMIT WITH JOB ORDER]

Milwaukee County requires the following collection of information on all subcontractors, sub-consultants and/or suppliers
submitting quotes on Milwaukee County projects. This information is to be included with bid/proposal.

PROVIDE THE FOLLOWING INFORMATION ON EACH BID/QUOTE

*DBE or Age
Name Non- Address/Phone of Annual Gross Receipts | Work or Service to be Performed
DBE Firm

O <1yr O < $500K
1-3yrs O $500K - $1 million
4-7 yrs O $1-2 million
8-10yrs (O S$2-5 million
>10yrs |0 >S5 million

<lyr O < $500K

1-3yrs O $500K - $1 million
4-7 yrs O S$1-2 million
8-10yrs | $2-5 million

<1lyr O < $500K

1-3yrs O S500K - S1 million
4-7 yrs O $1-2 million
8-10yrs | $2-5 million
>10yrs | >S5 million

<1lyr O < $500K
1-3yrs O S500K - S1 million
4-7 yrs O S$1-2 million
8-10yrs (O S$2-5 million

O >10yrs |O >S5 million

O
O
O
O
O
O
O
O
O >10yrs | >S5 million
O
O
O
O
O
O
O
O
O

*Verify DBE or Non-DBE status via the WIUCP Directory: https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/certified-firms.aspx

Note: Information gathered on the background and financial status of firms is protected from disclosure by Federal Regulation.

DBE-02 (11/25/2019) Previous Editions Obsolete



COMMUNITY BUSINESS DEVELOPMENT PARTNERS

M I LWAU KE E CO U NTY [SUBMIT WITH JOB ORDER]
COMMITMENT TO CONTRACT WITH DBE

PROJECT No. PROJECT TITLE
TOTAL CONTRACT AMOUNT $ DBE Goal: 25%
Scope of Work DBE Contract | % of Total
Name & Address of DBE") Detailed Description Amount Contract

| Bidder/Proposer Commitment (To be completed by firm committing work to DBE) |

| certify that the DBE firm quoted the identified service(s) and cost(s). | further acknowledge our firm having negotiated with,
and having received confirmation, on partnering, pricing and delivery from DBE firm listed herein.

Prime Contractor/Consultant Phone No. , or one of our subs,
will enter into contract with the DBE firm listed, for the service(s) and amount(s) specified when awarded this contract. The
information on this form is true and accurate to the best of my knowledge. | further understand that falsification, fraudulent
statement, or misrepresentation will result in appropriate sanctions under applicable law.

Signature of Authorized Representative Name & Title of Authorized Representative Date

| DBE Affirmation (To be completed by DBE Owner/Authorized Representative) |

o | affirm that the Wisconsin UCP has certified our company as a DBE, and that our company is currently listed in the
Wisconsin UCP Directory.

e | acknowledge and accept this commitment to contract with my firm for the service(s) and dollar amount(s) specified
herein, as put forth by (Prime or sub)

e | understand and accept that this commitment is for service(s) to be rendered in completion of the project specified
herein to be completed with my own forces.

o | affirm that approval from CBDP will be obtained prior to subletting any portion of this work awarded to my firm on
this project.

Signature of Authorized DBE Representative Name & Title of Authorized DBE Representative Phone Number Date
| FOR CBDP USE ONLY
Commitment number of Participation: Project Total
Signature
Date
Authorized Signature Date

DBE-14 (05/01/18) Previous Editions Obsolete




COMMUNITY BUSINESS DEVELOPMENT PARTNERS

M I LWAU KE E CO U NTY [SUBMIT WITH JOB ORDER]
COMMITMENT TO CONTRACT WITH DBE

ADDITIONAL INFORMATION & REQUIREMENTS:

1. The Directory of Certified DBE firms eligible for credit toward the satisfaction of this project’s DBE goal will be
found at the following link, and can be searched by Name and/or NAICS code.

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/certified-firms.aspx

2. CONTRACT ADJUSTMENTS: The successful Bidder/Proposer will maintain the approved DBE participation
level during the term of the contract with the County, including any additional work on the contract, e.g., change
orders, addendums, scope changes, or fee increases.

3. WRITTEN CONTRACTS WITH DBEs: The County requires that the successful Bidder/Proposer enter into
contract, directly or through subs, as stated in this form. Agreements must be submitted to the County within 7 days
of receipt of the Notice-To-Proceed. By executing this commitment, you are certifying that you have had contact
with the named DBE firm and that they will be hired if you are awarded the contract by the County.

4. SUBSTITUTIONS, DBE SUBCONTRACTING WORK, TRUCKING FIRMS: The successful Bidder/Proposer
must submit written notification of desire for substitution to the DBE affected, and send a copy to the County,
stating the reason(s) for the request. The DBE will have five (5) business days to provide written
objection/acceptance of the substitution. The “right to correct” must be afforded any DBE objecting to
substitution/termination for less than good cause as determined by the County. Approval must be obtained from the
County prior to making any substitutions. DBEs are also required to notify and obtain approval from the County
prior to seeking to subcontract out work on this project. In the case of DBE trucking firms, credit will be given for
trucks leased from other DBE firms; however, if the DBE leases trucks from non-DBE firms, the commission or fee
will be counted for DBE crediting.

5. REQUESTS FOR PAYMENT: The successful Bidder/Proposer must indicate on the Continuation Sheet (AIA
form G703, or equivalent) the work being performed by DBE by either a) placing the word “DBE” behind the work
item or b) breaking out the work done by DBEs at the end of the report. The successful Bidder/Proposer shall notify
DBE firms of the date on which they must submit their invoices for payment.

6. DBE UTILIZATION REPORTS: The successful Bidder/Proposer will enter payments to subs and suppliers
directly into the County’s online reporting system on a monthly basis. These entries will cover payments made
during the preceding month and will include zero dollar ($0) entries where no payment has occurred.

If you have any questions related to Milwaukee County’s DBE Program, please contact:

414.278.4851 or cbdpcompliance@milwaukeecountywi.gov

DBE-14 (05/01/18) Previous Editions Obsolete



Project No. 5740-23999

DOCUMENT 00 52 13

AGREEMENT FORM - STIPULATED SUM

NOTE: This section contains the following document(s):

A101: Standard Form of Agreement Between Owner and Contractor
where the basis of payment is a Stipulated Sum XX pages

END OF DOCUMENT

005213 -1
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Project No. 5740-23999

DOCUMENT 00 62 00
PROJECT FORMS
PART 1 - GENERAL

1.1 DOCUMENT INFORMATION
A. The forms in this document may be used during the course of a construction project.

B. Upon the approval of the Owner and Architect/Engineer, Contractor may be allowed
to provide alternative formats for some of these forms.

C. Additional information regarding Change Orders is found in Section 00 63 63 Change
Orders, Extra Work, and Claims.

D. Additional information regarding the Summary of Solid Waste form is found in Section
01 74 19 Construction Waste Management and Disposal.

1.2 FORMS

A. This section contains the following documents:

1. Pay Application Checklist 1 page
2. Application and Certificate for Payment — AIA G702 & G703 6 pages
3. Proposed Change Order Template 1 page
4. Summary of Solid Waste Disposal and Diversion Form 1 page
5. Partial Lien Waiver 1 page
6. Advance Purchase Forms 3 pages

END OF DOCUMENT

006200 -1
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Department of Administrative Services 14.80.51.04.F11
Facilities Management Division

ARCHITECTURE, ENGINEERING, &
ENVIRONMENTAL SERVICES SECTION
Payment Application Checklist - Contractor

Date:

Project Name:

Project Number:

Construction Coordinator (CC):

Contractor:

Complete the following checklist and attach it to the cover of all partial and final payment applications. Refer to the 'Part' column for
a partial payment and the 'Final' column for a final payment. Mark an 'X' for each item completed. Mark NA for items not applicable
and indicate the reason in the notes.

ITEMS Check List
Part | Final [ 1 Notes

Pay application (G702 & G703) date stamped X X
G702/G703 signed & notarized X X
Project number & name shown on G702 X X
Value of work to date is reasonable X X
Retainage is correct X

WasteCap Trace Plan completed & attached X X
DBE breakout shown on G703 X X
LCP Tracker Summary of Gross Payroll Dollars (Residency) attached X X
LCP Tracker Certified Payroll Summary Report attached X X
B2GNOW Audit Summary Report attached X X
Consent of Surety to Reduction of Retainage attached if applicable X

Consent of Surety to Final Payment attached X
Final Payment Wage Rate Affidavit (2036 A) attached X
DBE Subcontractor Payment Certificate (018) attached X
Contractor has received signed Certificate of Substantial Completion X
Operating Manuals submitted to Construction Coordinator X
As-Built drawings submitted to Construction Coordinator X
Contractor signed verification of Punchlist Completion sent to CC X

Iltems below line are for Milwaukee County use only

Notification sent to Contractor if residency goal not met X
Designer signature is on G702 X

Email completed packet to the project Construction Coordinator (preferred), or mail completed packet to: Milwaukee County
Architecture & Engineering, ATTN: Construction Coordinator, 633 W. Wisconsin Ave., Milwaukee WI 53203.

The above items must be included in your payment application. Failure to comply will result in you invoice being held. (Wis. Stats.
66-285, 66-286, 71.82).
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I>H> Document G702" — 1992

Application and Certificate for Payment

TO OWNER: PROJECT:

FROM CONTRACTOR: VIA ARCHITECT:

APPLICATION NO: Distribution to:
PERIOD TO: OWNER [
CONTRACT FOR: ARCHITECT O
CONTRACT DATE: CONTRACTOR O
PROJECT NOS: / / FELD O

OTHER O

CONTRACTOR’S APPLICATION FOR PAYMENT

Application is made for payment, as shown below, in connection with the Contract.
Continuation Sheet, AIA Document G703, is attached.

The undersigned Contractor certifies that to the best of the Contractor’s knowledge, information
and belief the Work covered by this Application for Payment has been completed in accordance
with the Contract Documents, that all amounts have been paid by the Contractor for Work for
which previous Certificates for Payment were issued and payments received from the Owner, and

named herein. Issuance, payment and acceptance of payment are without prejudice to any rights of

1. ORIGINAL CONTRACT SUM ... .. oo $ that current payment shown herein is now due.
2. Net change by Change Orders ...................cccoooviiieiiiiiineeneinnnnn.. $ CONTRACTOR:
3. CONTRACT SUMTODATE (Line 1 £2) .....ocvuieiiiiiiiiiiinniiiieiieneanen $ By: Date:
4. TOTAL COMPLETED & STORED TO DATE (Column G on G703) ............. $ State of:
5. RETAINAGE: County of:
a. % of Completed Work Subscribed and sworn to before
(Column D + E on G703) $ me this day of
b. % of Stored Material
(Column F on G703) $ Notary Public:
My Commission expires:
Total Retainage (Lines 5a + 5b or Total in Column I of G703)....... $
6. TOTAL EARNED LESS RETAINAGE ..................ccocovevnnnnnn.. $ ARCHITECT’S CERTIFICATE FOR PAYMENT
(Line 4 Less Line 5 Total) In accordance with the Contract Documents, based on on-site observations and the data comprising
this application, the Architect certifies to the Owner that to the best of the Architect’s knowledge,
5SS _wxm<_0cm Om.x,_._m_n>.,_.mm Rl L ettt 3 information and belief the Work has progressed as indicated, the quality of the Work is in
(Line 6 from prior Certificate) accordance with the Contract Documents, and the Contractor is entitled to payment of the
8. CURRENT PAYMENT DUE ......... T UL o SR | RSSOV ACERTEED:
9. BALANCE TO FINISH, INCLUDING RETAINAGE AMOUNT CERTIFIED ......... o e s s $
(Line 3 less Line 6) $ (Attach explanation if amount certified differs from the amount applied. Initial all figures on this
Application and on the Continuation Sheet that are changed to conform with the amount certified.)
CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT:
Total changes approved in previous months by Owner |$ $ By: Date:
Total approved this Month $ $
TOTALS |$ $ This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor
$

NET CHANGES by Change Order

the Owner or Contractor under this Contract

AIA Document G702™ — 1992. Copyright @ 1953, 1963, 1965, 1971, 1978, 1983 and 1992 by The American Institute of Architects. Ali rights reserved. WARNING: This AIA” Document is protected by U.S. Copyright Law
and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent
possible under the law. Purchasers are permitted to reproduce ten (10) copies of this document when completed. To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects’ legal

counsel, copyright@aia.org.



X AIA Document G702 - 1992 Instructions

Application and Certificate for Payment

GENERAL INFORMATION

Purpose and Related Documents

AIA Document G702, Application and Certificate for Payment, is to be used in conjunction with AIA Document G703, Continuation
Sheet. These documents are designed to be used on a Project where a Contractor has a direct Agreement with the Owner. Procedures
for their use are covered in AIA Document A201, General Conditions of the Contract for Construction.

Use of Current Documents
Prior to using any AIA Contract Document, users should consult www.aia.org or a local AIA component to verify the most recent
edition.

Reproductions

This document is a copyrighted work and may not be reproduced or excerpted from without the express written permission of the
AIA. There is no implied permission to reproduce this document, nor does membership in The American Institute of Architects confer
any further rights to reproduce this document.

The AIA hereby grants the purchaser a limited license to reproduce a maximum of ten copies of a completed G702, but only for use in
connection with a particular project. The AIA will not permit reproduction outside of the limited license for reproduction granted
above, except upon written request and receipt of written permission from the AIA.

Rights to reproduce the document may vary for users of AIA software. Licensed AIA software users should consult the End User
License Agreement (EULA).

To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects' legal counsel,
copyright@aia.org.

COMPLETING THE G702 FORM

After the Contractor has completed AIA Document G703, Continuation Sheet, summary information should be transferred to AIA
Document G702, Application and Certificate for Payment.

The Contractor should sign G702, have it notarized, and submit it, together with G703, to the Architect.

The Architect should review G702 and G703 and, if they are acceptable, complete the Architect’s Certificate for Payment on G702.
The Architect may certify a different amount than that applied for, pursuant to Sections 9.5 and 9.6 of A201. The Architect should
then initial all figures on G702 and G703 that have been changed to conform to the amount certified and attach an explanation. The

completed G702 and G703 should be forwarded to the Owner.
MAKING PAYMENT

The Owner should make payment directly to the Contractor based on the amount certified by the Architect on AIA Document G702,
Application and Certificate for Payment. The completed form contains the name and address of the Contractor. Payment should not be
made to any other party unless specifically indicated on G702.

EXECUTION OF THE DOCUMENT

Persons executing the document should indicate the capacity in which they are acting (i.e., president, secretary, partner, etc.) and the
authority under which they are executing the document. Where appropriate, a copy of the resolution authorizing the individual to act
on behalf of the firm or entity should be attached.

AlA Document G702™ - 1992. Copyright © 1953, 1963, 1965, 1971, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. WARNING: This
AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of
it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. Purchasers are permitted to reproduce ten
(10) copies of this document when completed. To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects’ legal counsel,
copyright@aia.org.



2 A 1A Document G703" - 1992

Continuation Sheet

ATA Document G702, APPLICATION AND CERTIFICATION FOR PAYMENT, APPLICATION NO:
containing Contractor’s signed certification is attached. APPLICATION DATE:
In tabulations below, amounts are stated to the nearest dollar. : i
Use Column I on Contracts where variable retainage for line items may apply. PERIOD TO:
ARCHITECT’S PROJECT NO:
A B C D [ E F G H I
WORK COMPLETED MATERIALS TOTAL o -
PRESENTLY COMPLETED RETAINAGE
SCHEDULED FROM PREVIOUS e TO
s e CRIGLIONOESVORK VALUE APPLICATION | THIS PERIOD wmwwm% ANZSTOREDE | @Ho) FINISH L3 %me_w_w Lt
} (C-G)
(D +E) D ORE) (D+E+F)

CAUTION: You should sign an original AIA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured.

AlA Document G703™ - 1892, Copyright © 1963, 1965, 1966, 1967, 1970, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. WARNING: This AIA” Document is protected by U.S. Copyright
Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent
possibie under the law. Purchasers are permitted to reproduce ten (10) copies of this document when completed. To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects' legal
counsel, copyright@aia.org.



WATA pocument 6703°- 1992

Continuation Sheet

GENERAL INFORMATION

Purpose and Related Documents. AlA Document G702, Application and Certificate for Payment, is to be used in conjunction with AIA Document G703,
Continuation Sheet. These documents are designed for use on Projects where the Contractor has a direct Agreement with the Owner. Procedures for their use are
covered in AIA Document A201, General Conditions of the Contract for Construction.

Use of Current Documents. Prior to using any AIA Contract Document, users should consult www.aia.org or a local AIA component to venfy the most recent
edition.

Reproductions. This document is a copyrighted work and may not be reproduced or excerpted from without the express written permission of the AlA. There is
no implied permission to reproduce this document, nor does membership in The American Institute of Architects confer any further rights to reproduce this
document. The AlA hereby grants the purchaser a limited license to reproduce a maximum of ten copies of a completed G703, but only for use in connection with
a particular project. The AIA will not permit reproduction outside of the limited license for reproduction granted above, except upon written request and receipt of
written permission from the AIA. Rights to reproduce the document may vary for users of AlA software. Licensed AlA software users should consult the End User
License Agreement (EULA). To report copyright violations of AlA Contract Documents, e-mail The American Institute of Architects' legal counsel,
copynght@aia.org.

COMPLETING THE G703 FORM

Heading: This information should be completed in a manner consistent with similar information on AIA Document G702, Application and Certificate for Payment.

Columns A, B & C: These columns should be completed by identifying the various portions of the Project and their scheduled values consistent with the schedule
of values submitted to the Architect at the commencement of the Project or as subsequently adjusted. The breakdown may be by sections of the Work or by
Subcontractors and should remain consistent throughout the Project. Multiple pages should be used when required.

Column C should be subtotaled at the bottom when more than one page is used and totaled on the last page. Initially, this total should equal the original Contract
Sum. The total of column C may be adjusted by Change Orders during the Project.

Column D: Enter in this column the amount of completed Work covered by the previous application (columns D & E from the previous application). Values from
column F (Materials Presently Stored) from the previous application should not be entered in this column.

Column E: Enter here the value of Work completed at the time of this application, including the value of materials incorporated in the project that were listed on
the previous application under Materials Presently Stored (column F).

Column F: Enter here the value of Materials Presently Stored for which payment is sought. The total of the column must be recalculated at the end of each pay
period. This value covers both materials newly stored for which payment is sought and materials previously stored which are not yet incorporated into the Project.
Mere payment by the Owner for stored materials does not result in a deduction from this column. Only as materials are incorporated into the Project is their value
deducted from this column and incorporated into column E (Work Completed—This Period.)

Column G: Enter here the total of columns D, E and F. Calculate the percentage completed by dividing column G by column C.

Column H: Enter here the difference between column C (Scheduled Value)} and column G (Total Completed and Stored to Date).

Column I: This column is normally used only for contracts where variable retainage is permitted on a line-item basis. It need not be completed on projects where a
constant retainage is withheld from the overall contract amount.

Change Orders: Although Change Orders could be incorporated by changing the schedule of values each time a Change Order is added to the Project, this is not
normally done. Usually, Change Orders are listed separately, either on their own G703 form or at the end of the basic schedule. The amount of the original
contract adjusted by Change Orders is to be entered in the appropriate location on the G702 form.

Construction Change Directives: Amounts not in dispute that have been included in Construction Change Directives should be incorporated into one or more
Change Orders. Amounts remaining in dispute should be dealt with according to Section 7.3 in A201.

The following is an example of a Continuation Sheet for work in progress. Please note that dollar amounts shown below are for illustrative purposes only, and are not intended to
reflect actual construction costs.

a B c D [ E F G H 1
Y B— e BALANCE| rerynuace
T | omscumonorvone | st | movmens | PR SRS | e ATARE,
(O+B D ORE) (D+E+F) €-6
1 |MOBILIZATION 5,000 5,000 0 0 5,000 100 0
2 |STUMP REMOVAL 5,000 5,000 0 0 5,000 100 0
3 |EARTH WORK 15,000 10,000 5,000 0 15,000 100 0
4 |LOWER RETAINING WALL 10,000 0 5,000 0 5,000 50 5000
5 -|curss & MIsc. conc 5,000 0 o 0 0 0 5,000
6 |PAVING, UPPER DRIVE 20,000 0 0 0 0 0 20,000
7 |PAVING, LOWER DRIVE 20,000 0 0 0 0 0 20,000
8 |PAVERS 20,000 o 0 10,000 10,000 50 10,000
9 |BRICK WORK 5,000 o 0 0 0 0 5000
10
11 105,000 20,000 10,000 10,000 40,000 65,000

AlA Document G703™ — 1992, Copyright © 1963, 1965, 1966, 1967, 1970, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. WARNING:
This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distributlon of this AIA® Document, or any
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. Purchasers are permitted to
reproduce ten (10) copies of this document when completed. To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects’ legal
counsel, copyright@aia.org.



2 A 1A Document G703" - 1992

Continuation Sheet

ATA Document G702, APPLICATION AND CERTIFICATION FOR PAYMENT, APPLICATION NO:
containing Contractor’s signed certification is attached. APPLICATION DATE:
In tabulations below, amounts are stated to the nearest dollar. : i
Use Column I on Contracts where variable retainage for line items may apply. PERIOD TO:
ARCHITECT’S PROJECT NO:
A B C D [ E F G H I
WORK COMPLETED MATERIALS TOTAL o -
PRESENTLY COMPLETED RETAINAGE
SCHEDULED FROM PREVIOUS e TO
s e CRIGLIONOESVORK VALUE APPLICATION | THIS PERIOD wmwwm% ANZSTOREDE | @Ho) FINISH L3 %me_w_w Lt
} (C-G)
(D +E) D ORE) (D+E+F)

CAUTION: You should sign an original AIA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured.

AlA Document G703™ - 1892, Copyright © 1963, 1965, 1966, 1967, 1970, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. WARNING: This AIA” Document is protected by U.S. Copyright
Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent
possibie under the law. Purchasers are permitted to reproduce ten (10) copies of this document when completed. To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects' legal
counsel, copyright@aia.org.



WATA pocument 6703°- 1992

Continuation Sheet

GENERAL INFORMATION

Purpose and Related Documents. AlA Document G702, Application and Certificate for Payment, is to be used in conjunction with AIA Document G703,
Continuation Sheet. These documents are designed for use on Projects where the Contractor has a direct Agreement with the Owner. Procedures for their use are
covered in AIA Document A201, General Conditions of the Contract for Construction.

Use of Current Documents. Prior to using any AIA Contract Document, users should consult www.aia.org or a local AIA component to venfy the most recent
edition.

Reproductions. This document is a copyrighted work and may not be reproduced or excerpted from without the express written permission of the AlA. There is
no implied permission to reproduce this document, nor does membership in The American Institute of Architects confer any further rights to reproduce this
document. The AlA hereby grants the purchaser a limited license to reproduce a maximum of ten copies of a completed G703, but only for use in connection with
a particular project. The AIA will not permit reproduction outside of the limited license for reproduction granted above, except upon written request and receipt of
written permission from the AIA. Rights to reproduce the document may vary for users of AlA software. Licensed AlA software users should consult the End User
License Agreement (EULA). To report copyright violations of AlA Contract Documents, e-mail The American Institute of Architects' legal counsel,
copynght@aia.org.

COMPLETING THE G703 FORM

Heading: This information should be completed in a manner consistent with similar information on AIA Document G702, Application and Certificate for Payment.

Columns A, B & C: These columns should be completed by identifying the various portions of the Project and their scheduled values consistent with the schedule
of values submitted to the Architect at the commencement of the Project or as subsequently adjusted. The breakdown may be by sections of the Work or by
Subcontractors and should remain consistent throughout the Project. Multiple pages should be used when required.

Column C should be subtotaled at the bottom when more than one page is used and totaled on the last page. Initially, this total should equal the original Contract
Sum. The total of column C may be adjusted by Change Orders during the Project.

Column D: Enter in this column the amount of completed Work covered by the previous application (columns D & E from the previous application). Values from
column F (Materials Presently Stored) from the previous application should not be entered in this column.

Column E: Enter here the value of Work completed at the time of this application, including the value of materials incorporated in the project that were listed on
the previous application under Materials Presently Stored (column F).

Column F: Enter here the value of Materials Presently Stored for which payment is sought. The total of the column must be recalculated at the end of each pay
period. This value covers both materials newly stored for which payment is sought and materials previously stored which are not yet incorporated into the Project.
Mere payment by the Owner for stored materials does not result in a deduction from this column. Only as materials are incorporated into the Project is their value
deducted from this column and incorporated into column E (Work Completed—This Period.)

Column G: Enter here the total of columns D, E and F. Calculate the percentage completed by dividing column G by column C.

Column H: Enter here the difference between column C (Scheduled Value)} and column G (Total Completed and Stored to Date).

Column I: This column is normally used only for contracts where variable retainage is permitted on a line-item basis. It need not be completed on projects where a
constant retainage is withheld from the overall contract amount.

Change Orders: Although Change Orders could be incorporated by changing the schedule of values each time a Change Order is added to the Project, this is not
normally done. Usually, Change Orders are listed separately, either on their own G703 form or at the end of the basic schedule. The amount of the original
contract adjusted by Change Orders is to be entered in the appropriate location on the G702 form.

Construction Change Directives: Amounts not in dispute that have been included in Construction Change Directives should be incorporated into one or more
Change Orders. Amounts remaining in dispute should be dealt with according to Section 7.3 in A201.

The following is an example of a Continuation Sheet for work in progress. Please note that dollar amounts shown below are for illustrative purposes only, and are not intended to
reflect actual construction costs.

a B c D [ E F G H 1
Y B— e BALANCE| rerynuace
T | omscumonorvone | st | movmens | PR SRS | e ATARE,
(O+B D ORE) (D+E+F) €-6
1 |MOBILIZATION 5,000 5,000 0 0 5,000 100 0
2 |STUMP REMOVAL 5,000 5,000 0 0 5,000 100 0
3 |EARTH WORK 15,000 10,000 5,000 0 15,000 100 0
4 |LOWER RETAINING WALL 10,000 0 5,000 0 5,000 50 5000
5 -|curss & MIsc. conc 5,000 0 o 0 0 0 5,000
6 |PAVING, UPPER DRIVE 20,000 0 0 0 0 0 20,000
7 |PAVING, LOWER DRIVE 20,000 0 0 0 0 0 20,000
8 |PAVERS 20,000 o 0 10,000 10,000 50 10,000
9 |BRICK WORK 5,000 o 0 0 0 0 5000
10
11 105,000 20,000 10,000 10,000 40,000 65,000

AlA Document G703™ — 1992, Copyright © 1963, 1965, 1966, 1967, 1970, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. WARNING:
This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distributlon of this AIA® Document, or any
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. Purchasers are permitted to
reproduce ten (10) copies of this document when completed. To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects’ legal
counsel, copyright@aia.org.



MILWAUKEE COUNTY - DAS - FM
AE & ES SECTION

PROPOSED CHANGE ORDER

Date: 00/00/00
PCO # 001

PROJECT: XXXX-XXXXX Project Name: xxxxx Contract #: XXXXX

Name: Signature:
Title: (Required)

Provide PCO Description below:

*It is anticipated that the work as described above will not affect the critical path of the construction
schedule. If Contractor determines otherwise, please provide proper notification in accordance with the
contract.

Labor Breakdown (Labor Type is Apprentice, Journeyman, Foreman..etc)

Labor Type
Labor hours
Labor Rate
Total Labor $ $0.00 $0.00 $0.00 $0.00
Total Labor Cost | $0.00]

Material / Equipment Breakdown (Provide breakdown per Exhibit A of the Supplementary Conditions)

Material Description Quantity Unit Price Cost
0 0 $0.00
0 0 $0.00
0 0 $0.00
Total Material Cost $0.00|

Subcontractor Breakdown (subcontractors performing work for this PCO shall provide separate itemizations on same form)

Subcontractor Total ($)

Total Subcontractors $0.00|
Contractor Overhead and Profit on Labor (Max Fee is 15% on any labor) $0.00
Contractor Overhead and Profit on Mat'l / Equip. (Max Fee is 15% on any mat'l or equip) $0.00
Contractor commission on Subcontractors (Max Fee is 5% fee on a Subcontractor) $0.00
Bond (actual) $0.00
ITotaI Change Quote I $0.00|

PCO 9/13



Project Name:

Project Number:

SUMMARY OF SOLID WASTE DISPOSAL AND DIVERSION

Contractor License #:

Contractor Name:

Contractor Address:

Solid Waste Material

Diverted from Landfill?

Date
Diverted/
Disposed

Amount
Diverted

Amount
Disposed

Waste Facility

(If recycled or reused write YES; If
disposed state why not diverted)

(mm/ddlyy)

(tons)

(tons)

Name

City/State

Phone Number

Appliances

Asphalt

Cardboard

Carpet

Concrete

Gypsum Drywall

Land Clearing/Soll

Masonry

Metals: Ferrous

Metals: Non-ferrous

Mixed/Co-mingled Waste

Plastic

Roofing: Asphalt-Based

Roofing: EPDM

Salvaged/Surplus
Materials for Reuse

Wood: Landclearing
Debris

Wood: Scrap Lumber

Other (specify):

Signature:

Date:




\ Department of Administrative Services
Facilities Management Division

AV g

PARTIAL LIEN WAIVER AND RELEASE UPON PAYMENT

This Partial Lien Waiver and Release Upon Payment is submitted pursuant to the Contract Documents

between (hereinafter called “Owner”) and
(hereinafter called “Contractor”), for the project known as (the
“Project”) located at , Wisconsin (the “Property”) with respect to the Work

to be performed by Contractor for Owner.

This Partial Lien Waiver and Release Upon Payment is also submitted pursuant to Contractor’'s Application
for Payment No. in the amount of $ for work, labor and materials installed in or
furnished for the Project through , 20

(1) The Contractor has performed all Work through the date of the Application for Payment,
pursuant to the terms and conditions of the Contract Documents and in conformance with all
Construction Documents.

(2) Any and all subcontractors, laborers, suppliers and materialmen that have provided labor,
material or services to the Contractor for use or incorporation into the construction of the
improvements to the Property are listed in Contractor’s Application for Payment.

(3) All sums due by Contractor to subcontractors or any other party for labor, materials or
services used or incorporated into the improvements to the Property, and for which
Contractor has previously received payment, have been paid and satisfied in full, and there
are no outstanding claims of any character arising out of, or related to, Contractor’s activities on,
or improvements to, the Property, except as set forth below.

(4) Contractor is not aware of any claims which may arise against Owner for damages resulting
form injury or death to any employees, subcontractors, or the public at large arising out of any of
Contractor’s activities or construction work on the Property.

(5) There are no known Claims of Lien, Preliminary Notices of Lien, or any suits or claims for
payment, loss or damage of any kind, nature or description which might constitute a lien upon
the Property as of the date of this Partial Lien Waiver and Release Upon Payment, except as set
forth below.

(6) This Partial Lien Waiver and Release Upon Payment constitutes a representation by the
undersigned, for and on behalf of the Contractor, that the payment referenced above, once
received, constitutes full and complete payment for all work performed and invoiced under this
pay application.

(7) Below is a list of items which serve as an exception to the representations set forth in
Paragraphs 4, 5 and 6 above (items not listed are waived irrevocably):

(8) The undersigned warrants and represents that he or she has full authority to execute this Partial
Lien Waiver and Release Upon Payment.
Dated this day of , 20

CONTRACTOR:

Signature:

Name:

Title:

Subscribed and sworn to before me
this day of , 20

Notary Public, State of
My commission




ADVANCE PURCHASE AFFIDAVIT

STATE OF WISCONSIN )
COUNTY OF )

, being duly sworn, on oath deposes and says that he is
an officer, to-wit, of .

hereinafter referred to as the Contractor, now engaged in furnishing work and material on

Project No.: , and that attached is a true and correct

statement of materials inventoried or purchased by the Contractor for the Project together
with dates of purchases and inventory with the location of the material; evidence of payment
or certification of removal from stock; that affiant is personally familiar with the facts in the
statement and swears they are true and correct; that the statement is given as a
consideration for payment by the County for the cost of such materials; that as a further
consideration for such payment, this affiant covenants and agrees that no part of the
materials shall at any time be diverted to any purpose other than its use in the County
project, without written consent of the County; and that Contractor shall have the care,
custody and control of the materials and safeguard them against loss, damage or destruction

from any cause.

CONTRACTOR
BY:
(Signature)
Subscribed and Sworn to be before me
this day of
20
Notary Public, County, Wisconsin.

My Commission expires:

Page 1



TRANSMITTAL LETTER (Advance Purchase)

TO:  Department of Administrative Services Facilities Management
Architectural, Engineering and Environmental Services Section
Milwaukee County
633 W. Wisconsin Ave., Suite 1000
Milwaukee, Wisconsin 53203

Project No.:

Project Name:
Attached is an Advance Purchase Affidavit completed in form, and a Waiver of Lien together
with invoices or statements for the materials covered by said waiver. In conformance with

the Advance Purchase Affidavit, the material is suitably stored and protected at the following
location(s):

(Firm Name)
By: Date:
(Name and Title)
(For Cou nty Us e o nly) ............................................................................................
Inspected this day of , 20

MILWAUKEE COUNTY DEPARTMENT OF ADMINISTRATIVE SERVICES
FACILITIES MANAGEMENT- ARCHITECTURAL, ENGINEERING AND ENVIRONMENTAL
SERVICES SECTION

By:

Insurance Company of Milwaukee County notified about including coverage of the above
stored materials this day of ,20 .

Page 2



“CONDITIONAL UPON RECEIPT”

WAIVER OF LIEN

The undersigned, for value received, hereby waives its lien on any money; bonds or

warrants due or to become due the prime contractor, , 0N

Project Name and No. situated in the City of

, County of Milwaukee, State of Wisconsin, and described and located

at . This waiver of lien is in the total sum of $

and covers invoice numbers:

INVOICE NUMBER AMOUNT

This waiver of lien affects only materials furnished under the foregoing invoices, and does
not impair the undersigned’s right to a lien authorized by Section 289.15, Wisconsin

Statutes, for additional materials to be furnished to , contractor, and

used in connection with the erection, construction, alterations or repair of the premises

located at

Dated at , Wisconsin, this day of , 20

(Firm Name)

By:

Page 3



Project Number: 5740-23999

DOCUMENT 00 63 63
SUPPLEMENTAL JOB ORDERS, CHANGE ORDERS, EXTRA WORK AND CLAIMS

1. The contract language contained in Document 00 63 63 will supplement the pricing contract
provisions of Section 3 “Changes in Work” contained in Document 00 73 10 - JOC
Supplemental Conditions. Itis understood that these contract provisions will govern the pricing
and administration of all Job Order Proposals to be submitted by the Contractor and Trade
Contractors working on each Job Order.

2. All Supplemental Job Orders shall be developed and priced in accordance with the Procedures
for Developing All Job Orders. It is understood that these procedures and provisions will apply
to all methods of change order pricing and Supplemental Job Orders.

3. The term change order and Supplemental Job Order can be used interchangeably. Both terms
shall include Extra Work and Claims unless specifically excluded or further described.

4. Whenever changes in the Detailed Scope of Work become necessary, the Owner without
invalidating the Job Order, may order changes in the Detailed Scope of Work by adding to,
changing, or deleting from the Detailed Scope of Work, by issuing a Supplemental
Job Order.

5. Price Proposals for Supplemental Job Orders shall include credits for deleted Pre-priced Tasks
and Non Pre-priced Tasks. The value of those credits shall be equal to the value of the Tasks
as they appeared in the approved Price Proposal for the original Job Order.

6. The Contractor is required to notify the Owner within seven (7) calendar days subsequent to
an event that may lead to a claim by the Contractor or Subcontractor of any tier. The claim is
to be perfected and the Owner provided a full accounting for all costs associated with the claim
within thirty (30) calendar days, unless the Contractor requests in writing and the Owner agrees
to a specific extension of this time. The reason for the extension is to be made known to the
Owner in the written request. Any claims that are not promptly and accurately reported in
keeping with this Document 00 63 63 will not be entertained. The Owner has the right to verify
amounts claimed in the same manner as described in paragraphs 15 and 16 of this Document
00 63 63.

006363 -1
Project Number : 5740-23999 6/22



Project No. 5740-23999

DOCUMENT 00 65 00
PROJECT CLOSEOUT FORMS
PART 1 - GENERAL
1.1 DOCUMENT INFORMATION
A. The forms in this document shall be used during the project closeout.
1.2 FORMS

A. This section contains the following documents:

ALL PROJECTS

1. Pay Application Checklist 1 page
2. Consent of Surety to Final Payment — AIA G707 2 pages
3. Summary of Solid Waste Disposal and Diversion Form 1 page
4. Final Lien Waiver 1 page

5. Certificate of Substantial Completion (to be completed by Architect/
Engineer of Record and submitted with final payment application) 2 pages

LOCAL FUNDING

6. Contract Close-out Payment Certifications (TBE-18) 1 page

7. Final Payment Affidavit of Compliance with Contractor Labor Residency
Provisions 1 page

FEDERAL FUNDING

8. Contract Close-out Payment Certifications (DBE-18) 1 page

9. Final Payment Affidavit of Compliance with Wage Rate (Form 2036) 1 page

END OF DOCUMENT

006500 -1

6/22



Department of Administrative Services 14.80.51.04.F11
Facilities Management Division

ARCHITECTURE, ENGINEERING, &
ENVIRONMENTAL SERVICES SECTION
Payment Application Checklist - Contractor

Date:

Project Name:

Project Number:

Construction Coordinator (CC):

Contractor:

Complete the following checklist and attach it to the cover of all partial and final payment applications. Refer to the 'Part' column for
a partial payment and the 'Final' column for a final payment. Mark an 'X' for each item completed. Mark NA for items not applicable
and indicate the reason in the notes.

ITEMS Check List
Part | Final [ 1 Notes

Pay application (G702 & G703) date stamped X X
G702/G703 signed & notarized X X
Project number & name shown on G702 X X
Value of work to date is reasonable X X
Retainage is correct X

WasteCap Trace Plan completed & attached X X
DBE breakout shown on G703 X X
LCP Tracker Summary of Gross Payroll Dollars (Residency) attached X X
LCP Tracker Certified Payroll Summary Report attached X X
B2GNOW Audit Summary Report attached X X
Consent of Surety to Reduction of Retainage attached if applicable X

Consent of Surety to Final Payment attached X
Final Payment Wage Rate Affidavit (2036 A) attached X
DBE Subcontractor Payment Certificate (018) attached X
Contractor has received signed Certificate of Substantial Completion X
Operating Manuals submitted to Construction Coordinator X
As-Built drawings submitted to Construction Coordinator X
Contractor signed verification of Punchlist Completion sent to CC X

Iltems below line are for Milwaukee County use only

Notification sent to Contractor if residency goal not met X
Designer signature is on G702 X

Email completed packet to the project Construction Coordinator (preferred), or mail completed packet to: Milwaukee County
Architecture & Engineering, ATTN: Construction Coordinator, 633 W. Wisconsin Ave., Milwaukee WI 53203.

The above items must be included in your payment application. Failure to comply will result in you invoice being held. (Wis. Stats.
66-285, 66-286, 71.82).




%AIA Document G707" - 1994

Consent of Surety to Final Payment

PROJECT: (Name and address) ARCHITECT'S PROJECT NUMBER: OWNER [
CONTRACT FOR: ARCHITECT [

CONTRACTOR O

TO OWNER: (Name and address) CONTRACT DATED: SURETY O
OTHER O

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the
(Insert name and address of Surety)

, SURETY,
on bond of

(Insert name and address of Contractor)

, CONTRACTOR,
hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not
relieve the Surety of any of its obligations to
(Insert name and address of Owner)

, OWNER,
as set forth in said Surety’s bond.

IN WITNESS WHEREOF, the Surety has hereunto set its hand on this date:
(Insert in writing the month followed by the nwmeric date and vear.)

(Surety)

(Signature of authorized representative)

Attest:
(Seal): (Printed name and title)

CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be abscured.

AlA Document G707™ — 1994. Copyright ® 1970 and 1994 by The American Institute of Architects. Alt rights reserved. WARNING: This AIA”
Documant is protected by U.S. Copyright Law and International Treaties. Unauthorlzed reproduction or distribution of this AIA Document,
or any portion of it, may resuil in severe civil and criminal penalties, and will be prosecuted to the maxi exient possible under the law.
Purchasars are permitted to reproduce ten (10) copies of this document when complated. To report copyright violations of AIA Contract Documents, e
mail The American Institute of Architects’ legal counsel, copyright@aia.org.




T
b3
%6

2 AIA Document G707 - 1994 Instructions

Consent of Surety to Final Payment
GENERAL INFORMATION

Purpose

This document is intended for use as a companion to AIA Document G706, Contractor’s Affidavit of
Payment of Debts and Claims, on construction projects where the Contractor is required to furnish a bond, By
obtaining the Surety’s approval of final payment to the Contractor and its agreement that final payment will
not relieve the Surety of any of its obligations, the Owner may prescrve its rights under the bond.

Related Documents

This document may be used with most of the AIA’s Owner-Contractor agreements and general conditions,
such as A20! and its related family of documents. As noted above, this is a companion document to AJA
Document G706.

Use of Current Documents
Prior to using any AIA Contract Document, users should consult www.aia.org or a local AIA component to
verify the most recent edition.

Reproductions

This document is a copyrighted wark and may not be reproduced or excerpted from without the express
written permission of the AIA. There i no implied permission to reproduce this document, nor does
membership in The American Institute of Architects confer any further rights to reproduce this document.

The AIA hereby grants the purchaser a limited license to reproduce a maximum of ten copies of a completed
G707, but only for use in connection with a particular project. The AIA will not permit reproduction outside
of the limited license for reproduction granted above, except upon written request and receipt of written
permission from the AlA.

Rights to reproduce the document may vary for users of AIA software. Licensed AlA software users should
consult the End User License Agreement (EULA).

To report copyright violations of AIA Contract Documents. e-mail The American Institute of Architects' legal
counsel, copyright @aia.org.

CHANGES FROM THE PREVIOUS EDITION

Changes in the location of various items of information were made, without revision to the substance of the
document.

COMPLETING THE G707 FORM

General
The bond form is the usual source of required information such as the contract date and the names and
addresses of the Surcty, Owner, Contractor and Project.

Architect’s Project No.
This information is typically supplied by the Architect and entered on the form by the Contractor.

Contract For
This refers to the scope of the contract, such as "General Construction” or "Mechanical Work."

EXECUTION OF THE DOCUMENT

The G707 form requires both the Surety’s seal and the signature of the Surety's authorized representative.

AlA Document G707™ - 1994. Copyright © 1970 and 1994 by The American [nstitute of Architacts. All rights reserved. WARNING: This AIA®
Document Is protected by U.S. Copyright Law and International Treaties. U horized reproduction or distribution of this AIA® Document,
or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law.
Purchasers are permitted to reproduce ten (10) copies of this document when completed. To repont copyright violations of AlA Contract Documents, e-
mall The American Inslitule of Architects’ legal counsel, copyright@aia.org.




Project Name:

Project Number:

SUMMARY OF SOLID WASTE DISPOSAL AND DIVERSION

Contractor License #:

Contractor Name:

Contractor Address:

Solid Waste Material

Diverted from Landfill?

Date
Diverted/
Disposed

Amount
Diverted

Amount
Disposed

Waste Facility

(If recycled or reused write YES; If
disposed state why not diverted)

(mm/ddlyy)

(tons)

(tons)

Name

City/State

Phone Number

Appliances

Asphalt

Cardboard

Carpet

Concrete

Gypsum Drywall

Land Clearing/Soll

Masonry

Metals: Ferrous

Metals: Non-ferrous

Mixed/Co-mingled Waste

Plastic

Roofing: Asphalt-Based

Roofing: EPDM

Salvaged/Surplus
Materials for Reuse

Wood: Landclearing
Debris

Wood: Scrap Lumber

Other (specify):

Signature:

Date:




AN

\ Department of Administrative Services
Facilities Management Division

N

FINAL LIEN WAIVER AND RELEASE

Pursuant to the terms and conditions of the Contractor Agreement dated ,20___ ,and
amendments or modifications thereof, if any (the “Agreement”), between
(hereinafter called “Contractor”), and (hereinafter called “Owner”), for

the work as defined in the Agreement (the “Work”), Contractor states as follows:

1. Contractor covenants, represents and warrants that:

Contractor has paid or provided for the payment in full for all the labor, services and material relating to
the Agreement, whether performed, rendered and furnished by any subcontractor, materialman, laborer
or other person;

There are no outstanding claims or demands or rights to liens against the Owner or Contractor, or against
the premises arising out of said labor, services and materials, or otherwise, or arising out of the
Agreement and materials, or otherwise, or arising out of the Agreement on the part of any person, firm or
corporation, including any such subcontractor, materialmen, laborer or other person; and

The Property is free of and from any and all claims, demands and liens arising out of the Agreement.

2. Contractor waives and releases for Contractor and, to the extent permitted by law, for
Contractor’s subcontractors, materialmen, laborers and all other persons furnishing services, labor or
materials in connection with the Agreement, any and all claims or lien or rights to claims or liens that may
now or hereafter exist or be claimed on or against the Owner or the real property for which or upon which
the improvements were furnished, Contractor agrees to furnish upon demand a good and sufficient full
and final lien waiver.

3. Contractor covenants and agrees:

To indemnify and save harmless Owner from any such claim, demand, lien or right to lien, and to defend
all actions arising out of the same, and to pay any costs, expenses and attorneys’ fees incurred by Owner
in connection therewith; and

That any and all moneys received by the undersigned from Owner shall be received by the undersigned
as a trust fund, to be applied first for the purpose of paying for unpaid work performed, services rendered
and materials furnished in connection with the Agreement, if any.

Dated this day of , 20

CONTRACTOR:
Signature:
Name:
Title:

Subscribed and sworn to before me
this day of 20

Notary Public, State of
My commission




Department of Administrative Services 14.80.63.F2
Facilities Management Division

ARCHITECTURE, ENGINEERING, &
ENVIRONMENTAL SERVICES SECTION

Certificate of Substantial Completion

Date:
Project Name:

Project Number:

Contract Number:

Contractor Name:
NTP Date:

Project or designated portion of work to be substantially complete shall include:

The work performed under the Contract has been reviewed and found, to the Designers best
knowledge, information and belief, to be substantially complete. Substantial Completion is the stage in
the progress of the work or designated portion thereof that is sufficiently complete in accordance with
the Contract Documents so the Owner may occupy or utilize the work for its intended purpose.

The date of Substantial Completion of the project or designated portion noted above is hereby
established as:

Which is also the date of commencement of applicable warranties required by the Contract Documents,
except as state below: (Enter or attach information such as punch list date or specific unaccepted items).

The Punch List of items to be completed or corrected is attached hereto. The failure to include any items
on the Punch List does not alter the responsibility of the Contractor to complete all Work in accordance
with the Contract Documents.



Department of Administrative Services 14.80.63.F2
Facilities Management Division

Managing Engineer Name Signature Date
Designer Name Signature Date
The contractor shall complete or correct the Work on the attached Punch List within days

from the above date of Substantial Completion.

Contractor Name Signature Date

The Owner Department accepts the Work or designated portion thereof as substantially complete and
will assume full possession thereof at midnight on the above date of Substantial Completion. The
Owner shall assume responsibility for safety, security, maintenance, heat, utilities, damage to the Work,

and insurance, except for open Punch List items and those additional items noted in any attachments to
this document.

Owner Department Signature Date

List of attachements:

1) Punch List



SNAY," COMMUNITY BUSINESS DEVELOPMENT PARTNERS
§ B
o

BN

CONTRACT CLOSE-OUT  PAYMENT CERTIFICATION

e

Prime Contractor/Consultant must complete and attach to the request for final payment

County Department Issuing Contract/Project:

Prime Contractor/Consultant:

TBE Firm:

Project No: Project Name:

Complete Section A if full payment has been made
Complete Section B if full payment will be made upon receipt of final payment from Milwaukee County

SECTION (A) TBE FIRM COMPLETES IF FINAL PAYMENT] JHAS] IBEEN RECEIVED

| hereby certify that our firm received $ total payment for work
Date: , 20
(TBE Contractor/Consultant Signature) (Print Name & Title)

SECTION (B) BOTH PRIME CONTRACTOR/CONSULTANT AND TBE FIRM COMPLETE

IF FULL PAYMENT HAS NOT BEEN MADE AND A BALANCE REMAINS DUE
| hereby certify that our firm has paid to date a total of $ and will pay the balance of
$ to

upon receipt of payment from Milwaukee County for work on the above referenced project or contract

Date: , 20
(Prime Contractor/Consultant Signature) (Print Name & Title)
(TBE Contractor/Consultant Signature) (Print Name & Title)

TBE-18 (01/01/18) Previous Editions Obsolete



Department of Administrative Services 14.80.55.F4
Facilities Management Division

ARCHITECTURE, ENGINEERING, & ENVIRONMENTAL
SERVICES SECTION

Final Payment Affidavit of Compliance with Contractor
Labor Residency Provisions

Project No. Project Name:

l, ,being duly sworn, state that:

1. | am the of [Company]

a Corporation of [City/Town] ,[State] and make this affidavit pursuant to
the provisions of Milwaukee County Code of Ordinances regarding Milwaukee County’s Contractor Residency
Program.

2. | have completed the Work under the Contract for the above named Project and make this affidavit in order
to obtain my final payment.

3. | have complied with the contractor residency provisions in the above referenced project contract.

4. | have received similar evidence of compliance with the residency provisions from each of my agents and
subcontractors who worked on this project.

5. I have accurate records that show the name, address and trade or occupation of every laborer, worker or
mechanic that | and/or my subcontractors employed on the above named project, including the hours worked
and actual wages and fringe benefits paid to each employee.

These records will be kept at (place and address) ,

and made available for inspection for a period of three (3) years following date of substantial completion of this
project.

(signature)

Subscribed and sworn to before me

This date:

Notary Public, State of:

My Commission Expires:

Submit with final application
for payment.




MY COMMUNITY BUSINESS DEVELOPMENT PARTNERS

Sm MILWAUKEE COUNTY

CONTRACT CLOSE-OUT
DBE PAYMENT CERTIFICATION

Prime Contractor/Consultant must attach this form to the request for final payment in order to
receive payment.

County Department Issuing Contract/Project:

Prime Contractor/Consultant:

DBE Firm:

Project No.: Project Name:

Complete Section A if full payment has been made.
Complete Section B if full payment will be made upon receipt of final payment from Milwaukee County.

*SECTION (A) DBE FIRM COMPLETES IF FINAL PAYMENT J|HAS|| BEEN RECEIVED

| hereby certify that our firm received $ total payment for work on the above

referenced Milwaukee County project or contract.

Date , 20

(DBE Contractor/Consultant Signature) (Print Name & Title)

*SECTION (B) BOTH PRIME CONTRACTOR/CONSULTANT AND DBE FIRM COMPLETE
IF FULL PAYMENT [J[HAS NOT} BEEN MADE TO DBE FIRM AND A
BALANCE REMAINS TO BE PAID.

| hereby certify that our firm has paid to date a total of $ and will pay the balance

of $ to upon

receipt of payment from Milwaukee County for work on the above referenced project or contract.

Date: , 20

(Prime Contractor/Consultant Signature) (Print Name & Title)

(DBE Contractor/Consultant Signature) (Print Name & Title)

DBE-18 (08/01/13) Previous Editions Obsolete



Department of Administrative Services
Facilities Management Division

FINAL PAYMENT AFFIDAVIT OF
COMPLIANCE WITH WAGE RATE

Project No. Project Name:

l, ,being duly sworn, state that:

1. | am the of [Company]
a Corporation of [City/Town] , [State] and make this affidavit pursuant to

the provisions of Federal wage and fringe benefit rates for Federal funded contracts for construction of public
works.

2. | have completed the Work under the Contract for the above named Project and make this affidavit in order
to obtain my final payment.

3. | have complied with the wage and hour requirements provisions in the above referenced project contract.

4. | have received similar evidence of compliance with the contract wage rates from each of my agents and
subcontractors who worked on this project.

5. | have accurate records that show the name, address and trade or occupation of every laborer, worker or

mechanic that | and/or my subcontractors employed on the above named project, including the hours worked
and actual wages and fringe benefits paid to each employee.

These records will be kept at (place and address) ,

and made available for inspection for a period of three (3) years following date of substantial completion of this
project.

(signature)

Subscribed and sworn to before me

This date:

Notary Public, State of:

My Commission Expires:

Submit with final application
for payment.




Project No. 5740-23999

DOCUMENT 00 72 00

GENERAL CONDITIONS OF THE CONTRACT

NOTE: This section contains the following document(s):
A201: General Conditions of the Contract for Construction 54 pages
UNIVERSAL MODIFICATIONS TO A201, 2017 Edition 12 pages

AIA Document A201™ - 2017. Copyright ©® 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017
by The American Institute of Architects. All rights reserved. WARNING: This AIA®

Document is protected by U.S. Copyright Law and
International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at
16:32:16 ET on 11/18/2019 under Order No.8870389075 which expires on 08/08/2020, and is not for resale.






‘A Document A201" - 2017

Al
General Conditions of the Contract for Construction

for the following PROJECT:
(Name and location or address)

& »
LK » ADDITIONS AND DELETIONS:
The author of this document
. has added information needed
THE OWNER: for its completion. The
(Name, legal status and address) author may also have revised
the  text of the original AIA
D standard ﬁorm. An Additions
< > and Deletions Report that

notes added information as
well as revisions to the

THE ARCHITECT: standard form text is

(Name, legal status and address) gzliigii dfizm the author

r eviewed.

NS RAS e This document has important

< > legal consequences.
Consultation with an

TABLE OF ARTICLES attorney is encouraged with

respect.to its completion or
modification.

1 GENERAL PROVISIONS . ) e
For guidance in modifying
this. document to include

2 OWNER supplementary conditions, see
AIA Document A503™, Guide

3 CONTRACTOR for Supplementary Conditions.

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

7 CHANGES IN THE WORK

8 TIME
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INDEX
(Topics and numbers in bold are Section headings.)

Acceptance of Nonconforming Work
9.6.6,9.9.3,12.3

Acceptance of Work
9.6.6,9.8.2,9.9.3,9.10.1,9.10.3, 12.3

Access to Work 3.16,

6.2.1,12.1

Accident Prevention

10

Acts and Omissions
3.2,3.3.2,3.12.8,3.18,4.2.3,8.3.1,9.5.1, 10.2.5,
10.2.8,13.3.2,14.1,15.1.2,15.2

Addenda 1.1.1

Additional Costs, Claims for
3.7.4,3.7.5,103.2,15.1.5

Additional Inspections and Testing
9.4.2,9.8.3,12.2.1,13.4

Additional Time, Claims for
3.2.4,3.74,3.7.5,3.10.2,8.3.2,15.1.6
Administration of the Contract
3.1.3,4.2,94,9.5

Advertisement or Invitation to Bid

1.1.1

Aesthetic Effect

4.2.13

Allowances

3.8

Applications for Payment
425,739,9.2,9.3,94,9.5.1,9.54,9.6.3,9.7,9.10
Approvals

2.1.1,2.3.1,2.5,3.1.3,3.10.2,3.12.8, 3.12.9,
3.12.10.1,4.2.7,9.3.2,13.4.1

Arbitration 8.3.1,

15.3.2,15.4

ARCHITECT

4

Architect, Definition of

4.1.1

Architect, Extent of Authority
2.5,3.12.7,4.12,42,52,63,7.1.2,7.3.4,7.4,9.2,
9.3.1,9.4,9.5,9.6.3,9.8,9.10.1,9.10.3, 12.1, 12.2.1,
13.4.1,13.4.2,14.2.2,14.2.4,15.1.4,15.2.1
Architect, Limitations of Authority and
Responsibility
2.1.1,3.12.4,3.12.8,3.12.10,4.1.2,4.2.1,4.2.2,
423,42.6,4.2.7,4.2.10,4.2.12,4.2.13,5.2.1, 7.4,
9.4.2,954,9.64,15.1.4,15.2

Architect’s Additional Services and Expenses
2.5,12.2.1,13.4.2,13.43,14.2.4

Architect’s Administration of the Contract 3.1.3,
3.74,152,94.1,9.5

Architect’s Approvals
2.5,3.1.3,3.5,3.10.2,4.2.7

Architect’s Authority to Reject Work
3.5,42.6,12.1.2,12.2.1

Architect’s Copyright

1.1.7, 1.5

Architect’s Decisions
3.74,42.6,4.2.7,42.11,4.2.12,4.2.13,4.2.14, 6.3,
7.3.4,739,8.13,83.1,92,9.4.1,9.5,9.8.4,9.9.1,
13.4.2,15.2

Architect’s Inspections
3.74,42.2,42.9,94.2,9.8.3,9.9.2,9.10:1, 13.4
Architect’s Instructions
3.24,33.1,42.6,4.2.7,13.4.2

Architect’s Interpretations

4.2.11,4.2.12

Architect’s Project Representative

42.10

Architect’s Relationship with Contractor
1.1.2,1.5,2.3.3,3.1.3,3.2.2,3.2.3,3.24,3.3.1,3.4.2,
3.5,3.74,3.7.5,3.9.2,3.9.3,3.10,3.11, 3.12, 3.16,
3.18,4.1.2,4.2,5.2,62.2,7,83.1,9.2,9.3,9.4,9.5,
9.7,9.8,9.9,10.2.6,10.3,11.3,12,13.3.2,13.4, 15.2
Architect’s Relationship with Subcontractors 1.1.2,
423,424,42.6,9.63,9.64,11.3

Architect’s Representations

9.4.2,9.5.1,9.10.1

Architect’s Site Visits
3.74,42.2,42.9,94.2,9.5.1,9.9.2,9.10.1, 13.4
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.6.8,9.10.2,10.3.3

Award of Separate Contracts 6.1.1,

6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1

Binding Dispute Resolution

83.1,9.7,11.5,13.1, 15.1.2, 15.1.3, 15.2.1, 15.2.5,
15.2.6.1,15.3.1,15.3.2,15.3.3, 15.4.1

Bonds, Lien

7.3.44,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
7.3.4.4,9.6.7,9.10.3,11.1.2, 11.1.3, 11.5

Building Information Models Use and Reliance 1.8
Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.8.4,9.8.5

Certificates for Payment
4.2.1,42.5,429,9.3.3,9.4,9.5,9.6.1,9.6.6, 9.7,
9.10.1,9.10.3,14.1.1.3, 14.2.4, 15.1.4
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Certificates of Inspection, Testing or Approval 13.4.4
Certificates of Insurance 9.10.2

Change Orders
1.1.1,3.4.2,3.7.4,3.8.2.3,3.11,3.12.8,4.2.8,5.2.3,
7.1.2,7.1.3,7.2,73.2,7.3.7,7.3.9,7.3.10,8.3.1,
9.3.1.1,9.10.3,10.3.2,11.2, 11.5, 12.1.2

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
2.22,3.11,428,7,7.2.1,7.3.1,7.4,8.3.1,9.3.1.1,
11.5

Claims, Definition of

15.1.1

Claims, Notice of 1.6.2,

15.1.3

CLAIMS AND DISPUTES
324,6.1.1,63,73.9,93.3,9.104,10.3.3, 15,154
Claims and Timely Assertion of Claims

15.4.1

Claims for Additional Cost
324,33.1,3.74,739,9.52,10.2.5,10.3.2,15.1.5
Claims for Additional Time
324,33.1,3.74,6.1.1,8.3.2,9.5.2,10.3.2, 15.1.6
Concealed or Unknown Conditions, Claims for
3.74

Claims for Damages
3.2.4,3.18,8.3.3,9.5.1,9.6.7,10.2.5,10.3.3, 11.3,
11.3.2,14.2.4,15.1.7

Claims Subject to Arbitration

15.4.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
2.2.1,32.2,34.1,3.7.1,3.10.1, 3.12.6, 5.2.1, 5.2.3,
6.2.2,8.1.2,82.2,83.1,11.1,11.2,15.1.5
Commencement of the Work, Definition of

8.1.2

Communications

39.1,424

Completion, Conditions Relating to
34.1,3.11,3.15,4.2.2,4.29,8.2,9.4.2,9.8,9.9.1,
9.10,12.2,14.1.2,15.1.2

COMPLETION, PAYMENTS AND 9
Completion, Substantial
3.10.1,4.2.9,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1,
9.10.3,12.2,15.1.2

Compliance with Laws
2.3.2,3.2.3,3.6,3.7,3.12.10,3.13,9.6.4, 10.2.2,
13.1,13.3,13.4.1, 13.4.2,13.5, 14.1.1, 14.2.1.3,
15.2.8,154.2,15.43

Concealed or Unknown Conditions 3.7 .4,
4.2.8,83.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
34.2,3.142,4.1.2,9.8.5,9.9.1,9.10.2,9.10.3, 13.2,
15.4.42

Consolidation or Joinder 15.4.4
CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.4.2,3.11,3.12.8,4.2.8,7.1.1,7.1.2,7.1.3,
7.3,9.3.1.1

Construction Schedules, Contractor’s 3.10,
3.11,3.12.1,3.12.2,6.1.3, 15.1.6.2

Contingent Assignment of Subcontracts 5.4,
14222

Continuing Contract Performance 15.1.4
Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,54.2,11.5,14

Contract Administration

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating to
3.7.1,3.10,5.2,6.1

Contract Documents, Copies Furnished’and Use of
1.52,2.3.6,53

Contract Documents, Definition of

1.1.1

Contract Sum
2.22,22.4,3.74,3.7.5,3.8,3.10.2,52.3,7.3, 7.4,
9.1,9.2,9.4.2,9.5.14,9.6.7,9.7,10.3.2,111.5,12.1.2,
12.3,14.2.4,14.3.2,15.1.4.2,15.1.5, 15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.1.4,2.2.1,2.2.2,3.7.4,3.7.5,3/10.2, 5.2.3,6.1.5,
7.2.1.3,7.3.1,73.5,7.3.6,7,7,7.3.10;7.4,8.1.1,
8.2.1,8.2.3,83.1,9.5.1,9.7,103.2; 12.1.1, 12.1.2,
143.2,15.1.4.2,15.1.6.1,15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR 3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal
Schedules

3.10,3.12.1,3.12.2,4.2.3,6.1.3, 15.1.6.2
Contractor’s Employees
2.2.4,33.2,343,3.8.1,3.9,3.18.2,4.2.3,4.2.6,
10.2,10.3,11.3,14.1,14.2.1.1

Contractor’s Liability Insurance 11.1
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Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.142,42.4,6,11.3,12.2.4

Contractor’s Relationship with Subcontractors
1.2.2,2.2.4,3.3.2,3.18.1,3.18.2,4.2.4,5,9.6.2,
9.6.7,9.10.2,11.2,11.3,11.4

Contractor’s Relationship with the Architect
1.1.2,1.5,2.3.3,3.1.3,3.2.2,3.2.3,3.24,3.3.1,3.4.2,
3.5.1,3.74,3.10,3.11,3.12, 3.16, 3.18,4.2, 5.2,
6.2.2,7,83.1,9.2,9.3,9.4,9.5,9.7,9.8,9.9, 10.2.6,
10.3,11.3,12,13.4,15.1.3,15.2.1

Contractor’s Representations
3.2.1,3.2.2,3.5,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8
Contractor’s Review of Contract Documents 3.2
Contractor’s Right to Stop the Work 2.2.2,

9.7

Contractor’s Right to Terminate the Contract 14.1
Contractor’s Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4,
7.1.3,7.3.4,7.3.6,8.2,10,12,14,15.14
Coordination and Correlation

1.2,3.2.1,3.3.1,3.10, 3.12.6,6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications 1.5,
2.3.6,3.11

Copyrights 1.5,

317

Correction of Work
2.5,3.7.3,9.42,9.8.2,9.8.3,9.9.1,12.1.2,12.2, 12.3,
15.1.3.1,15.1.3.2,15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
2.5,3.24,3.73,3.8.2,3.15.2,5.4.2,6.1.1,6.2.3,
7.3.3.3,73.4,73.8,7.3.9,9.10.2,10.3.2, 10.3.6,
11.2,12.1.2,12.2.1,12.2.4,13.4, 14

Cutting and Patching 3.14,

6.2.5

Damage to Construction of Owner or Separate
Contractors
3.14.2,6.2.4,10.2.1.2,10.2.5,10.4,12.2.4

Damage to the Work
3.14.2,9.9.1,10.2.1.2,10.2.5,10.4,12.2.4
Damages, Claims for
3.2.4,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay
6.2.3,8.3.3,9.5.1.6,9.7,10.3.2, 14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Decisions of the Architect
3.74,42.6,42.7,42.11,4.2.12,4.2.13,6.3,7.3.4,
7.3.9,8.1.3,83.1,9.2,9.4,9.5.1,9.8.4,9.9:1,-13:4.2,
14.22,142.4,15.1,15.2

Decisions to Withhold Certification
9.4.1,9.5,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,42.6,6.2.3,9.5.1,9.53,9.6.6,9.8:2,9.9.3,
9.104,12.2.1

Definitions
1.1,2.1.1,3.1.1,3.5,3.12.1,3.12.2,3.12.3,4.1.1, 5.1,
6.1.2,7.2.1,73.1,8.1,9.1,9.8.1, 15.1.1

Delays and Extensions of Time
3.2,3.74,523,7.2.1,73.1,7.4,8.3,9.5.1,9.7,
10.3.2,10.4, 14.3.2,15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,15.1,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership.of 3.11
Effective Date of Insurance

822

Emergencies

10.4,14.1.1.2,15.1.5

Employees, Contractor’s
33.2,34.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6,10.2,
10.3.3,11.3,14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12,3.13, 3.15.1,
4.2.6,42.7,52.1,6.2.1,7.3.4,93.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4,14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.3.4,2.3.6,3.1,3.3.1,3.4.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.6,8.2,9.5.1,
9.9.1,10.2,10.3,12.1,12.2, 14.2,14.3.1, 1514
Extensions of Time
3.24,3.74,523,72.1,7.3,7.4,9.5.1,9.7,/10.3.2,
10.4,14.3,15.1.6, 15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.5,14.1.1.3, 14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment 4.2.1,
4.2.9,9.8.2,9.10,12.3,14.2.4,1443
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Financial Arrangements, Owner’s
2.2.1,13.2.2,14.1.1.4 GENERAL
PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers
5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2,10.3.3, 11.3

Information and Services Required of the Owner
2.1.2,2.2,2.3,3.2.2,3.12.10.1,6.1.3,6.1.4,6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3,11.2, 13.4.1, 13.4.2,
14.1.14,14.14,15.14

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.24,15.1.4.2,15.2.1,152.2,15.2.3,15.2.4,15.2.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.4.2,152.1,15.2.2,15.2.3,15.2.4,15.2.5
Injury or Damage to Person or Property 10.2.8,
10.4

Inspections
3.1.3,3.3.3,3.7.1,4.2.2,4.2.6,42.9,9.4.2,9.8.3,
9.9.2,9.10.1,12.2.1,13.4

Instructions to Bidders 1.1.1

Instructions to the Contractor
324,33.1,38.1,52.1,7,8.2.2,12,13.4.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,82.2,9.3.2,9.8.4,9.9.1,9.10.2, 10.2.5,
11

Insurance, Notice of Cancellation or Expiration
11.14,11.23

Insurance, Contractor’s Liability 11.1
Insurance, Effective Date of

822,144.2

Insurance, Owner’s Liability 11.2

Insurance, Property

10.2.5,11.2,11.4,11.5

Insurance, Stored Materials 9.3.2

INSURANCE AND BONDS 11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of 11.5

Intent of the Contract Documents 1.2.1,
427,42.12,4.2.13

Interest

13.5

Interpretation

1.1.8,1.2.3,1.4,4.1.1,5.1,6.1.2, 15.1.1
Interpretations, Written

42.11,4.2.12

Judgment on Final Award

154.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12,3.13, 3.15.1,
52.1,62.1,73.4,9.3.2,9.3.3,9.5.1.3,9.10.2, 10.2.1,
10.2.4,14.2.1.1,14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations
1.5,2.3.2,3.2.3,3.24,3.6,3.7,3.12.10, 3.13, 9.6 .4,
9.9.1,10.2.2,13.1,13.3.1, 13.4.2, 13.5, 14, 15.2.8,
154

Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Limitations, Statutes of

12.2.5,15.1.2,15.4.1.1

Limitations of Liability

3.2.2,3.5,3.12.10, 3.12.10.1, 3.17, 3.181, 4.2.6,
42.7,6.2.2,94.2,9.6.4,9.6.7,9.6.8, 10.2.5, 10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time
2.1.2,2.2,25,3.2.2,3.10,3.11;3.12.5,3.15.1,4.2.7,
52,53,54.1,62.4,73,7.4,8.2,9.2,9.3.1,93.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15,
15.1.2,15.1.3,15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.83,3.12, 3.13, 3.15.1,
52.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1.3/9.10.2,
10.2.1.2,10.2.4,14.2.1.1, 14.2.12

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,9.4.2

Mechanic’s Lien

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2, 9:10.4,-15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1, 15.2.5, 15.2.6,15.3, 15.4.1,
154.1.1

Minor Changes in the Work
1.1.1,3.4.2,3.12.8,4.2.8,7.1,74
MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,4.2.1,52.3,7,8.3.1,9.7,
10.3.2

Mutual Responsibility

6.2
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Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of 2.4,
2.5,3.5,42.6,6.2.4,9.5.1,9.8.2,9.9.3,9.10.4,

12.2

Notice
1.6,1.6.1,1.6.2,2.1.2,222.,2.2.3,2.2.4,2.5,3.2.4,
33.1,3.7.4,3.7.5,3.9.2,3.12.9,3.12.10,5.2.1, 7.4,
8.2.29.6.8,9.7,9.10.1, 10.2.8,10.3.2, 11.5, 12.2.2.1,
13.4.1,13.4.2,14.1,14.2.2,14.4.2,15.1.3, 15.1.5,
15.1.6,15.4.1

Notice of Cancellation or Expiration of Insurance
11.14,11.23

Notice of Claims

1.6.2,2.1.2,3.7.4,9.6.8,10.2.8, 15.1.3, 15.1.5,
15.1.6,15.2.8,15.3.2,15.4.1

Notice of Testing and Inspections

13.4.1,13.4.2

Observations, Contractor’s 3.2,

3.7.4

Occupancy 2.3.1,

9.6.6,9.8

Orders, Written
1.1.1,2.4,39.2,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER 2

Owner, Definition of

211

Owner, Evidence of Financial Arrangements 2.2,
13.2.2,14.1.1.4

Owner, Information and Services Required of the
2.1.2,2.2,23,3.2.2,3.12.10,6.1.3,6.1.4,6.2.5,
9.3.2,9.6.1,9.6.4,9.9.2,9.10.3, 10.3.3, 11.2, 13.4.1,
13.4.2,14.1.14,14.1.4,15.1.4

Owner’s Authority
1.5,2.1.1,2.332.4,2.5,3.4.2,3.8.1,3.12.10, 3.14.2,
4.1.2,42.4,429,52.1,52.4,54.1,6.1,63,7.2.1,
7.3.1,8.2.2,83.1,9.3.2,9.5.1,9.6.4,9.9.1,9.10.2,
103.2,11.4,11.5,12.2.2,12.3,13.2.2, 143, 144,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors 1.1.2,
5.2,53,54,9.64,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work

25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work 2.4

Owner’s Right to Suspend the Work

143

Owner’s Right to Terminate the Contract

14.2,144

Ownership and Use of Drawings, Specifications
and Other Instruments of Service
1.1.1,1.1.6,1.1.7,1.5,2.3.6,3.2.2,3.11, 3.17,4.2.12,
53

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
4.25,7.3.9,9.2,9.3,94,9.5,9.6.3,9.7,9.8.5,9.10.1,
14.2.3,14.2.4,1443

Payment, Certificates for
4.2.5,42.9,9.3.3,9.4,9.5,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,14.1.1.3,14.24

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.5,14.1.1.3, 14.2.1.2
Payment, Final

4.2.1,4.2.9,9.10,12.3,14.2.4, 1443

Payment Bond, Performance Bond and
7.3.4.4,9.6.7,9.10.3,11.1.2

Payments, Progress
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4

PAYMENTS AND COMPLETION 9

Payments to Subcontractors
54.2,95.13,9.6.2,9.6.3,9.64,9.6.7,142.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.4.4,9.6.7,9.10.3,11.1.2

Permits, Fees, Notices and Compliance with Laws
2.3.1,3.7,3.13,7.3.4.4,102.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
42.2,82,9.8,99.1,14.14,15.1.4

Progress Payments
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4

Project, Definition of

1.14

Project Representatives

42.10

Property Insurance

10.2.5,11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY 10
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Regulations and Laws
1.5,2.3.2,3.2.3,3.6,3.7,3.12.10, 3.13,9.6.4, 9.9.1,
10.2.2,13.1,13.3,13.4.1,13.4.2, 13.5, 14, 15.2.8,
154

Rejection of Work

4.2.6,12.2.1

Releases and Waivers of Liens 9.3.1,

9.10.2

Representations
3.2.1,3.5,3.12.6,8.2.1,9.3.3,9.4.2,9.5.1,9.10.1
Representatives

2.1.1,3.1.1,3.9,4.1.1,4.2.10, 13.2.1
Responsibility for Those Performing the Work 3.3.2,
3.18,4.2.2,4.2.3,53,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect
3.10.1,3.10.2,3.11,3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and
Samples by Contractor

3.12

Rights and Remedies
1.1.2,2.4,2.5,3.5,3.7.4,3.152,4.2.6,5.3,5.4,6.1,
6.3,7.3.1,8.3,9.5.1,9.7,10.2.5,10.3,12.2.1, 12.2.2,
12.2.4,13.3, 14,154

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property 10.2,

10.4

Safety Precautions and Programs
33.1,42.2,42.7,53,10.1,10.2, 104

Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and 3.11
Schedule of Values

9.2,9.3.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,42.4,42.7,6,8.3.1, 12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of 3.13,

6.1.1,6.2.1

Site Inspections
32.2,33.3,3.7.1,3.74,42,99.2,9.42,9.10.1, 134
Site Visits, Architect’s
3.74,42.2,42.9,94.2,9.5.1,9.9.2,9.10.1, 134
Special Inspections and Testing
42.6,12.2.1,13.4

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6,1.2.2, 1.5,3.12.10, 3.17,4.2.14
Statute of Limitations

15.1.2,154.1.1

Stopping the Work 2.2.2,

2.4,9.7,10.3,14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2,10.2.4

Subcontractor, Definition of

5.1.1 SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,3.3.2,3.12.1,3.18,4.2.3,5.2.3, 5.3, 54,
9.3.1.2,9.6.7

Subcontractual Relations
5.3,54,9.3.1.2,9.6,9.10,10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.4,9.2,9.3,
9.8,9.9.1,9.10.2,9.10.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1,11.3

Substances, Hazardous

10.3

Substantial Completion
429,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1,9.10.3,
12.2,15.1.2

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

233

Substitutions of Materials

34.2,3.5,7.3.8

Sub-subcontractor, Definition of

5.1.2

Subsurface Conditions

374

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4,
7.1.3,7.3.4,82,83.1,9.4.2,10,12,14,15.1.4
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Suppliers
1.5,3.12.1,4.2.4,42.6,5.2.1,9.3,9.4.2,9.5.4,9.6,
9.10.5, 14.2.1

Surety

54.1.2,9.6.8,9.8.5,9.10.2,9.10.3,11.1.2, 14.2.2,
15.2.7

Surety, Consent of 9.8.5,

9.10.2,9.10.3

Surveys

1.1.7,2.3.4

Suspension by the Owner for Convenience 14.3
Suspension of the Work 3.7.5,

542,143

Suspension or Termination of the Contract 5.4.1.1,
14

Taxes

3.6,3.8.2.1,7.3.44

Termination by the Contractor 14.1,

15.1.7

Termination by the Owner for Cause
54.1.1,14.2,15.1.7

Termination by the Owner for Convenience 14.4
Termination of the Architect

233

Termination of the Contractor Employment 14.2.2

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,3.3.3,3.7.1,4.2.2,42.6,42.9,9.4.2,9.8 3,
9.9.2,9.10.1,10.3.2,12.2.1, 134

TIME 8

Time, Delays and Extensions of
324,374,52.3,72.1,7.3.1,74,8.3,9.5.1,9.7,
10.3.2,10.4,14.3.2,15.1.6,15.2.5

Time Limits

2.12,22,25,32.2,3.10,3.11, 3.12.5,3.15.1, 4.2,
52,53,54,624,73,74,82,9.2,9.3.1,93.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13 .4, 14,
15.1.2,15.1.3,15.4

Time Limits on Claims
3.74,10.2.8,15.1.2,15.1.3

Title to Work 9.3.2,

933

UNCOVERING AND CORRECTION OF
WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown 3.7.4,
8.3.1,10.3

Unit Prices

7.3.3.2,9.1.2

Use of Documents

1.1.1,1.5,2.3.6,3.12.6, 5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.3.2

Waiver of Claims by the Contractor
9.10.5,13.3.2,15.1.7

Waiver of Claims by the Owner
9.9.3,9.10.3,9.10.4,12.2.2.1,13.3.2, 14.2.4,15.1.7
Waiver of Consequential Damages
14.2.4,15.1.7

Waiver of Liens 9.3,

9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,4.2.9,9.3.3,9.84,9.9.1,9.10.2,9.104, 12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
1.5.2,3.4.2,3.7.4,3.12.8,3.14.2,4.1.2,9.3.2, 9.10.3,
13.2,13.3.2,154.4.2

Written Interpretations

4.2.11,4.2.12

Written Orders
1.1.1,2.4,39,7,82.2,12.1,12.2,13.4.2,14.3.1
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement, and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive, of (4) a written order
for a minor change in the Work issued by the Architect, or (5) a Field Change (as defined herein). Unless specifically
enumerated in the Agreement, the Contract Documents do not include the advertisement or invitation to bid,
Instructions to Bidders, sample forms, other information furnished by the Owner in anticipation-of receiving bids or
proposals, the Contractor’s bid or proposal, or portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties and the Owner shall be entitled to performance
and enforcement of obligations under the agreement between Contractor and Subcontractors intended-toicomplete the
Work.

§ 1.1.3 The Work

The term “Work™ means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or
a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
§ 1.1.6.1 The Specifications are that portion of the Contract Documents consisting of the written requirements for
materials, equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.6.2 Any reference in the Specifications to codes, standard specifications or manufacturer’s instructions shall
mean the indicated date of a specific document or the printed edition of each in effect as of the date ‘the-Specifications
are dated. If any of these codes, specifications or instructions changes between the time the Agreement is executed
between the Owner and Contractor and the Specifications are issued to the Contractor, the cost and time for the Work
shall be adjusted, if necessary, to account for any actual increases in the direct cost of the Work.

§ 1.1.6.3 In some Sections of the Specifications, as an aid only to bidding, work has been delegated-to.others, i.e.,
installed by electrician, mason, etc., or plumber, etc., or furnished and installed by electrician, mason, etc., or
furnished under Millwork and installed under Carpentry, etc. This procedure is used to avoid bidding of an item twice
or omitting it entirely. The Contractor has the right to shift sections, trades, etc., and it is the definite responsibility of
the Contractor to delegate work or branches of work to proper trades in accordance with good practice and within
jurisdiction of local building trades

§ 1.1.7 THE PROJECTJOECTMANUAL
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Thq Project Manual is a volume assembled for the Work which may include the instructions to bidders, bidding
requirements, sample forms, Conditions of the Contract, Specifications and other supplemental information. The
Project Manual includes all Division 00 and 01 Sections. All reference to Division 00 or Division 01 are references to
the [Specifications.

§ 1/1.87 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies, surveys,
models, sketches, drawings, specifications, and other similar materials.

§ 1(1.98 [Intentionally Deleted] Initial-Decision-Maker
Thq Initial Deeision- Makeris-the-person-identi ;

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by one
shall be as binding as if required by all; performance by the Contractor shall be required only to the extent consistent
with the Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.
In tL\e event of any inconsistency among the Contract Documents, at Owner’s discretion, the better quality or more

stripgent requirement shall apply.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law,to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings-shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade. In case work or materials are specified and/or shown on Drawings to be done or provided by
mote than one Prime Contractor, each such Contractor will be deemed to have included this item in their bid, and
Ardhitect will recommend to the Owner who shall furnish work and who shall submit credit to Owner for work. The
Owiner will make a final determination on who will furnish the work.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
indyistry meanings are used in the Contract Documents in accordance with such recognized meanings. In case of
dispputes over words and abbreviations that have well known or trade meanings, Architect's interpretation|of terims
shall be final.

§ 1.2.4 The general character and scope of Work is indicated by the Drawings. Where a portion of the Work is fully
drajvn and the remainder is merely indicated, the portion fully drawn shall apply to all similar parts of the Work to
the [extent it can be reasonably inferred.

§ 1.2.5 Lists of "work included" and "work excluded" are not intended to enumerate each and every item of-work or
applurtenant required. All work indicated shall be supplied except items specially noted as "by others", "by Owner,"
"noft in contract, ""existing, "or similarly noted. Words and abbreviations which have well-known technical or trade
megnings are used in the Contract Documents in accordance with such recognized meanings and consistent with the
Contract Sum, as defined in Article 4 of the Agreement, and the detail provided therein.

§ 1.R.6 Where items of material, equipment and labor are referred to in the singular, such item or items shall-be
proyided in the number necessary for the proper completion of the Work.
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§ 1.2.7 Unless otherwise specifically indicated, all references to "days" refers to calendar days. If a deadline falls on a
weekend or a legal holiday (as defined by Chapter 17.17 (3) of Milwaukee County Code of Ordinances), the
deadline shall be extended to the next business day.

§ 1.2.8 Sections of Division 00 and 01 shall govern execution of work of all Sections of the Specifications.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement.

§ 1.4.1 Project Manual Documents and Sections are numbered and titled in accordance with Construction
Specifications Institute's MasterFormat.

§ 1.4.2 Each Specification Section contains "Section Includes", "Summary", or "Work Included"| list of work items
described in Section which is not intended to limit or restrict volume of work required by Section of Specifications. It
is solely for convenience of reference.

§ 1.4.3 Where word "Contractor" occurs in Specification Sections of Divisions 2 through 50, it ‘'shall-mean Contractor,
Subcontractors, Erector, Fabricator, or Material Supplier for that particular Section. Contractor may be referred as CSI
section number "XX XX XX" Contractor.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights except as otherwise stated in‘contract with
Owner. The Contractor, Subcontractors, Sub-subcontractors, and suppliers shall not own or claim a copyright in the
Instruments of Service. Submittal or distribution to meet official regulatory requirements or for.other purposes in
connection with the Project is not to be construed as publication in derogation of the Architect’s or Architect’s
consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections'1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without
the specific written consent of the Owner, Architect, and, where applicable, the Architect’s consultants.

§ 1.5.3 Contractor shall indemnify. hold harmless and defend Owner. Architect, Architect’s Consultants, from and
against any claim, loss, damage or injury resulting from Contractor’s or Subcontractor’s: (1) unauthorized use of the
Instruments of Service, including, without limitation , use of the Instruments of Service on any other project. This
duty shall include the reasonable attorneys’ fees incurred by Owner in enforcing the terms set forth in this section.

§ 1.5.4 Agreement shall be signed by Contractor and Owner. In accord with Milwaukee County Code,'Chapter 44,
Public Works Contracts, Contractor shall return signed Contract and executed Performance Bond-within 10 days from
receipt of Contract or as approved by the Director of Administrative Services.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person; by mail, by
courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement.
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§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified
or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission

The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
infgrmation or documentation in digital form. The parties will use (1) AIA Document E203™-2013, Building
Infgrmation Modeling and Digital Data Exhibit or (2) another format agreed by the parties, to establish the protocols
for the development, use, transmission, and exchange of digital data.

§ 1.8 Building Information Models Use and Reliance
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocols set forth in (1)
AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA
Do¢ument G202™-2013, Project Building Information Modeling Protocol Form or (2) another format agreed by the
arfies, shall be at the using or relying party’s sole risk and without liability to the other party and its contractors or
consultants, the authors of, or contributors to, the building information model, and each of their agents and
employees.

ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Coﬂltract Documents as if singular in number. The Owner shall designate in writing athose representatives whoshall _
have express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization.
Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means
the Owner or the Owner’s authorized representative.

§ 2
nfd

1.2

e-to-the property-on-which-the Projeet is

S &
locdted; 5 - Owner upon reasonable request will furnish to
Subcontractors information which is necessary for filing a lien on money due or to become due Prime Contractor.

§ 2.2 Evidence of the Owner’s Financial Arrangements

§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such
evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended
appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require;
(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment-when
due; or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the
Work materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of
the Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section
2.2.2, the Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of
the Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract
Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the
Contractor shall keep the information confidential and shall not disclose it to any other person. However, the
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Contractor may disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is
required by law, including a subpoena or other form of compulsory legal process issued by a court or governmental
entity, or by court or arbitrator(s) order. The Contractor may also disclose “confidential” information to its
employees, consultants, sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to
know the content of such information solely and exclusively for the Project and who agree to maintain the
confidentiality of such information.

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or-for-permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number. The'term “Architect”
means the Architect or the Architect’s authorized representative.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whem the-Contractor-has
ne-reasonable-objection-and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 Except as provided in the Contract Documents, Fthe Owner shall furnish surveys describing physical
characteristics, legal limitations and utility locations for the site of the Project, and a legal description-of the site. The
Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall exercise proper
precautions relating to the safe performance of the Work. Contractor shall notify Owner of any discrepancies or
information which is lacking in the information provided by the Owner of which the Contractor is awar€ or
reasonably should be aware.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and

relevant-to-the Contractor’s-performaneethat is necessary for the completion of the Work with reasonable promptness

after receiving the Contractor’s written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

§ 2.4.1 If the Contractor (a) fails to correct Work that is not in accordance with the requirements_of the Contract
Documents as required by Section 12.2 after fifteen (15) days prior written notice, or (b) repeatedly fails to carry out
Work in accordance with the Contract Documents and after fifteen (15) days prior written notice, and in either case
(a) or (b) the Contractor does not undertake efforts to cure the non-conforming Work, the Owner may issue a written
order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated;
however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise this
right for the benefit of the Contractor or any other person or entity, except to the extent required by

Section 6.1.3. Contractor shall not have a Claim for the increase in the Cost of the Work or for an extension of the
Contract Time if the Work is stopped pursuant to this section.

§ 2.4.2 The Owner or the Owner’s inspectors may stop the Work until a condition deemed unsaf€ to persons is
corrected. Should this occurrence delay the Work, the Contractor shall be responsible for any excess-costs associated
with the work stoppage and shall not be allowed an extension of time in which to perform. This/provision does not
relieve Contactor of its exclusive responsibility for safe Work practices nor impose upon the Qwner abyiobligation to
supervise Contactor’s work practices.
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seryi
withhold paymen it &
payjments then-eo e ay
difflerence to-the- Ownerwithin 30-days-ofOwnerprovidinsthe-amount-due-to-the Contractor ontractor defaults or
negllects to carry out Work in accordance with Contract Documents and fails within fifteen days after receipt of
wriften notice from Owner to commence and continue correction of such default or neglect with diligence and
promptness, Owner may, after 15 days following receipt by Contractor and without prejudice to other remedies
Owpner may have, correct deficiencies. In such case, appropriate Change Order shall be issued deducting from
payments then or thereafter due Contractor, cost of correcting such deficiencies, including compensationgfor
Ardhitect's additional services and expenses made necessary by such default, neglect or failure. Such action by Owner
and| amounts_charged to Contractor are both subject to prior approval of Architect. If payments then or thereafter due
Conftractor are not sufficient to cover such amounts, Contractor shall pay difference to Owner.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Coﬂltract Documents as if singular in number. The Contractor and all applicable Subcontractors and Suppliers shall be
lawfully licensed, if required in the jurisdiction where the Project is located. The Contractor shall designate in writing
a representative who shall have express authority to bind the Contractor with respect to all matters under this Contract.
The term “Contractor” means the Contractor or the Contractor’s authorized representative.

§ 3L1 .2 The Contractor shall perform the Work in accordance with the Contract Documents and Submittals approved
purpuant to Section 3.12 herein.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal
obsprvations with requirements of the Contract Documents. In making its observations, the Contractor shall utilize any
Owlner provided information about the Project, Work or site, including, but not limited to, surveys, subsurface tests
and| data, the identification and location of hazardous substances and the condition and characteristics of structures on
the site, unless Contractor has specific knowledge that the Owner provided information is contrary to existing
conlditions. If that occurs, then Contractor shall ask for clarification from Owner or Architect. Whenever pessibles
tThe Contractor and all of its necessary Subcontractors, as appropriate, shall endeaverto-verify existing field
conlditions that are visible-G-e—accessible through normal and customary methods of observation and investigation).
Whiere existing field conditions are not visible (e.g., below grade) or concealed within construction assemblies, and
exigting items are indicated on the drawings, such items shall be considered as being shown schematically only. if so
represented or designated as such by Architect.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as/the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for-the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents.:-hewever; £ The Contractor
shall promptly report to the Architect any errors, inconsistencies or omissions discovered, including design errors or
issions, by or made known to the Contractor as a request for information in such form as the Architect may
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require. It is recognized that the Contractor’s review is made in the Contractor’s capacity as a contractor and not as a
licensed design professional, unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 TheExcept as specifically set forth in the Contract Documents, the Contractor is not required to ascertain that
the Contract Documents are in accordance with applicable laws, statutes, ordinances, codes, rules and regulations, or
lawful orders of public authorities, but the Contractor shall promptly report to the Architect and Owner any
nonconformity discovered by or made known to the Contractor as a request for information in such form as the
Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections-3.2.2 or 3.2.3,
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities unless the Contractor recognized such
error, inconsistency, omission or difference and failed to report it to the Architect. If the Contractor performs any
construction activity involving an error, inconsistency, omission or difference in the Contract Documents that
Contractor knowingly recognized or should have reasonably recognized without such notice to the Architect and
Owner, the costs for correction will be allocated among the responsible parties.

§ 3.2.5 The Contractor shall provide the necessary estimating and coordination services to evaluate the value
engineering and cost savings options. Contractor shall not be entitled to an increase in the Contract Price for such
services. For those options the Owner approves as a lump sum adjustment, the Contract Price shall be reduced by the
full amount of direct costs associated with the change through the Change Order Process.

§ 3.2.6 The Contractor may submit requests for information to the Architect to help facilitate the’Contractor’s
performance of the Contract. Prior to submitting each request for information, the Contractor shall first carefully study
and compare the Contract Documents, field conditions, other Owner provided information, Contractor prepared
Coordination Drawings, and prior Project correspondence and documentation to determine thatitheé.information to be
requested is not reasonably obtainable from such sources.

§ 3.2.7 Each request for information shall be submitted to the Architect, in writing. The RFI form is to\be agreed by
Owner and Architect prior to use. Each request for information shall identify the specific sources which/were
reviewed by the Contractor in an effort to determine the information requested, and a statementto\the ¢ffect that the
information being requested could not be determined from such sources.

§ 3.2.8 The Contractor shall submit each request for information sufficiently in advance of the date by which such
information is required in order to allow the Architect sufficient time to permit adequate review, and response and to
permit Contractor compliance with the latest construction schedule.

§ 3.2.9 The Contractor shall maintain a log at the Project site that sequentially numbers and lists-each-request for
information. This log shall contain the Drawing reference or Specification section to which the request pertains, the
date of the request, to whom the request was made, by whom the request was made, the nature of the request, and the
Architect’s resolution thereof. This log shall be reviewed at each Project meeting and the status of the requests for
information shall be made part of the minutes of such meeting.

§ 3.2.10 The Contractor shall provide the Owner’s representative with a copy of each request for/information.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the Contract
Documents give specific instructions concerning construction means, methods, techniques, sequences, or procedures,
the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite
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safety of such means, methods, techniques, sequences, or procedures. If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner
and Architect, and shall propose alternative means, methods, techniques, sequences, or procedures. The Architect
shall evaluate the proposed alternative solely for conformance with the design intent for the completed construction.
Unless the Architect objects to the Contractor’s proposed alternative, the Contractor shall perform the Work using its
altinative means, methods, techniques, sequences, or procedures, unless Contractor is negligent, intentionally causes
misconduct, or acts recklessly.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work. The Owner will not be liable to assume any
responsibility for the damage to the Contractor’s tools, materials and/or equipment except to the extent covered by
any| applicable insurance or to the extent that the Owner and its agents, employees or contractors are responsible for

the|damage.

§ 3|4.2.1 The Contractor shall make good faith efforts to inform the Owner and Architect of any value-engineering
alternatives during the term of the Project. If the Owner approves, the Architect shall consider incorporation of such
vallie-engineering alternatives, including the substitution of products, equipment or systems, at any time during/the
Project. In presenting such alternatives, the Contractor shall provide to the Owner and Architect a description’of the
altejrnate along with the standard product or system information to help in their evaluation of the alternative. Upon the
reqhest of the Owner or Architect, Contractor shall obtain any additional information that they feel is necessary for
thelr evaluation of the proposed alternative. Based on the available information, the Contractor shall submit to/the
Owpner and Architect the cost and schedule impact of the alternative. Any alternative approved by the Ownershall be
protessed by a Change Order. The Contractor shall incorporate changes related to the approved alternatives‘accerding
to the associated revisions to the Contract Documents, as issued by the Architect.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with

Secttion 3.12.8 or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions of
spegified materials or equipment only with the consent and approval of the Owner, after evaluation and
recopmmendation by the Architect and in accordance with a Change Order or Construction Change Directive.

§ 3.4.2.1 Where a definite material or method is specified. it is not the intention to discriminate against any "approved
equfal" product by another manufacturer. Rather, it is the intention to set a definite standard. Open competition is
explected. The Contractor shall submit to the Architect the substitutions it proposes together with samples., complete
evidlence of quality and any credits that may accrue to the Owner for allowing the various substitutions. The-Architect
shall investigate all proposed substitutions, consult with the Owner for its review and approval, and render final
decjisions as is necessary to avoid any delay in the Work.

§ 3.4.2.1.1 The Contractor must submit to the Architect and the Owner (i) a full explanation of the proposed
subptitution and submittal of all supporting data including technical information, catalog cuts, warranties, testresults,
instfallation instructions, operating procedures, and other like information necessary for a complete evaluation of the
subptitution; (ii) a written explanation of the reasons the substitution is advantageous and necessary, including the
benefits to the Owner and the Work in the event the substitution is acceptable; (iii) the adjustment, if any, in the
Conptract Sum, in the event the substitution is acceptable; (iv) the adjustment, if any, in the time of completion of the
Conptract and the Project schedule in the event the substitution is acceptable; and (v) a statement setting forth that (a)
the jproposed substitution conforms and meets all the requirements of the pertinent Specifications and the
requirements shown on the Drawings, and (b) the Contractor accepts the warranty and correction obligations in
connection with the proposed substitution as if originally specified by the

Ardhitect. Proposals for substitutions shall be submitted in triplicate to the Architect in sufficient time to allow no
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less than ten (10) working days for review. No substitutions will be considered or allowed without the Contractor’s
submittal of complete substantiating data and information as stated herein.

§ 3.4.2.2 The Contractor shall ascertain that items offered as equals to specified items will fit the physical limits of
space shown on the Drawings, and leave ample clearance for proper installation, operation and servicing of the item
and all adjacent items.

§ 3.4.2.3 Materials and equipment proposed as substitutes for specified items may be rejected by the Architect and
Owner.

§ 3.4.2.4 If during the performance of Work any materials or equipment specified in the Contract-Doeuments become
unavailable because of government restrictions or because of other market conditions (which are not the result of
Contractor’s delay in order or purchasing), the Owner, Architect and Contractor shall collectively suggest and
consider alternatives and substitutes. The Architect shall then issue a final recommendation for/consideration and
approval by Owner. Such alternatives or substitutions shall not serve as a basis for an increase in the Contract Sum
except in Owner’s sole discretion.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them. The Contractor shall promptly remove any persons of whom Owner or Architect has
a reasonable objection to their fitness for work.

§ 3.4.4 Contractor shall provide to Architect the required information for all materials and equipment-which, pursuant
to the Contract Documents must be approved by Architect. The Contractor shall provide such information to the

Architect according to the submittal schedule included in the Construction Schedule, or, if not specifically included in
the Construction Schedule, then timely enough to allow for Architect’s review and to otherwise not cause a delay in
the Project Schedule

§ 3.4.5 The Contractor shall employ only skilled labor on the Project capable of working harmoniously with all trades,
crafts and any other individuals associated with the Project. The Contractor shall also use its best/efforts to minimize
the likelihood of any strike, work stoppage or other labor disturbances.

§ 3.4.6 After Contract has been executed, Owner and Architect will consider a formal request for substitution of
products in place of those specified only under conditions set forth in Division 01.

§ 3.4.7 Labor: Contractors and subcontractors employed upon work shall be required to conform to Labor Laws of

the State of Wisconsin and various acts amendatory and supplementary thereto and to other laws, ordinances, and
legal requirements applicable thereto.

§ 3.4.8 If this project is federally funded and requires that each contractor, subcontractor or agent performing work

on this project shall staff and pay its workforce the minimum wage according to Federal Wage Decision Rates and
provisions enclosed within this Project Manual.

.1 To ensure that intent of this requirement is enforced, employees of contractors, subcontractors and
agents shall be considered third-party beneficiaries of this contract for the sole"purpose of
enforcing their rights. Contractor shall issue its employees and shall require subcontractors and
agents working for Contractor to issue to each employee a notice advising each employee of the
right to bring an action against said contractor to recover Federal Wage Decision Rate if employee
was not paid such wage as determined by pay of trade or occupation determifiation of Federal
Wage Decision Rate.
If wage rate complaint is filed, every contractor shall, upon written notice from the Director of
Administrative Services or such other officer as may be designated by County Board, file a true
and correct copy of payroll records, including those of subcontractor, with Director of

Administrative Services or such designated person. Copies so furnished shall be public records.
Each contractor and subcontractor shall submit with each application for payment, completed LCP

Tracker Labor Compliance software documentation, furnishing payroll information'regarding each
employee engaged on project for which payment application is made.

lio

[
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4 Affidavit of Compliance confirming payment of total required wages and benefits paid to each
employee at conclusion of Project shall be submitted with final application for payment.

Application for payment.

.5 Each contractor shall post a copy of prevailing wage rate determination in a conspicuous and
easily accessible place at Project site. Owner will furnish prevailing wage rate determination to
Contractors prior to starting construction. Contractor shall maintain wage rate determination at

Project site.

§ 3.4.9 If the project is not federally funded, each contractor and subcontractor shall submit with each application for

payment, completed LCP Tracker Labor Compliance software documentation, furnishing payroll information

regarding each employee engaged on project for which payment application is made.

.1 Affidavit of Compliance confirming payment of total required wages and benefits paid to each
employee at conclusion of Project shall be submitted with final application for payment.

§ 3.5 Warranty

§ 3[5.1 Pursuant to Section 12.2.2 herein, Fthe Contractor warrants to the Owner and Architect that materials and
equipment furnished under the Contract will be of good quality and new unless the Contract Documents require or
permit otherwise. The Contractor further warrants that the Work will conform to the requirements of the Contract
Documents and will be free from defects, except for those inherent in the quality of the Work the Contract
Dotuments require or permit. Work, materials, or equipment not conforming to these requirements, including
subktitutions not properly approved and authorized, may be considered defective. The Contractor’s warranty excludes
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect,
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in'the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4:

§ 3.5.3 The Contractor’s warranty under this Section is not exclusive, and any other express warranties stated
elsqgwhere, may also be exercised by Owner at its option. In addition, the Contractor shall assign to the Ownér all
manufacturers’ and suppliers’ warranties, express or implied, respecting any part of the Work which Contractor or
Sulbjcontractors receive not later than at the time Final Payment is made. The assignments, copies of all warranties and
all product operation manuals for proper use and maintenance of equipment shall be conveyed to the Owner'prior to
Finpl Payment for the Work (i.e., final retainage). Owner may, at its option, release final retainage for that portion of
the [Work for which all contract close-out requirements have been satisfied.

§ 3.5.4 The Contractor and any applicable Subcontractors agree, as part of its post completion Work andits, warranty
obl|gations, to participate in warranty walk-throughs at the Project Site with the Owner and its Architect elévén (11)
months after Substantial Completion of each phase of the Work to identify warranty work and any other/items which
must be corrected to conform with the requirements of the Contract Documents.

§ 3.6 Taxes

§ 3.6.1 The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that
are |1ega11y enacted when bids are received or negotiations concluded, whether or not yet effective or merely
scheduled to go into effect.

ontractorshall promptly notify the Owner-of any-actual or threatened
losition-or-assessment-of a-salestax-Contractor shall be exempted from state sales tax under the following
conlditions: “The sales price [of a normally taxable item] sold to a construction contractor who, in
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fulfillment of a real property construction activity, transfers the [item] to [a government entity, including Milwaukee
County], if such [item] becomes a component of a facility in the State of Wisconsin that is owned by Milwaukee
County. In this subsection, ‘facility’ means any building, shelter, parking lot, parking garage, athletic field, athletic
park, storm sewer, water supply system, or sewerage and wastewater treatment facility, but does not include a
highway, street or road. Contractor shall apply for the sales tax exemption and provide Owner with State sales tax
exemption documentation.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract-and-legally
required at the time bids are received or negotiations concluded. Owner will pay State of Wisconsin or local authority
having jurisdiction plan examination fee when applicable. Contractor shall secure and pay cost 0f permits. Certificates
of Inspection and a copy of Permits shall be delivered to Architect and Owner promptly upon receipt.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction. However, if the Contractor observes that portions of the
Contract Documents are at variance therewith and promptly notifies the Architect and Owner in writing, necessary
changes shall be accomplished by appropriate Modification. Any Modification shall be in accordancewith Article 7.
Notwithstanding the above, for those trades requiring licensed tradesmen, Work depicted for those trades shall be
installed in a code conforming manner irrespective of references or representations in the documents to the contrary,
at no additional cost to the Owner.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for,
performance of any part of the Work, will recommend, for Owner’s review and approval or disapproval that an
equitable adjustment be made in the Contract Sum or Contract Time, or both. Any adjustments to the Contract Sum
recommended by the Architect will be based on the factors set forth in Section 7. If the Architect determines that the
conditions at the site are not materially different from those indicated in the Contract Documents and that no change
in the terms of the Contract is justified, the Architect shall promptly notify the Owner and Contractor of its
recommendations in writing, stating the reasons. If either party disputes the Architect’s determination-or
recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5If, in the course of the Work, the Contractor encounters human remains or recognizes the-existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the' Owner but shall
continue with all other operations that do not affect those remains or features. If requested by Contractor, any

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,
but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
objection. See additional information in Division 01 Sections.
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§ 3.8.2 Unless otherwise provided in the Contract Documents,

A allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit,
and other expenses contemplated for stated allowance amounts shall be included in the Contract Sum
but not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual
costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under

Sedfion 3.8.2.2.

§ 3/8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.8.4 If applicable, the Cost Reduction Allowance is set forth in the Agreement. The Contractor shall work in
confjunction with the Owner and Architect to establish additional items for the Cost Reduction Allowance for
confsideration by the Owner. The Owner shall have the Architect review each Cost Reduction Allowance item, so that
Ardhitect is aware of any aesthetic, structural, functional or code issues that may arise as a result of Owner’s
accgptance of the Cost Reduction Allowance items. Upon approval of any Cost Reduction Allowance item, the
Owlner shall require the Architect to expeditiously incorporate any necessary revisions into the plans and
spefifications to ensure the documents properly reflect any accepted Changes.

§ 3|9 Superintendent and Project Manager

3{9.1 The Contractor shall employ a competent superintendent, project manager and necessary assistants who shall
be in attendance at the Project site during performance of the Work who shall not be replaced without the consent of
the |[Owner. If the superintendent or an assistant leaves the employment of the Contractor, the replacement shall be
subject to Owner’s approval. The superintendent shall represent the Contractor, and communications given to the
supgrintendent shall be as binding as if given to the Contractor. All communications shall be confirmed in writing.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
nane and qualifications of a proposed superintendent and project manager. Within 14 days of receipt of the
infgrmation, the Owner or Architect may notify the Contractor, stating whether the Owner or-the-Arehiteet (1) has
reagonable objection to the proposed superintendent and project manager or (2) requires additional time for review.
Failure of the Owner or Architect to provide notice within the 14-day period shall constitute notice of no reasonable
objection.

§ 319.3 The Contractor shall not employ a proposed superintendent or project manager to whom the Owner 6
Ardhiteet has made reasonable and timely objection. The Contractor shall not change the superintendent or project
manager without the Owner’s consent, which shall not unreasonably be withheld or delayed.

§ 319.4 The Contractor shall have the superintendent, project manager and other competent representatives familiar
with the Work attend meetings which may be held at the job site or at such place as Owner designates.

3.10 Contractor’s Construction and Submittal Schedules

10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s review. and
approval, and-Arehiteet’s-information a Contractor’s construction schedule for the Work, both as a hardcopy and its
native electronic format. The schedule shall contain detail appropriate for the Project, including (1) the date of
commencement of the Work, interim schedule milestone dates, and the date of Substantial Completion; (2)’an
apportionment of the Work by construction activity; and (3) the time required for completion of each portion-of .the
Work. The schedule shall provide for the orderly progression of the Work to completion and shall not exceed time
limits current under the Contract Documents. The schedule shall be revised at appropriate intervals as required by the
con|ditions of the Work and Project. Additional information is specified in Division 01 Sections.

wn W
w

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current

ittal schedule shall submit a submittal schedule for the Architect’s and Owner’s review and approval, which. -
shall not be unreasonably delayed or withheld. The submittal schedule shall (1) be

coordinated with the Contractor’s construction schedule, and (2) allow the Architect and Owner reasonable time to

review submittals. If the Contractor fails to submit a submittal schedule, or fails to provide submittals in accordance
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with the approved submittal schedule, the Contractor shall not be entitled to any increase in Contract Sum or extension
of Contract Time based on the time required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner and Architect and approved by Owner.

§ 3.11 Documents and Samples at the Site

§ 3.11.1 The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect-and Owner, and
delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed. Additional information is specified in Division 01 Sections.

§ 3.11.2 At completion of each phase of the Work, record drawings of all Mechanical and Electrical systems, if any,
shall be submitted to the Architect, which indicate all field changes. Such submission is a condition precedent to
payment of subsequent Applications of Payment.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work. Additional information is specified in Division 01 Sections.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged. Samples shall be delivered to the Architect (for review) by the Contractor as soon
as practicable so as not to delay the Contract Schedule after signing the Agreement or applicable’Subcontract in the
following manner:

.1 Furnish Samples for all items called out in the various sections of the Specifications‘and.all other samples
that may be required to establish the character, physical characteristics, and quality of materials to be used
in the Work.

.2 A label on each Sample shall bear the following information: name of Project, name of Architect and
Owner, the Contractor and Subcontractor; name, quality and finish of material; name of manufacturer
and/or source; date of submission; and Contractor submittal number.

.3 Submit samples in duplicate unless a greater number is specified. In case samples are rejected, resubmit
the same number of samples originally required. One Sample will be retained by the Architect, the balance
will be returned to the Contractor.

§ 3.12.4 The purpose of Shop Drawings, Product Data, Samples, and similar submittals are-net-Centract-Documents:
TFheirpurpose is to demonstrate how the Contractor proposes to conform to the information given and the design
concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents
require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals
upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents.
Submittals which are not marked as reviewed for compliance with the Contract Documents or the-Architect’s
requlrements and approved by the Contractor may be returned bv the Archltect w1th0ut action.Submittalsthatare net

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect and Owner or, in the absence-of-an-approved
submittal schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the
activities of the Owner or of Separate Contractors. Additional information is specified in Division 01 Sections.
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§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them for the purpose described in Section
3.12.5, (2) determined and verified materials, field measurements and field construction criteria related thereto, or
will do so, and (3) checked and coordinated the information contained within such submittals with the requirements
of the Work and of the Contract Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

12.8 The Work shall be in accordance with approved and/or reviewed stamped submittals. exeept-that

esubmittals. The Contractor shall not be relieved of responsibility for deviations frem—tuh%reqaﬁemenfe&e%
rract Documents-by-the-Architeet’s-approvalerrors or emissions in ef Shop Drawings, Product Data, Samples, or

%)@‘Z

simfilar submittals by the Archltect S approval thereof unless the Cemaetephas—speerﬁeaﬂ-yuﬁe%kﬁed—ﬂ&%pehﬁe%

h deviation-a

5 B B

§ 3.12.8.1 If there is a quantitative or qualitative difference between a submittal and the item identified in the Contract
Do¢uments, such difference shall be indicated in the submission.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials;.or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely
upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional,
whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and
other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted
to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the
services, certifications, and approvals performed or provided by such design professionals, provided the Owner and
Architect have specified to the Contractor the performance and design criteria that such services must satisfy.
Purpuant to this Section 3.12.10, the Architect will review and approve or reject or take other appropriate action-on
submittals (i.e. “revised and resubmit” or “proceed as revised”) in accordance with Section

4.217 herein.onbyf e pooalioaly e : i

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has-been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the
timg and in the form specified by the Architect.

§ 3.12.11 Contractor shall furnish an electronic copy. in a format acceptable to the Owner, and one (1) complete set
(hatd copy) of operating manuals containing the manufacturers’ warranties and instructions necessary for
maintenance and operation of each item of equipment and apparatus it furnishes under the Contract Documents;
wairanty information and any additional data specifically requested under the various sections of the Specifications for
each division of the Work to the Architect for subsequent conveyance with all Contractors’ manuals to the

AIA Document A201™ - 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017
by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and
International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at
16:32:16 ET on 11/18/2019 under Order No.8870389075 which expires on 08/08/2020, and is not for resale.

User Notes: (1882612562)

22



Owner at or before Final Payment. Documents shall be arranged in logical order, indexed and delivered in a format
acceptable to the Owner.

§ 3.13 Use of Site

§ 3.13.1 The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances,
codes, rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not
unreasonably encumber the site with materials or equipment. Additional information is specified in Division 01
Sections.

§ 3.13.2 The Contractor may store materials on the site and in such a manner as will not damage the area in which they
are stored and ensure that the materials are properly secured and protected from the elements, vandalism; and/or theft.
Material deliveries shall be scheduled so that they are not stored longer than necessary. All items furnished to the site
by the Owner shall be stored as directed.

§ 3.13.3 Where the Contractor’s operations will affect the Owner’s operation and use of existing facilities, the
Contractor will arrange its work to minimize its effect on the existing facility, and will coordinate the timing
sequencing and duration of the disruptions with the Owner’s representative and proceed with such work only after
receiving authority to do so.

§ 3.13.4 Contractor shall ensure that the Work is performed in a manner that affords reasonable access, both vehicular
and pedestrian, to the site of the Work and all adjacent areas. Contractor shall use its best efforts to perform the Work
in such a manner that public areas adjacent to the site of the Work shall be free from all debris, building materials and
equipment likely to cause hazardous conditions.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents. Additional information
is specified in Division 01 Section.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially-completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor
except with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its.consent to
cutting or otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project. Additional information is specified in Division 01 Sections.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may-do-so-and the cost
thereof shall be charges to the Contractor by deductive change order. The Contractor shall employ experienced
workers or professional cleaners for final cleaning for all trades at the completion of the Work.the-Ownershall-be

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a
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copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss
unless the information is promptly furnished to the Architect.

§ 3.18 Indemnificatio
§3 !

damages, losses,

injyry to or de
actd or omissi o
whose acts they-may 4 g4
party indemni 5
obljgations ofindemn Hy-that-w i istg o B art | ;
agrees to the fullest extent permitted by law to indemnify, defend and hold harmless, the CeuntyOwner, and its

agehts, officers and employees, from and against all loss and expense including costs and attorneys’ fees by reason of
liatility for damages including suits at law or in equity, caused by any wrongful, intentional, or negligent act or
omjssion of its employees or agents which may arise out of or are connected with the activities covered by this
Agteement. Contractor shall further indemnify the CountyOwner from, and defend against any liability or expenses
(indluding reasonable attorneys’ fees) arising out of or relating to an act or omission by it or its employees drising out
of gr relating to (1) Federal, state, or other laws or regulations for the protection of persons who are memberS§ ofla
protected class or category of persons, (2) employment discrimination or harassment under any legal theory, (3) any
personal injury (including death) received or sustained by any employee of a party, its subcontractors, agéntsyor
invitees for any reason, and (4) any personal injury (including death) sustained by a third party or property damage by
reagon of any act or omission, negligent or otherwise, to the extent caused by a party or its employees.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

§ 3.18.3 If any claim for which indemnification is required under Section 3.18.1 has not been settled or discharged
wh¢n the Work is completed, Final Payment of the Stipulated Sum shall be deferred until such claim is paid or settled,

or yntil the Contractor provides a bond or other security reasonably acceptable to the Owner in a sum equal-to the

amount of such claim. Notwithstanding the foregoing, if the Contractor is fulfilling its responsibilities under Section
3.18.1, withholding of Final Payment shall be limited to the reasonable amount of the claim (i.e., up to 300425% of

the freasonable cost to complete or correct) including the potential cost of defense and interest; however, no amount
shall be withheld if applicable insurance covers the loss without any reservation of rights.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner and written notice of such change

is p|kovided 1o the Tomimeior —=embmetespmd o melitael Do e ol sovimeensemn bl bl oL
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§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative (1) during construction, (2) until the date the Architect issues the final Certificate for
Payment, and (3) with the Owner’s concurrence, from time to time during the one-year period for correction of Work
described in Section 12.2.2. The Architect will have authority to act on behalf of the Owner only to the extent
provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed
with the Owner, (1) to become generally familiar with the progress and quality of the portion of the Work completed,
and(2) to determine in general if the Work observed is being performed in a manner indicating that the-Work, when
fully completed, will be in accordance with the Contract Documents, and (3) when applicable, to determine whether
to issue a Certificate for Payment. However, the Architect will not be required to make exhaustive or continuous on-
site inspections to check the quality or quantity of the Work. The Architect will not have control over, charge of, or
responsibility for the construction means, methods, techniques, sequences or procedures, or for the safety precautions
and programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under
the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents except as set forth
herein. The Architect will not have control over or charge of, and will not be responsible for acts or omissions of, the
Contractor, Subcontractors, or their agents or employees, or any other persons or entities performing portions of the
Work.

§ 4.2.4 Communications

communications durm; the Prolect the Owner Contractor and Archltect are permitted to communicate directly with
each other about matters arising out of or relating to the Contract. Communications by and with the Architect’s
consultants shall be through the Architect. Communications by and with Subcontractors and suppliers shall be
through the Contractor. Communications by and with Separate Contractors shall be through the Owner. The Contract
Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect/and Owner
will review and certify the amounts due the Contractor and will issue Certificates for Payment in such/amounts.

§ 4.2.6 The Architect has authority to recommend rejection of the Work by the Owner that does not/conform to the
Contract Documents. Whenever the Architect considers it necessary or advisable, the Architect will recommend to the
Ownerhave-autherity-te-require inspection or testing of the Work in accordance with Sections 13.4.2 and 13.4.3,
whether or not the Work is fabricated, installed or completed. However, neither this authority of the Architect nor a
decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty or
responsibility of the Architect to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons
or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve or reject, or take other appropriate action (i.e., “revise.and resubmit” or

“proceed as revised”) upon, the Contractor’s submittals such as Shop Drawings, Product Data, and Samples, for the
purpose of Verlfvms, that theV complv Wlth the requ1rements ool les e e n b bl s L

W 3 ssed in the Contract Documents. The Architect’s

act1on w1ll be taken as expedltlously as p0551ble and in accordance with the submittal schedule approved by the
Architect or, in the absence of an approved submittal schedule, with reasonable promptness as to cause no delay in the
Work or the Project Schedule or in activities of the Owner, Contractor or separate contractors while-alfowing
sufficient time in the Architect’s professional judgment to permit adequate review. Review of such submittals is not
conducted for the purpose of determining the accuracy and completeness of other details such as dimensions and
quantities, or for substantiating instructions for installation or performance of equipment or systems, all of which
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remain the responsibility of the Contractor as required by the Contract Documents. The Architect’s review of the
Coitractor’s submittals shall not relieve the Contractor of the obligations under Sections 3.3, 3.5, and 3.12. The
Conptractor shall be entitled to rely upon Architect’s review and approval but the Architect’s review shall not
constitute approval of safety precautions or of any construction means, methods, techniques, sequences, or
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is
a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor
chahges in the Work as provided in Section 7.4. The Architect will investigate and make determinations-and————
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
fF il{lal eCompletion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.

§ 42

car] a
duties s- Owner will have a Pro1ect
rep esentatlve to coordmate with dl’ld assist Architect in carrying out Archltects responsibilities at site.

§ 4(2.11 The Architect will interpret-and-decide-mattersprovide recommendations concerning performance under, and
requirements of, the Drawings and SpecificationsCentract Doctinents on written request of either the Owner or
Contractor. The Architect’s response to such requests will be made in writing within any time limits agreed upon or
othgrwise with reasonable promptness. If no agreement is made concerning the time within which recommendations
required of the Architect shall be furnished in compliance with this Section 4.2, then delay shall not be recognized on
accpunt of failure by the Architect to furnish such recommendations until 10 days after written request is made for
them.

§ 4{2.12 Interpretations-and-decisionsRecommendations of the Architect will be consistent with the intent of, and
reagonably inferable from, the Drawings and SpecificationsCentractDecuments and will be in writing ander in the

form of drawings when appropriate. When making such recommendationsinterpretations-and-deeisions, the Architect
will endeavor to secure faithful performance by both Owner and Contractor, will not show partiality to either, and

w111 not be liable for results of recommendationsinterpretations-or-deeisions rendered in good faith.

§ 4]2.13 The Architect’s recommendationsdeeisions on matters relating to aesthetic effect will be final if consistent
with the intent expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular/in
number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor”
does not include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub- subcontractor.
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§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection. Submit list of
Subcontractors and Material Suppliers before or at preconstruction meeting.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to-whom-the Contractor
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and-Contract Time shall be
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall
be issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in
submitting names as required. If agreement on subcontractors cannot be reached, Owner reserves the right to delete
that particular portion of work from Contract and let separate Prime Contractor for same.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

§ 5.3.1 By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to
be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents; and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety, of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontractmg thereof will not
prejudice such rights;-and-sh h

Deeumen%s—has—agamst—ﬂe%@wner Where approprlate the Contractor shall require each Subcontractor to enter 1nto
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,

prior to the execution of the subcontract agreement, copies of the Contract Documents to which'the Subcontractor
will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of
the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will
similarly make copies of applicable portions of such documents available to their respective proposed Sub-
subcontractors.

§ 5.3.2 Owner is an intended third-party beneficiary of all subcontracts and material supply contracts of whatever tier,
with the right to directly enforce, both during and after the construction period, subcontractor and-material supplier
obligations to meet prevailing standards or workmanship and to comply with the contract documents including but
not limited to all applicable express and implied warranties. During the construction period, that right shall only be
exercised in cooperation with Contractor, unless Contractor is in default under the Contract and fails to cure the same.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.
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When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
tons under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
conllpensation shall be equitably adjusted for actual increases in the direct costs resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a

sucgessor contractor or other entlty If the Owne%mmmﬁmmmm%m%

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to
those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver
of subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

§ 611.3 The Contractor shall assist the Owner in schedulingshall-previde-forcoordination-of the activities of the
Owner’s own forces and of each Separate Contractor with the Work of the Contractor, who shall cooperate with them.

Thj Contractor shall participate with any Separate Contractors and the Owner in coordinating their activities with/the

construction schedules. The Contractor shall make any revisions to its construction schedule deemed
necessary after a joint review and mutual agreement. The construction schedules shall then constitute the schedules to
be used by the Contractor, Separate Contractors, and the Owner until subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate

Co tractors shall have the same 0b11gat1ons and rights that the Contractor has under the Conditions of the Contract as;
5 stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and

storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate
Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work.

Failure of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the
Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially
completed construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate
Contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall
be responsible to the Contractor for actual and direct costs the Contractor incurs because of a Separate Contractor’s
delays, improperly timed activities, and damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed-or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.
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§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the-Arehiteet-will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and withoutinvalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents. Additional information is provided in
Division 00 and 01 Sections.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor.
An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work. Contractor shall notbe entitled to any
adjustment in the Contract Sum or Contract Time in connection with any changed Work unless such-Work is
authorized in a Change Order or Construction Change Directive. Accordingly, no course of conduct or dealing
between the Parties, no express or implied acceptance of alterations or additions to the Work (without a Change
Order/Construction Change Directive) and no claim that the Owner has been unjustly enriched by an alteration or
addition to the Work, whether there is any unjust enrichment, shall be the basis of any Claim in connection with the
Project or the Agreement.

§ 7.1.4 Except for reasons of emergency or for minor changes in the Work (see Sections 7.4 and 7.5 herein), there
will be no Changes in the Work unless first authorized in writing by Owner and Architect purSuant to the terms of
this Article 7.

§ 7.1.5 If the Owner directs a Change in Work (through either a proposed Change Order or a Construction Change
Directive) for which there is no agreement between the Owner and the Contractor as to the modification (if any) of
the Contract Sum or the Contract Time, Contractor shall proceed with the Work. Owner will pay Contractor for the
Change in Work in accordance with Section 7.3.5.1. Such payment shall not serve as a waiver of the right of either
party with respect to the Change in Work. Any disputes shall then be subject to the provisions of Arti¢le/15 herein.

§ 7.1.6 The Cost for Changes in the Work shall be supported by adequate documentation to demonstrate the costs
related to a specific change. Cost should be broken down by labor (hours, costs), material (estimate of quantity, unit
price, extension or vendor quote), subcontractor costs (with subcontract quotation and breakdown by labor, material
equipment and markup), and equipment (rental rate, hours/days/weeks) in accordance with article 7.3.5.1.

§ 7.2 Change Orders
§ 7.21 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

A The change in the Work;

2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.2.2 Methods used in determining adjustments to the Contract Sum may include those listed in Section 7.3.3 as
required by the Owner. Additional Change Order requirements, including required submission formats, are included in
Division 00 and 01 Sections.

§ 7.3 Construction Change Directives
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
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Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
A Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;

‘ .2 Unit prices stated in the Contract Documents or subsequently agreed upon in accordance with Section
7.3.5.1;
3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 Asprovided in Section 7.3.4.

§ 7J3.4 If the Contractor and Owner agree or if the Contractor does not respond promptly or disagrees with the

method for adjustment in the Contract Sum or the Contract Time, the Architect shall determine the adjustment on the

basis of reasonable expenditures and savings of those performing the Work attributable to the change, including, in

case of an increase in the Contract Sum, an amount for overhead and profit as set forth in the Agreement, or if no

such amount is set forth in the Agreement, a reasonable amount, all on a not-to-exceed basis unless otherwise agreed.

In such case, and also under Section 7.3.3-3, the Contractor shall keep and present, in such form as the Architect may

prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the

Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:

A Actual Ecosts of labor, including applicable payroll taxes, fringe benefits required by agreement ot
custom, workers’ compensation insurance, and other employee costs approved by the Architect;

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the
Contractor or others;

4 Costs of premiums for all bonds and insurance (itemized separately and subject to the provisiens of
the Agreement), permit fees, and sales, use, or similar taxes, directly related to the change; and

.5  Additional of overhead and profit as allowed under section 7.3.5.1.4Cests-ef supervision-and-field

efbes s snpeldivee bbbl o he abene s

§ 7/3.5 If the Contractor disagrees with the adjustment in the Contract Time or Contract Sum, the Contractor may,
make a Claim in accordance with applicable provisions of Article 15.

§ 7.8.5.1 Unit Price of Lump Sum Adjustment
Thg Contractor shall adhere to the following with respect to any Construction Change Directive:

Upon receipt of a Construction Change Directive, the Contractor must submit promptly to the Architect and Owner
fdr review and consideration a written proposal to cover the adjustment of the Contract Sum for changes-inthe
Work. The proposal must be in a format acceptable to the Owner and based on agreed upon unit prices (as set forth
inf Section 7.3.5.1.2 below), or in their absence, a detailed cost estimate of labor, insurance (itemized separately, and
sybject to the provisions of the Agreement between Owner and Contractor), payroll taxes, material, equipment, and
ptemium on bond of the changed work. If after receipt of the Contractor’s proposal Owner accepts the proposal or
thie parties agree on an equitable lump sum adjustment of the Contract Sum, a Change Order will be issued
edtablishing the adjustment.

Where the change in the Work involves items for which agreed upon unit prices have been established and where
thie net aggregate quantity of the items is in excess of the Contract requirements, payment for the items will be at the
edtablished unit prices.

When the net aggregate quantity is less than the Contract requirement, a Change Order will be issued for a
credlit equal to the sum of: (i) the product derived by multiplying the established unit price times the net decrease in
unifs and (ii) an amount equal to « 10% » of the product. Where the "agreed upon unit price" is a unit price bid on
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the estimated quantities, then the Owner may, as its option, demand a readjustment of the "agreed upon unit price" in
any case where the requirements for the particular unit price item exceeds « 125% » of the estimated quantity bid.

In submitting the proposal, the Contractor must use its ability and buying power to obtain the best possible prices
from suppliers of material and equipment and from Subcontractors consistent with its general responsibility for the
performance and completion of the work. To this end, the Contractor, when submitting such a proposal, is
considered to have represented by the submission that it has used the lowest prices obtained or obtainable from
suppliers of material and equipment and from Subcontractors and that nothing has been added to the prices unless
indicated in the submission.

Should the Contractor at any time, without disclosing the fact in writing to Owner, add any amount to the proposal of
any supplier of material or equipment to the proposal of any Subcontractor, and should the Owner act on the same or
make payment on any Work covered by the proposal or subsequent billing, then the Owner has the right to recover
from the Contractor any such amounts as may have been so added and not disclosed. The recovery may be made by
deducting the undisclosed additions from any payments due the Contractor, or by any and all other means available to
the Owner. Contractor shall also be responsible for any costs Owner incurs in investigating sueh occurrence
including, without limitation, any additional fees of Owner’s Representative or attorneys’ fees.

The Contractor’s proposal of cost for items of Work not covered by the agreed-upon prices for additional Work
ordered may include a charge for overhead and profit, together, of « 15 »%, to the extent that the Contractor
performs the items of Work with Contractor’s own forces. For deleted Work, the price will be net cost; however
office and field overhead, insurance, and bond premiums, for example, are not considered or allowed to be included
in "net cost." Where the items of Work involved in the change are performed by a Subcontractor, to which cost, as
approved by the Owner, the Subcontractor may add a charge for overhead and profit, together, of « 15 »%. To this
total only « 5 » % may be added to cover both overhead and profit for the Contractor. If more than on€ tier of
Subcontractor is involved, the Subcontractor preforming the Work may add to cost a charge for overhead and profit,
together of « 15 » %, and each other Subcontractor involved and the Contractor may add only « 5 »% to cover both
overhead and profit. For deductive changes the cost are net, regardless of the Contractor or Subconfractor
preforming the Work. The overhead and profit charges referred to above constitute full reimbursement for all costs
of supervision, engineering, field and main office expense, small tools, and incidental job burdens.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Owner and Architect of the Contractor’s agreement or disagreement with the method,
if any, provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum
or Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement/therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such/agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and
credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be
figured on the basis of net increase, if any, with respect to that change.

The Contractor may request payment for changes in Work not in dispute in Applications for Payment accompanied by
a Change Order indicating the parties’ agreement with part or all of such costs. For any portion 0f such cost that
remains in dispute, the Architect will make an interim determination for purposes of monthly certification for
payment for those costs and certify for payment the amount that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified. The Architect’s interim determination of cost shall adjust the
Contract Sum on the same basis as a Change Order, subject to the right of either party to disagree and assert a Claim
in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor reach an agreement agree-with-a-determination-made by-the Architeet

concerning the adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the
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adjpstments, such agreement shall be effective immediately and the-Arehiteet-will prepare-a-Change Order—Change
Orders-may-be-issued-forall- orany part of a-Construetion-Change Direetive- shall be recorded by preparation and

exefcution of an appropriate Change Order. The Contractor’s agreement to a Change Order constitutes a waiver and
reldase by the Contractor and its Subcontractors and suppliers for any claim for delay, cumulative impact, cost of
ext¢nded general conditions, and any other indirect cost associated with the Owner-directed change in Work.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for
midor changes shall be in writing. The Contractor shall carry out such written orders promptly. If the Contractor
believes that the proposed minor change in the Work will affect the Contract Sum or Contract Time, the Contractor
sha|l notify the Owner and Architect and shall not proceed to implement the change in the Work. If the Contractor
performs the Work set forth in the Architect’s order for a minor change without prior notice to the Owner and
Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any adjustment to
the [Contract Sum or extension of the Contract Time.

§ 75 FIELD CHANGES

§ 715.1 Upon the written request of Contractor, Owner’s designated representative may authorize minor changes in
the|Work which occur in the field ("Field Changes") without prior presentation to the Architect, so long as each of
thelfollowing criteria is satisfied:

.1 the proposed Field Change is consistent with the intent of the Contract Documents;

.2 the proposed Field Change will not result in an extension of the Contract Time;

.3|The proposed Field Change will not result in a cumulative increase in the GMP or the Contract Sum by more
than $« 0 ».

§ 715.2 By presenting the proposed Field Change, the Contractor is verifying that each of the criteria listed abeve is
satigfied with respect to the proposed Field Change.

§ 715.3 If a Field Change may result in a cumulative increase in the Contract Sum of more than $0. the Field Change
set forth in Section 7.5.1 above does not apply. Rather, Contractor must follow the written change order provisions set
forth in Sections 7.1 and 7.2 above.

8§ 715.4 The issuance of a Field Change and the provisions of this Section 7.5 shall not limit the Owner’s right of
review and approval of any Field Change in the progress payment process or as part of final payment.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8{1.2 The date of commencement of the Work is the date established in the Notice to Proceed. Agreement: If there is
no Notice to Proceed, it shall be the date of the Owner-Contractor Agreement, or such other date as may be
estdblished therein. Date shall not be postponed by failure to act of Contractor or persons or entities for which
Conptractor is responsible.

§ 8/1.3 The date of Substantial Completion of the Work or designated portion thereof is the date certified by the
Ardhitect in accordance with Section 9.8,. when construction is sufficiently complete, in accordance with the-Contract
Do¢uments, so the Owner can occupy or utilize the Work or designated portion thereof for the use for which it is
intgnded.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the |Contractor confirms that the Contract Time is a reasonable period for performing the Work and the
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dates established for Substantial Completion and Final Completion are reasonable. If required work cannot be
performed during normal working hours on normal working days, special arrangements can be made to perform the
work on evenings and on Saturdays and Sundays. No extra compensation will be allowed because of premium time
which may be involved where premium work is through fault of Contractor. If and when overtime work is required
and authorized by Owner, Owner will pay by Change Order, at established rates, increase to hourly pay due to
overtime hours worked, exclusive of Contractor's overhead and profit, upon approval of payroll records.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial-Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work;
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather-conditions documented
in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the
OwnerA+rehiteet determines, justify delay, then the Contract Time shall be extended for such reasonable time as the
Owner allows based on Architect’s recommendation may determine. No such Change-Orderextending Milestone
Dates or the Contract Time shall result in any increased payments to the Contractor for overhead or|for any other
amounts of any nature unless agreed to in writing by the Owner. In addition, notwithstanding theforegoing, the
Contractor shall not be entitled to any time extension for any delay for which the Contractor or any of its
Subcontractors or suppliers, or their subcontractor or suppliers at any level are at fault, or for any concurrent delays
that do not affect the Project critical path based on generally accepted critical path method principals.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15:

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by erther party under other prov1s10ns of the

Subeeﬁtraetersepsrmﬁhers—a{—aiw—levekOwner shall not be hable to Contractor and/or Subcontractor for claims or
damages or monetary claims caused by or arising out of delays. Sole remedy against Owner for delays shall be
allowance to claimant of additional time for completion of Work, amount thereof to be determined by Architect in
accordance with foregoing provisions of above subparagraphs.

§ 8.3.4 If there is a delay or anticipated delay of the Construction Schedule because of the actions or omissions of the
Contractor or any Subcontractor and the Contractor is unable to produce within fifteen (15) working days after notice
by the Owner a recovery schedule for its Work to address such delay or anticipated delay acceptable to the Owner,
then the Owner shall have the right to order the Contractor to take such actions as may be necessary;.consistent with
the same performance of the Work affected thereby, to recapture the time lost by any such delay.

Such action shall include increasing staff; increase in shifts or hours worked per day, or performance of work on
Saturdays, Sundays or national holidays; use of any available work float in the Project schedule; and changing the
sequence of work activities (“Extraordinary Measures”). Such Extraordinary Measures shall continue until the
progress of the Work complies with the stage of completion required by the Contract Documents. The Qwner’s right

to require Extraordmar Measures is solel for the purpose of ensuring the Contractor S com llance w1th the Pro ect
Schedule. : = : s entativ o

approval:

AIA Document A201™ - 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017

by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and

International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil 33
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at
16:32:16 ET on 11/18/2019 under Order No.8870389075 which expires on 08/08/2020, and is not for resale.

User Notes: (1882612562



§ 8.B.5 The Owner, at its option, shall also be entitled to accelerate performance of the Work where there is no delay or
anticipated delay. The costs of such Extraordinary Measure ordered by the Owner where there is no delay or
anticipated delay shall be paid for by the Owner.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 911.1 The Contract Sum or Guaranteed Maximum Price is stated in the Agreement and, including authorized
adjustments, is the total amount payable by the Owner to the Contractor for performance of the Work under the
Coﬂntract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantitiesoriginally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

§ 9[2.1 Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the
various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
sublstantiate its accuracy, required by the Owner or Architect. This schedule, unless objected to by the Owner or
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the
schedule of values shall be submitted to the Architect and supported by such data to substantiate its accuracy as/the
Owjner or Architect may require, and unless objected to by the OwnerArehiteet, shall be used as a basis for reviewing
the [Contractor’s subsequent Applications for Payment.

§ 9/2.2 Bond charges and allowances shall appear separately in Schedule.

§ 9{2.3 TBE/DBE participation contract value and work completed shall be separated, or payment will not bé
progessed.

§ 9.3 Applications for Payment

§ 9(3.1 At least tenfive (5) days before the date established for each progress payment, the Contractor shall submit to
the|Owner and Architect an #temized Application for Payment prepared in accordance with the schedule of values; if
regitired-under-Seetion9-2; for completed portions of the Work. The application shall be notarized, if requlred and
supported by all data substantiating the Contractor’s right to payment that the Owner or Architect require, such as
copies of requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage
if p‘tovided for in the Contract Documents. Each Pay Application submission shall include the completed Payment
Application Checklist as required in Division 00 and 01.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom
the |Contractor intends to pay.

§ 913.1.3 Form of Application for Payment shall be notarized AIA Document G702. Application and Certification
for |Payment, supported by AIA Document G703, Continuation Sheet. Separate columns for external and-mternal
conjtract changes are required. The final format of the Application for Payment shall be submitted to the Architect
and| Owner for approval prior to billing.
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§ 9.3.1.4 On or before tenth day of each month, Contractor shall submit to Architect and Owner an itemized
Application for Payment for Work performed for prior calendar month, supported by such data substantiating
Contractor's right to payment as Owner or Architect may require.

§ 9.3.1.5 With each Application for Payment, submit completed LCP Tracker Labor Compliance software Payroll
Report information for payment application period per section 3.4.8 or 3.4.9.

§ 9.3.1.6 Until Work is 50 percent complete, Owner shall pay 95 percent of amount due Contractor on account of
progress payments, less amount of notice of liens under laws of State of Wisconsin. At time Work is 50 percent
complete and thereafter, and if head of department having jurisdiction over contract determines Contractor's
performance and progress are satisfactory and with consent of Contractor's Surety, Owner will authorize remaining
partial payments be paid in full. At 50 percent completion or any time thereafter when the progress of the work is not
satisfactory, additional amounts may be retained but in no event shall the total retainage be mare than 10% of the
value of the work completed. Upon substantial completion of the work, an amount retained may be paid to the
contractor. For the purposes of this section, estimates may include any fabricated or manufactured materials and
components specified, previously paid for by contractor and delivered to the work or properly 'stored and suitable for
incorporation in the work embraced in the contract.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title tojsuch
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance,
storage, and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.2.1 Requests for payment involving materials stored off-site shall meet criteria established in ad¥ance by Owner
and Architect.

§ 9.3.2.2 Requests for payment involving materials stored off-site will be considered conditional upon submission by
Contractor of bills of sale or satisfactory evidence of payment and proof of suitable storage andprotection at a local
mutually agreed upon location. A Certificate of Insurance covering the material stored off-site shall be submitted with
Request for Payment.

§ 9.3.2.3 Partial or complete payment for material stored off-site shall not relieve Contractor from totahresponsibility
for care and protection of stored materials, nor does payment waive Owner's right to require fulfillment of terms of
Contract.

§ 9.3.2.4 Material stored off-site shall be protected as required by storage conditions. Material/shall\be/labeled
"Property of Milwaukee County" and accessible for Owner's inspection. Inventory of such stored material, insurance
certificates, and bill of sale or satisfactory evidence of payment, listing value of product, shall accompany request for
payment. List bill of sale value separately on Application for Payment Form.

§ 9.3.2.5 Contractor shall submit the completed Advance Purchase Transmittal Letter, Affidavit-and-Waiver of Lien,
that is contained in Division 00 and 01.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment
all Work for which Certificates for Payment have been previously issued and payments received from the Owner
shall, to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security
interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that
provided labor, materials, and equipment relating to the Work.

§ 9.3.4 With each Application for Payment, the Contractor shall provide to Owner; (a) a partial lien waiver and release

from each subcontractor or supplier who was to receive funds from the previous Application for-Payment;
(b) the Contractor’s own conditional lien waiver for all funds to be received for that Application.
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§ 9.8.5 Liens. Provided that Owner shall make payment of amounts due to Contractor, Contractor shall keep the
Project Site free from any liens by Contractor, its Subcontractors, Architect or engineers retained by Contractor, or
their respective assigns. No Uniform Commercial Code (UCC) or similar state statutory filings shall be made by
Conptractor, Subcontractors, or such Architect or engineers, except upon express prior written consent of Owner. If,
bechuse of any act or omission of Contractor or anyone claiming through or under Contractor, any mechanic’s or
othér lien, encumbrance or order is filed against Owner or the Project Site, Contractor shall, at Contractor’s own cost
and| expense, cause the same to be canceled and discharged of record or bonded over within thirty (30) days after
rec¢iving notice thereof, and shall indemnify, defend. and hold Owner harmless from and against all suits, actions
claims, loss, legal or administrative proceedings, liabilities, costs, expenses, damage or injury, including reasonable
attqrneys’ fees resulting therefrom or by reason thereof. Contractor shall reimburse the Owner, its elected and
apppinted officials, officers, employees or authorized representatives for any and all legal expenses and costs-incurred
by ¢ach of them in connection therewith or in enforcing the indemnity herein provided. Contractor’s obligation to
indgmnify shall not be restricted to insurance proceeds, if any received by the Owner, its elected and appointed
officials, officers, employees or authorized representatives, the Architect, or Architect’s Consultants. This/indemnity
proyision shall survive the termination or expiration of this Contract.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1)
issue to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Coitractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect and Owner
det¢rmines is properly due, and notify the Contractor and-Owner of the Architect’s and Owner’s reasons for
withholding certification in part as provided in Section 9.5.1; or (3) withhold certification of the entire Application for
Payiment, and notify the Contractor and-Owner of the Architect’s and Owner’s reason for withholding certificationin
whole as provided in Section 9.5.1.

§ 9|4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect andte the Owner,
basgd on the Architect’s and Owner’s evaluation of the Work and the data in the Application for Payment, that,to the
best of the Architect’s and Owner’s knowledge, information, and belief, the Work has progressed to the point
indicated, the quality of the Work is in accordance with the Contract Documents, and that the Contractor is‘entitled to
payment in the amount certified. The foregoing representations are subject to an evaluation of the Work for
conformance with the Contract Documents upon Substantial Completion, to results of subsequent tests and
inspections, to correction of minor deviations from the Contract Documents prior to completion, and to specific
qua]!iﬁcations expressed by the Architect and Owner. However, the issuance of a Certificate for Payment will. not be a
representation that the Architect or Owner has (1) made exhaustive or continuous on-site inspections to check the
quality or quantity of the Work; (2) reviewed construction means, methods, techniques, sequences, or procedures;

(3) reviewed copies of requisitions received from Subcontractors and suppliers and other data requested by the
Owner to substantiate the Contractor’s right to payment; or (4) made examination to ascertain how or for what
purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9E.1 The OwnerArehiteet may withhold a Certificate for Payment in whole or in part, to the extent reasonably
necgssary to protect the Owner, if in the Owner’s or Architect’s opinion the representations to the Owner required by
Section 9.4.2 cannot be made. If the Architect is unable to certify payment in the amount of the Application, the
Architect will notify the Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect-cannot
agree on a revised amount, the Architect will promptly issue a Certificate for Payment for the amount for which the
Arihitect is able to make such representations to the Owner and the Owner shall pay Contractor in accordance with
Secftion 9.6.1. The OwnerA+rehiteet may also withhold a Certificate for Payment or, because of subsequently
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such’extent as
mai/ be necessary in the Owner’s or Architect’s opinion to protect the Owner from loss for which the Contractor is
responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of
A defective Work not remedied;
| .2 third party claims filed not resulting from the Owner’s failure or refusal to pay or reasonable evidence
indicating probable filing of such claims, unless security acceptable to the Owner is proyvided by the
Contractor;
3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor;
materials or equipment;
4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
.5  damage to the Owner or a Separate Contractor;
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.6 reasonable evidence that the Work will not be completed within the Contract Time as a result of the
Contractor’s fault, and that the unpaid balance would not be adequate to cover actual or liquidated
damages for the anticipated delay; or

.T  repeated failure to carry out the Work in accordance with the Contract Documents.

-8 failure of the Contractor to comply with the most current approved Project construction schedule;

9 failure of the Contractor to comply with the monthly reporting requirements as detailed in
3.3.2.319:1: or

.10 the existence of any event of material default under the Contract Documents.

§ 9.5.2 When either party disputes the Owner’s or Architect’s decision regarding a Certificate forPayment under
Section 9.5.1, in whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification in Section 9.5.1 are removed, certification will be made for
amounts previously withheld.

§ 9.5.4 If the Architect or Owner withholds certification for payment under Section 9.5.1.3, the, Owner may, at its
sole option, issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to
make payment for Work properly performed or material or equipment suitably delivered. If the Owner makes
payments by joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its
next Application for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the
Owner, the amount to which the Subcontractor is entitled, either by agreement or by reflecting percentages actually

retained from payments to the Contractor on account of the Subcontractor’s portion of the Work: The Contractor
shall, by appropriate agreement with each Subcontractor, require each Subcontractor to make payments to Sub-
subcontractors in a similar manner.

account-of portions-of the Work-done-by-such-Subeontractor:[ Intentionally Deleted] _

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and
suppliers to ascertain whether they have been properly paid and withhold further payment to Contractor until Owner
is satisfied that Contractor has paid its Subcontractor and suppliers all amounts properly due. Neither the Owner nor
Architect shall have an obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as
may otherwise be required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of'the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall
be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, create-any fiduciary
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of
punitive damages against the Contractor for breach of the requirements of this provision.
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§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.

§ 9.7 Failure of Payment

If the Architeet-doesnoti
days after reeet
seven days a
binding dispw
hitect, st

Do me Non

d - B— .-- atda
a-start-up;pru as-prov

dispute-shall not-entitle Contractorto-stop-Wotk hereunder-§ 9.7.1 If Contractor is not paid within 30 days after

rec¢ipt and acceptance of a properly completed Application for Payment or receipt and acceptance of property or

seryice, whichever is later, Owner will pay interest on balance due Contractor from monies appropriated for
adnpinistration of Contract.

.1 Interest will be paid on balance due from 31st day of receipt and acceptance of properly completed
Application for Payment or receipt and acceptance of property or service, whichever ii$ later, at
rate specified in Paragraph 13.5 compounded monthly.

.2 Owner will notify Contractor of improperly completed Application for Payment and explanation
of improper completion within 10 working days of receipt.

§ 9|7.2 Contractors who contract or engage Subcontractors to perform part of Work shall pay Subcontractors for
satigfactorily completed work in timely fashion. Payment is timely if it is mailed or delivered to Subcontractor né later
thap 7 days after Contractor's receipt of payment by Owner.

.1 If Subcontractor is not paid in timely fashion, Contractor shall pay interest on balance dae from
8th day after Contractor's receipt of payment from Owner at rate specified in ParagraphA3.5,
compounded monthly.

.2 Subcontractors receiving payments under this Contract shall pay lower-tier Subcontragtors fin
timely fashion and be liable for interest on late payment in same amount as Contractor is'tequired
to pay its Subcontractors.

If tlhe project is federally funded, the following additional requirements apply:

.3 Delay or postponement of payment beyond above referenced period may occur only for good,
cause with written approval of Owner. When Contractor delays or postpones payment due to
dispute, Contractor shall notify Owner and Subcontractor in writing within 7 calendar days/of
being paid by Owner that Contractor is withholding payment. Notification shall indicate reasons
and grounds for withholding payment. Amount not in dispute shall be paid to Subcontractor within
7 calendar days of Contractor receiving payment by Owner. If Owner determines that Contractor
does not have good cause for delaying or withholding payment, Contractor shall pay
Subcontractor within 5 calendar days of Owner's written decision.

4 If Owner reduces Contract retainage amount, Contractor shall reduce total amount retained from
Subcontractors to no more than amount retained by Owner within 7 calendar days of receipt by
Contractor of a retainage payment.

.5  Contractors who contract or engage Subcontractors to perform part of the Work and who withhold

retainage shall return said retainage in a timely fashion upon Subcontractor's satisfactory
completion of their work.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can lawfully occupy or utilize the
Work for its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
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items to be completed or corrected prior to final payment. The Contractor shall proceed promptly to complete and
correct items on the list. Failure to include an item on such list does not alter the responsibility of the Contractor to
complete all Work in accordance with the Contract Documents. Observation by the Architect and/or the Owner
during the construction shall not be considered as acceptance of any part of the Work, and the conditions found when
final inspection is made shall be taken as governing fitness of the Work and whether or not it conforms with the
provisions of the Contract. Substantial Completion will be established using Owner’s form as identified in Division
00 Sections.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, whieh+s not sufficiently complete in accordance with the Contract-Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall,
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine
Substantial Completion. With Owner's approval and by Architect's determination, amount equal to 3 times
established cost to complete or correct items on list may be retained until Final Completion, but in no event shall the
total retainage be more than 10% of the value of the work completed.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities
of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the
time within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required
by the Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion
thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent’of surety if any,
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall
be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.8.6 Contractor shall reach Final Completion of the Work within 60 days of the date of Substantial Completion
except for those items which (a) cannot be completed because of weather conditions or because of unavailability of
products or materials or (b) Owner agrees do not have to be completed within the 60-day period.

§ 9.9 Partial Occupancy or Use
§ 9.9.1 per-may-eceup

st prog Re—-W-o hat-pe-de ined-by-written-ag een-the Owner-and Contractoror

no-agreementisreached, by-decision-of the Architeet- The Contractor agrees to the Owner’s use and occupancy of a
partially completed or completed portion of the Project before formal acceptance by the Owner under the following,
conditions:

A A Certificate of Substantial Completion shall be prepared and executed as provided /in Section 9.8.4,
except that when, in the opinion of the Architect, the Contractor is chargeable with unwarranted delay
in completing work or other Contract requirements the signature of the Contractor will not be required.

)

Occupancy by the Owner shall not be construed by the Contractor as being an acceptance of that part of
the Project.
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[t

The Contractor shall not be held responsible for any damage to the occupied part of the Project resulting
from the Owner’s occupancy.

FN

Occupancy by the Owner shall not be deemed to constitute a waiver of existing claims on behalf of the
Owner or Contractor against each other.

lin

Use and occupancy by the Owner prior to Project acceptance does not relieve the Contractor of its
responsibility to maintain all insurance and bonds required of the Contractor under the Contract until the
Project is completed and accepted by the Owner.

[=

Owner shall ensure that property insurance for the portion of the Project or the entirety of the Projeet
(as applicable) is in effect prior to Owner’s use and occupancy of any part of the property.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon in writing and signed by Owner, partial occupancy or use of a portion ot
portions of the Work shall not constitute acceptance of Work not complying with the requirements of the Contract
Documents.

§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance ‘and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance
with the Contract Documents and make recommendations onthat the entire balance found to be due the Contractor
ancj noted in the final Certificate is due and payable. Based on the Owner’s review and approval, Fthe Architect’s
fingl Certificate for Payment will constitute a further representation that conditions listed in Section 9.10:2 as
precedent to the Contractor’s being entitled to final payment have been fulfilled.

§ 9/10.1.1 Subsequent inspection trips to check unfinished work on punchlist will be paid for by Contractor at
Ardhitect's regular rate.

§ 9/10.1.2 Additional items of work which cannot be completed by established completion date of original contract
shall not preclude payment of final retainage of original base contract.

§ 9/10.1.3 Affidavit stating total wages and benefits paid to each employee shall accompany final application for
payjment. See section 3.4.8 and 3.4.9. (Copy of affidavit form is available from Owner.)

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts-withheld
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents,
(4) consent of surety, if any, to final payment, (5) documentation-ef any-speeial-warranties; such-as manufacturers”
watranties-or speeific- Subeontractor warranties;-anda marked-up version of all Construction Documents showing the
recprd condition of the Work, (6) a complete set (in electronic format and hard copy) of operating manuals' containing
the manufacturer’s warranties and instructions necessary for maintenance and operation of each item of equipment
and| apparatus Contractor furnishes under the Contract Documents, warranty information and any additional data
reqpested under the various sections of the Specifications for each division of the Work arranged in logical order,
ind¢xed and suitably bound, (7) a Final Lien Waiver and Release from Contractor and from all subcontractors and
suppliers who provided any labor, materials or Work for the project, and

(8) fif required by the Owner, other data establishing payment or satisfaction of obligations, such as receipts and
reldases and waivers of liens, claims, security interests, or encumbrances arising out of the Contract, to the extent
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and in such form as may be designated by the Owner. If a Subcontractor refuses to furnish a release or waiver
required by the Owner, the Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner against
such lien, claim, security interest, or encumbrance. If a lien, claim, security interest, or encumbrance remains
unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the Owner may be
compelled to pay in discharging the lien, claim, security interest, or encumbrance, including all costs and reasonable
attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed, corrected;-and-accepted. If
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.

§ 9.10.4 Thes hall constitute-a-waive 0
_—— 1 liens;Claims;security-interests-orencumbraneces-arising-outof the Contract and unsettled;
_ 2 fasilure of the Work tocomply-with-therequirements of the Contract Documents;
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§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

§ 9.10.6 Notwithstanding any provision to the contrary contained herein, if any Claim for which indemnification is
required under Section 3.18.1 has not been settled or discharged when the Work is completed, final payment of the
Contract Sum shall be deferred until such Claim is paid or settled, or until the Contractor provides a bond or other
security reasonably acceptable to the Owner in a sum equal to the amount of such claim. Notwithstanding the
foregoing, if the Contractor is fulfilling its responsibilities under Section 3.18.1, withholding of\final payment shall be
limited to the reasonable amount of the claim, in an amount up to 300% of the reasonable cost to complete or correct
including the potential cost of defense and interest; however, no amount shall be withheld if applicable insurance
covers the loss without any reservation of rights.

§ 9.10.7 All applicable provisions of federal, state, and local laws, rules, regulations and ordinances shall apply to this
agreement, including, but not limited to Wis. Stats. § 779.14(1m) which requires, among othern things. that
Milwaukee County shall reserve the authority in the case of contracts not exceeding $100.000.00 (ag further
described in that section) to make direct payments to subcontractors or to pay the prime contractor with checks that
are made payable to the prime contractor and to one or more subcontractor. In any such case where such payments
are made by Milwaukee County, the prime contractor agrees that its sole remedy for any deficiency. or disputed
amounts paid to a subcontractor by the County shall be against the subcontractor and not Milwaukee County. The
prime contractor specifically agrees to hold Milwaukee County harmless for any such deficient--disputed, or
€rroneous payments.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to

A employees on the Work and other persons who may be affected thereby;
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.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures, and utilities not designated for removal, relocation, or replacement in the course
of construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance-of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities;under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insyrance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 to the extent
cauped in-whele-erin-part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly
employed by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible
under Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to
the extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable
to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

Conptractor shall promptly report in writing to the Architect and Owner all accidents whatsoever arising out of, or in
connection with, the performance of the Work, whether on or off the Site, which caused death, personal injury ot
property damage, giving full details and statements of witnesses, if Contractor reasonably believes there may be a
claijm made against Owner. In addition, if death or serious injury or damages are caused, the accident shall be
repprted immediately to Owner by telephone or messenger. If either party suffers injury or damage to person or
property because of an act or omission of the other party, or of others for whose acts such party is legally responsible,
notice of the injury or damage, whether or not insured, shall be given to the other party within a reasonable-timenot
excﬂeeding 21 days after discovery. The notice shall provide sufficient detail to enable the other party to investigate the
mafter.

§ 10.2.9 The Owner or the Owner’s inspectors may stop the Work until a condition deemed unsafe to persons or
property is corrected. Should this occurrence delay the Work, the Contractor shall be responsible for any excess
cosls associated with the work stoppage and shall not be allowed an extension of time in which to perform. This
proyision does not relieve Contactor of its exclusive responsibility for safe Work practices nor impose upon the
Owlner aby obligation to supervise Contactor’s work practices.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
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polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the
condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity-proposed by the
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection.
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay,
and start-up.

§ 10.3.3 To-thefullestextent permitted-byJaws-the Owner shall indemnify and hold harmless the Contractor,

Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims,
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence, in
whole or in part, of the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of
the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall indemnify, defend and hold the Owner harmless against any and alhliabilities, damages,
losses, costs, penalties, expenses or responsibilities (1) for remediation of a material or substance the/Contractor
brings to the site and negligently handles, or (2) where the Contractor fails to perform its obligations under Section
10.3.1, except to the extent that the cost and expense are due to the Owner’s fault or negligence, and

(3) materials and substances which are Contractor’s responsibility under Section 10.3.4.

§ 10.3.6 If the Contractor is held liable by a government agency for the cost of remediation of a hazardous material or
substance solely by reason of performing Work as required by the Contract Documents, the Owsfer shall indemnify
the Contractor for all cost and expense thereby incurred provided that Contractor provides prompfwritten notice to
Owner of any such cost, expense, claim, demand, cause of action, suit, judgement, subpoena or administrative
proceeding. —The duties and responsibilities of the Owner as set forth in this section shall notlapply to the extent that
the liability, damage, loss, economic loss, cost, penalty, expense or responsible results from hazardous substances or
material brought onto the Project site by Contractor not required under the Contract Documents or arises out of the
negligence of Contractor.
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§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
ins1|1rance companies, rated A or better by A.M. Best, and lawfully authorized to issue insurance in the jurisdiction
where the Project is located. The Owner, Architect, and Architect’s consultants shall be named as additional insureds
under the Contractor’s commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is
located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize
a copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or
expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an
act or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance
that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure
to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In
the event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors;-and
Sub-subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been
procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner
does not provide written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or
maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages
attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage
has been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract
Time and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor,
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Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the
insurance had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the
insurance shall be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner shall
not relieve the Owner of any contractual obligation to provide required insurance.

§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by the
Agreement or other property insurance applicable to the Project, except such rights as they have-to-proceeds of such
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive
claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be
effective as to a person or entity (1) even though that person or entity would otherwise have a 'duty of indemnification,
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or
indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring
the Project during the construction period, to the extent permissible by such policies, the Owner waives-all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this
separate property insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Ownet’s property, due to
fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fidueiary and made payable to the Owner as-fiduetary for the insureds;-as-theirinterests-may-appear; subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect
and Contractor shall make payments to their consultants and Subcontractors in similar manner,

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from
receipt of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object,
the Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the
Owner shall deposit the insurance proceeds in a separate account and make the appropriate distributions: Thereafter, if
no other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor
shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that
purpose. If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the
proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising
out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15.

Pending resolution of any dispute, the Owner may issue a Construction Change Directive for the reconstruction of the
damaged or destroyed Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s or Owner’s request or to requirements
specifically expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for
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the |Architect’s or Owner’s examination and be replaced at the Contractor’s expense without change in the Contract
Time.

§ 1Er.‘1 .2 If a portion of the Work has been covered that the Architect or Owner has not specifically requested to
examine prior to its being covered, the Architect or Owner may request to see such Work and it shall be uncovered by
the Contractor. If such Work is in accordance with the Contract Documents, the Contractor shall be entitled to an
equitable adjustment to the Contract Sum and Contract Time as may be appropriate. If such Work is not in
accordance with the Contract Documents, the costs of uncovering the Work, and the cost of correction, shall be at the
Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed.
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the
Contractor’s expense.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct
it promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an (i)pportunity to make the correction of a defect of which the Owner is aware, the Owner waives the rights to require
correction by the Contractor and to make a claim for breach of warranty. If the Contractor fails to correct
nonconforming Work within a reasonable time during that period after receipt of notice from the Owner or/Architect,
the Owner may correct it in accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Corbtractor pursuant to this Section 12.2, except for Work not properly completed in the first instance.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner;

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that
is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to’correct the
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s
liabjility with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 1R.2.6 Approval of material or work at any time or stage of construction will not prevent its subsequentrejection: for
caupe.
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§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS
§ 13.1 Governing Law

AEbmé&HeﬂﬁAxePsha&gevem—See%ﬁ%#State of Wlsconsm

§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other.
If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The
Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available
by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiverof a'right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or‘acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing or as set forth herein.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after
bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon-written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when
and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs,
except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure, including those of repeated testing. inspection or approval procedures and compensation for the
Architect’s services and expenses, shall be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the-Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.
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§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest
Payjments d
the |parties agree

wher%th%llrejeet—rs—leeated— Payment due and unpald under Contract Documents shall bear 1nterest at rate specrﬁed
in Wisconsin Statutes 71.82 (1) (a) compounded monthly.

§ 1.6 Affirmative Action Policy

§ 1B.6.1 Milwaukee County, by County Board Resolution and by Executive Order, has established an Affirmative
Actiion Program, providing for equality in employment opportunities regardless of race, religion, color, national
origin, age, sex, or functional limitation. Consistent with the foregoing program and Milwaukee County's
Opportunity Employment Policy, contractors, subcontractors, vendors, and suppliers are requested to support
Milwaukee County in this effort by providing equality in employment opportunities to women and minorities/and
sha|l not discriminate on the basis of race, religion, color, national origin, age, sex, sexual orientation, gender identity
or gxpression, marital status, ancestry or disability.

§ 1B.6.2 Equal Employment Opportunity: During the performance of this Contract, the Contractor agrees/to meet the
reqpirements stated in Equal Opportunity Contract Requirements. Additional information is provided in Division00,

§ 1B.6.3 Failure by the Contractor to carry out these requirements is a material breach of this Contract, which may
resylt in the termination of the Contract or such other remedy, as the recipient deems appropriate.

§ 1B.7 Audit

§ 1B.7 .1 County Rights of Access and Audit. The Contractor, Lessee, or other party to the contract, its officers,
dirdctors, agents, partners and employees shall allow the County Audit Services Division and department cofitract
adnpinistrators (collectively referred to as Designated Personnel) and any other party the Designated Personnel may
nanje, with or without notice, to audit, examine and make copies of any and all records of the Contractor, Lessee, or
othér party to the contract, related to the terms and performance of the Contract for a period of up to three years
follpwing the date of last payment, the end date of this contract, or activity under this contract, whichever is

later. Any subcontractors or other parties performing work on this Contract will be bound by the same terms and
responsibilities as the Contractor. All subcontracts or other agreements for work performed on this Contract will
include written notice that the subcontractors or other parties understand and will comply with the terms and
responsibilities. The Contractor, Lessee, or other party to the contract, and any subcontractors understand and\will

abidle by the requirements of Section 34.09 (Audit) and Section 34.095 (Investigations Concerning Fraud, Waste/and

Abiise) of the Milwaukee County Code of General Ordinances.

=

§ 1B.8 Independent Contractor

§ 1PB.8.1 Nothing contained in this Contract shall constitute or be construed to create a partnership or joint|venture
betyveen Owner or its successors or assigns and Contractor or its successors or assigns. In entering into this

Agteement, and in acting in compliance herewith, Contractor is at all times acting and performing as an independent
conftractor, duly authorized to perform the acts required of it hereunder

§ 1B.9 Prohibited Practices
§ 1B.9.1 Contractor during the period of this contract shall not hire, retain or utilize for compensation any member)
offifcer, or employee of County or any person who, to the knowledge of Contractor, has a conflict of interest with

County.

§ 1B.9.2 Contractor hereby attests that it is familiar with Milwaukee County's Code of Ethics which states, in part,
"N¢ person may offer to give to any County officer or employee or his immediate family, and no Countylofficer or

employee or his immediate family, may solicit or receive anything of value pursuant to an understanding|that-such
officer's or employee's vote, official actions or judgment would be influenced thereby."
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ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 Termination by the Contractor

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 6039 consecutive days
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any
other persons or entities performing portions of the Work, for any of the following reasons:

A Issuance of an order of a court or other public authority having jurisdiction that requires all Work to
be stopped;

2 An act of government, such as a declaration of national emergency, that requires all Work to be
stopped;

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of
the reason for withholding certification as provided in Section 9.4.1, or because-the-Owner has not
made payment on a Certificate for Payment within the time stated in the Contract Documents and
none of the circumstance prescribed in Sections 9.5.1.1 through 9.5.1.9 exist;|or

4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3,
constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days
in any 365-day period, whichever is less.

m%ed—bﬁe&seﬂ—eﬁ&ueh—leelmﬂaﬂeﬂ— If one of the reasons descrlbed in Sectlon 14 l 1 or 14 1 2 ex1st5 the
Contractor may, upon seven days’ written notice to the Owner and Architect, terminate the Contract and recover from
the Owner payment for Work executed and for proven loss as of date of the letter from Owner terminating the
Contract with respect to materials, equipment, tools, construction equipment and machinery, including/the overhead
and profit allowance amount contained in Article 7.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the.Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions
of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents
with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice
to the Owner and the-Arehiteetopportunity to cure, terminate the Contract and recover from the Owner.as provided in
Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials in
accordance with Contractor’s schedule for attaining Substantial Completion;
.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliers if and only if Contractor fails to provide
Owner with reasonable evidence that funds have been placed by Contractor in ‘a-commercial escrow
account sufficient to pay Subcontractor for the disputed items, fails to post a bond for the amount due
Subcontractors, fails to obtain an endorsement to a title policy with respect to liens of Subcontractor,
or if the portion of the Contract Sum owing to the Contractor held in retainage by Owner pursuant to
Article 9 is less than the amount allegedly owed by Contractor to Subcontractor;
3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; e
4 otherwise is guilty of substantial breach of a provision of the Contract Documents; or. -
.5  becomes insolvent, is in bankruptcy or a similar proceeding., is in receivership, adopts a complete
liquidation of its assets, or makes an assignment for the benefit of creditor or to an agent with
authorization to liquidate any substantial amount of assets.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist;and-upen-—certificationby-the-Arehiteet that
sufficient-cause-exists-tojustify-sueh-action; the Owner may, without prejudice to any other rights or remedies of the
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Ov{rer and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, and provided the
Cojtractor, within such (7) day period, has not cured such cause or breach, terminate employment of the Contractor
and may, subject to any prior rights of the surety:
A Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
.2 Accept assignment of subcontracts pursuant to Section 5.4; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not

expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case

may be;-shall-be-eertified-by-the-Initial Deeision-Malker, upon application, and this obligation for payment shall

suryive termination of the Contract.

§ 14.2.5 Upon termination of the Contract, Contractor shall immediately stop the Work hereunder except such as shall
be ¢ssential to preserve and safeguard existing Work and immediately advise Owner of the status of all outstanding
subfontracts and purchase orders. Such outstanding purchase orders and subcontracts shall be canceled or assignedto
Owpner as Owner may direct. In the event of any such termination, Contractor shall deliver all of the Work completed
and| in process to the date thereof to Owner and shall deliver to Owner all documents of title, reports, estimates,
schedules, and other documents and data as Owner shall require.

§ 14.2.6 In the event an Owner termination for cause is determined to have been improper, such termination shall be
deemed a termination for convenience pursuant to paragraph 14.4.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another/cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause upon at
leadt seven (7) days written notice to the Contractor.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall

cease operations as directed by the Owner in the notice;

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of'the Work;
and

| 3 except for Work directed to be performed prior to the effective date of termination stated in the

notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts
and purchase orders; and. -

4 shall deliver all of the Work completed and in process to the date thereof to Owner and shall deliver
to Owner all documents of title, reports, estimates, schedules, and other documents and data as Owner

shall require.
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S&beeﬁtraetsﬁand%hetermma&e&fe%ﬁﬂany—%ekferﬂ%&%greeme% In case of %uch termination for Owner s

convenience, Contractor shall be entitled to receive payment from Owner on same basis provided in Subparagraph
14.1.3.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in
the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other
disputes and matters in question between the Owner and Contractor arising out of or relating to the-Contract. The
responsibility to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require
the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the perlod for correctlon of the Work set forth in Sectlon 12.2. 2 shall be 1n1t1ated by notlce to
the other party. .
m%hﬁﬂaweeﬂﬂ%kep C1a1ms by e1ther party under thlS Sectlon 15.1.3.1 shall be 1n1t1ated Wlthln 7% days after
occurrence of the event giving rise to such Claim or within 72+ days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correctlon of the Work set forth in Sectlon 12.2.2, shall be initiated by notice to the
other party. s

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to
make payments in accordance with the Contract Documents.

§ 15 1 4.2 Hntentlonally Deleted]%e@en#%k&%—aaé@o%%ﬁﬁm&shaﬂ—be&ehaﬁe&n%daﬂe&w&h—me Ll

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided-in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Such Claim shall
include detailed documentation to fully substantiate Contractor’s entitlement to the Claim. Prior notice is not required

for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice/as provided in
Section 15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay
on progress of the Work. Such Claim shall include detailed documentation to fully substantiate Contractor’s
entitlement to the Claim. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim-shall-be documented
by data substantiating that weather conditions were abnormal for the period of time for the geographical region where
the Project is located, could not have been reasonably anticipated, and had an adverse effect on the
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scheduled construction and are in excess of the days that should have been included in the Project schedule based
upqn historical weather patterns, as more fully described elsewhere in the Contract Documents.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this
Contract. This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit,
except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination
in accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the

period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be

ref grred to the Architect chrtect}nmai—DeemenMaker for 1n1t1a1 recommendationsdecision. The Arehiteet-willserve-asthe—————
‘ - Except for those Claims excluded by this

Sectlon 15. 2 I, an 1n1t1al de0151on shall be requ1red asa cond1t1on precedent to mediation of any Claim. If an-initial

decjision has not been rendered within 30 days after the Claim has been referred to the Architectlnitial Decision——————

Matker, the party asserting the Claim may demand mediation and binding dispute resolution without a decision having

beeh rendered. Unless the Architectinitial DeeisionMaker and all affected parties agree, the Architectlnitial Deeiston

Maker will not deeidemake recommendations regarding disputes between the Contractor and persons or entities other

than the Owner.

§ 1p.2.2 The Architectlnitial Deeision-Maker will review Claims and within ten days of the receipt of a Claim
maletake one or more of the following recommendationsaetions: (1) request additional supporting data from the
claimant or a response with supporting data from the other party, (2) reject the Claim in whole or in part, (3) approve
the|Claim, (4) suggest a compromise, or (5) advise the parties that the Architectlnitial DeeistonMalker is unable to
res¢lve the Claim if the Architectlnitial DeeistonMalker lacks sufficient information to evaluate the merits of the
Clajm or if the Architectlnitial DeeisionMaker concludes that, in the Architect’shritial DeeistonMaker’s sole
recommendationdiseretion, it would be inappropriate for the Architectinitial DeeistonMaker to resolve the Claim.

§ 1b 2.3 In evaluating Claims, the Architectlnitial Decision-Maker may, but shall not be obligated to, consult with or

seek information from either party or from persons with special knowledge or expertise who may assist the

Ardhitectlnitial DeeisitonMaker in makingrendering a recommendationdeeision. The Architectinitial Decision Maker
ai; request the Owner to authorize retention of such persons at the Owner’s expense.

§ 15 2.4 1f the Architectinitial-DeeisionMaker requests a party to provide a response to a Claim or to furnish
additional supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1)
proyide a response on the requested supportlng data, (2) adV1se the ArchltectmnaJ—Deelﬂen—M-aker when the response

§ 1b.2.5 The Architect will make a recommendation regardinglnitial Decision Maker-will render-an-initial decision

apprevingorrejeeting the Claim, or indicating that the Architect is unable to make a recommendationinitial Deeision
Makeris-unable-to-resolve-the Claim—This-initial deeision. This initial recommendation shall (1) be in writing; (2)
state the reasons therefor; and (3) notify the parties and the Architect;ifthe-Architeet-isnetservingas theInitial
asrerkMakep of any change in the Contract Sum or Contract Trme or both lh&rmﬁa%éeers&e&shallrbe ﬁnahané
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§ 15.2.6 Either party may file for mediation within 20 days after notice of the Architects recommendation or notice

that the Architect is unable to make a recommendation.efan-initial-deciston-at-any-time;subjeect-to-the-terms-of

feseluﬂeﬂ—pfeeeedﬂ&gs—wﬁﬁespeeﬁe—d%mﬁa%éeemwn—mtentlonallv Deleted

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s-default; the Owner
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation/Litigation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a conditienprecedent-teor——
litigation as determined in accordance with Section 15.5.binding-disputeresolution. The venue of any litigation shall
be in Milwaukee, Wisconsin.

§ 15.3.2 Unless otherw1se determined in accordance with Section 15. 5 Fthe parties shall endeavor to resolve their
Clalms by medlatlon o hery h . e A

§ 15.3.4 The parties shall share the medlator s fee and any ﬁllng fees equally The medlatlon shall be held in
Milwaukee, Wlsconsm e 3 taallyag :
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Project No. 5740-23999

under applicable law in any court -

§ 15.3.5 Notwithstanding anything to the contrary contained herein, Owner reserves right to have

claims, disputes, or other matters in question decided by litigation. If Owner waives right to!litigation,
then provisions stated under paragraphs 15.2, 15.3 and 15.4 shall apply. except that additionahparties,
including Architect, Architect's employees, and consultants may be included.
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UNIVERSAL MODIFICATIONS TO A201, 2017 Edition

Following supplements modify "General Conditions of the Contract for Construction," AIA
Document A201, 2017. Where a portion of General Conditions is modified or deleted by
these Supplementary Conditions, unaltered portions of General Conditions shall remain
in effect.

UNIVERSAL MODIFICATIONS TO THE AIA A201™ - 2017 GENERAL CONDITIONS OF THE
CONTRACT FOR CONSTRUCTION IN ITS ENTIRETY

1. All modifications in this section modify the General Conditions of the Contract for Construction in its
entirety. Any conflicting modification in a subsequent Article shall take precedence over the
modifications in this section.

2. A modification in this section that modifies a term also modifies its singular, plural and/or
possessive forms.

3. Delete “Change Order” and replace with “Supplemental Job Order”, unless otherwise stated or
used in an Article subsequent to this modification.

4. Delete “Contract Sum” and replace with “Job Order Price”, unless otherwise stated or used in an
Article subsequent to this modification.

5. Delete “Contract Time” and replace with “Job Order Completion Time”, unless otherwise stated or
used in an Article subsequent to this modification.

ARTICLE 1 GENERAL PROVISIONS

1.1 BASIC DEFINITIONS
Delete subparagraph 1.1.1 in its entirety and replace with:

1.1.1  The Contract Documents are enumerated in the Agreement between the Owner and
Contractor (hereinafter the Agreement) and consist of the Agreement, Conditions of the
Contract (General, Supplementary, and other Conditions), Drawings, Specifications, Job
Orders (including Detailed Scopes of Work, Job Order Proposals, and any Supplemental
Job Orders), The Construction Task Catalog®, Technical Specifications, Addenda issued
prior to execution of the Contract, other documents listed in the Agreement, and
Modifications issued after execution of the Contract. A Modification is (1) a written
amendment to the Contract signed by both parties, (2) a Change Order, (3) a
Construction Change Directive, or (4) a written order for a minor change in the Work
issued by the Architect, or (5) a Field Change (as defined herein). Unless specifically
enumerated in the Agreement, the Contract Documents do not include the advertisement
or invitation to bid, Instructions to Bidders, sample forms, other information furnished by
the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal,
or portions of Addenda relating to bidding or proposal requirements.

Delete 1.1.4 in its entirety and replace with:

1.1.4 The Project: The collective improvements to be constructed by the Contractor pursuant to
a Job Order or a series of related Job Orders.

Delete 1.1.5 in its entirety and replace with:
1.1.5 The Drawings are the graphic and pictorial portions of the Job Order Proposal showing

the design, location and dimensions of the Detailed Scope of Work, generally including
plans, elevations, sections, details, schedules and diagrams.
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Add subparagraph 1.1.10:

1.1.10 MISCELLANEOUS DEFINITIONS

.1 Architect: Time and Material Coordinator or authorized representative.

.2 Owner: Milwaukee County.

.3 Prime Contractor: Contractor having a contract directly with Owner.

4 Wage Rate: Sum of hourly basic rate plus hourly fringe benefits for each Trade or Occupation.
See Section 01 20 00 - Price and Payment Procedures.

.5 JOC SPECIFIC DEFINITIONS

a)

Adjustment Factor: A competitively bid adjustment to be applied to the Unit
Prices listed in the Construction Task Catalog®.

Award Criteria Figure: The amount determined in line 4 of the Bid Form
contained in Document 00 41 00, which is used for the purposes of determining
the lowest price.

Construction Task Catalog®: A published list of Pre-priced Tasks.

Detailed Scope of Work: A document setting forth the work the Contractor is
obligated to complete for a particular Job Order. It will often be in the form of an
attachment or appendix.

Estimated Annual Value: An estimate of the value of Job Orders that could be
issued to the Contractor(s) each year.

Job Order: A written order issued by the County requiring the Contractor to
complete the Detailed Scope of Work within the Job Order Completion Time for
the Job Order price. A project may consist of one or more Job Orders.

Job Order Completion Time: The time within which the Contractor must complete
the Detailed Scope of Work.

Job Order Price: The value of the approved Price Proposal and the amount the
Contractor will be paid for completing the Detailed Scope of Work within the Job
Order Completion Time.

Job Order Proposal: A set of documents including: (a) Price Proposal; (b)
construction schedule; (c) list of proposed subcontractors and TBE status; and
(d) other requested documents.

Joint Scope Meeting: A meeting at the site to discuss the work to be performed
before the Detailed Scope of Work is finalized.

Non Pre-priced Task - A task that is not set forth in the Construction Task
Catalog®.

Normal Working Hours: Includes the hours from 7:00 a.m. to 4:00 p.m. Monday
through Friday, except for County holidays.

Other Than Normal Working Hours: Includes the hours of 4:01 p.m. to 6:59 a.m.
Monday through Friday and all day Saturday, Sunday, and County Holidays.

Owner: Milwaukee County or another agency procuring work from this Contract.

Pre-priced Task: A task set forth in the Construction Task Catalog®, which
includes a description of the task, a unit of measure, and a unit price.

007200-2



9/21

p) Price Proposal: A price proposal prepared by the Contractor that includes Pre-
priced Tasks, quantities, appropriate Adjustment Factors, and Non Pre-priced
Tasks required to complete the Detailed Scope of Work.

q) Request for Proposal: A written request to the Contractor to prepare a Job Order
Proposal for the Detailed Scope of Work referenced therein.

r) Supplemental Job Order: A secondary Job Order developed after the initial Job
Order has been issued to change, delete, or add work to the initial Detailed
Scope of Work, or to change the Job Order Completion Time.

s) Unit Price: The unit price published in the Construction Task Catalog® for a Pre-
priced Task.”

ARTICLE 2 OWNER

2.2 EVIDENCE OF THE OWNER'’S FINANCIAL ARRANGEMENTS

221 Delete Subparagraph 2.2.1 and replace with INTENTIONALLY DELETED
2.2.2 Delete Subparagraph 2.2.2 and replace with INTENTIONALLY DELETED

2.2.3 Delete Subparagraph 2.2.3 and replace with INTENTIONALLY DELETED

2.4 OWNER'S RIGHT TO STOP THE WORK
Delete Subparagraph 2.4.1 and substitute the following:

241 If the Contractor (a) fails to correct Work that is not in accordance with the requirements
of the Detailed Scope of Work after fifteen (15) days prior written notice, or (b) repeatedly
fails to carry out Work in accordance with the Detailed Scope of Work and after fifteen
(15) days prior written notice, and in either case (a) or (b) the Contractor does not
undertake efforts to cure the non-conforming Work, the Owner may issue a written order
to the Contractor to stop the Work, or any portion thereof, until the cause for such order
has been eliminated; however, the right of the Owner to stop the Work shall not give rise
to a duty on the part of the Owner to exercise this right for the benefit of the Contractor or
any other person or entity, except to the extent required by Section 6.1.3. Contractor shall
not have a Claim for the increase in the Job Order Price or for an extension of the Job
Order Completion Time if the Work is stopped pursuant to this section.

2.4.2 The Owner or the Owner’s inspectors may stop the Work until a condition deemed unsafe
to persons is corrected. Should this occurrence delay the Work, the Contractor shall be
responsible for any excess costs associated with the work stoppage and shall not be
allowed an extension of time in which to perform. This provision does not
relieve Contactor of its exclusive responsibility for safe Work practices nor impose upon
the Owner any obligation to supervise Contactor’s work practices.

ARTICLE 3 CONTRACTOR

3.1 GENERAL

Delete the first sentence in subparagraph 3.2.3 and replace with the following:
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“Except as specifically set forth in the Detailed Scope of Work of the Job Order, the
Contractor is not required to ascertain that the work of the Job Order is in accordance
with applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders
of public authorities, but the Contractor shall promptly report to the Architect and Owner
any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

Delete Subparagraph 3.4.2.1, 3.4.2,3.4.2.1,3.4.2.1.1,3.421.2,3.4.2.3,3.4.2.4,3.4.3,3.4.4,
3.4.5,3.4.6,3.4.7, 3.4.8 and 3.4.9 and replace with the following:

3.4.2.1 “The Contractor shall make good faith efforts to inform the Owner and Architect
of any value-engineering alternatives during the term of the Project. If the Owner
approves, the Architect shall consider incorporation of such value-engineering
alternatives, including the substitution of products, equipment or systems, at any time
during the work of the Job Order. In presenting such alternatives, the Contractor shall
provide to the Owner and Architect a description of the alternate along with the standard
product or system information to help in their evaluation of the alternative. Upon the
request of the Owner or Architect, Contractor shall obtain any additional information that
they feel is necessary for their evaluation of the proposed alternative. Based on the
available information, the Contractor shall submit to the Owner and Architect the cost and
schedule impact of the alternative. Any alternative approved by the Owner shall be
processed by a Supplemental Job Order. The Contractor shall incorporate changes
related to the approved alternatives according to the associated revisions to the Detailed
Scope of Work.”

3.4.2 “Except in the case of minor changes in the Work approved by the Architect in
accordance with Section 3.12.8 or ordered by the Architect in accordance with  Section
7.4, the Contractor may make substitutions of specified materials or equipment only with
the consent and approval of the Owner, after evaluation and recommendation by the
Architect and in accordance with a Supplemental Job Order.”

3.4.2.1.1 The Contractor must submit to the Architect and the Owner (i) a full
explanation of the proposed substitution and submittal of all supporting data including
technical information, catalog cuts, warranties, test results, installation instructions,
operating procedures, and other like information necessary for a complete evaluation
of the substitution; (ii) a written explanation of the reasons the substitution is
advantageous and necessary, including the benefits to the Owner and the Work in
the event the substitution is acceptable; (iii) the adjustment, if any, in the Job Order
Price, in the event the substitution is acceptable; (iv) the adjustment, if any, in the
time of completion of the Contract and the Project schedule in the event the
substitution is acceptable; and (v) a statement setting forth that (a) the proposed
substitution conforms and meets all the requirements of the pertinent intent of the
Detailed Scope of Work and any requirements shown on the related Drawings, and
(b) the Contractor accepts the warranty and correction obligations in connection with
the proposed substitution as if originally specified by the Architect. Proposals for
substitutions shall be submitted in triplicate to the Architect or Owner in sufficient time
to allow no less than ten (10) working days for review. No substitutions will be
considered or allowed without the Contractor’s submittal of complete substantiating
data and information as stated herein.

3.4.2.2 The Contractor shall ascertain that items offered as equals to  specified items
will fit the physical limits of space shown on the Drawings or outlined in the Detailed
Scope of Work, and leave ample clearance for proper installation,  operation and
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servicing of the item and all adjacent items.”

3.4.2.4 If during the performance of Work any materials or equipment specified in the
Detailed Scope of Work become unavailable because of government restrictions or
because of other market conditions (which are not the result of Contractor’s delay in
order or purchasing), the Owner, Architect and Contractor shall collectively suggest and
consider alternatives and substitutes. The Architect or Contractor shall then issue a final
recommendation for consideration and approval by Owner. Such alternatives or
substitutions shall not serve as a basis for an increase in the Job Order Price except in
Owner’s sole discretion.

3.5.4 “The Contractor and any applicable Subcontractors agree, as part of its post completion
Work and its warranty obligations, to participate in warranty walk-throughs at the Project
Site with the Owner and its Architect eleven (11) months after Substantial Completion of
each phase of the Work to identify warranty work and any other items which must be
corrected to conform with the requirements of the Detailed Scope of Work.”

3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS

Delete subparagraph 3.7.3 and replace with the following:

3.7.3  If the Contractor performs Work knowing it to be contrary to applicable laws, statutes,
ordinances, codes, rules and regulations, or lawful orders of public authorities, the
Contractor shall assume appropriate responsibility for such Work and shall bear the costs
attributable to correction. However, if the Contractor observes that portions of the
Detailed Scope of Work are at variance therewith and promptly notifies the Architect and
Owner in writing, necessary changes shall be accomplished by appropriate Modification.
Any Modification shall be in accordance with Article 7. Notwithstanding the above, for
those trades requiring licensed tradesmen, Work depicted for those trades shall be
installed in a code conforming manner irrespective of references or representations
in the documents to the contrary, at no additional cost to the Owner.

3.8 ALLOWANCES

Delete 3.8 in its entirety and replace with “3.8 Not Used”

3.15 CLEANING UP

Delete 3.15.2 in its entirety and replace with following:

3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may
do so and the cost thereof shall be charges to the Contractor by deductive Supplemental
Job Order. The Contractor shall employ experienced workers or professional cleaners for
final cleaning for all trades at the completion of the Work.

3.18  INDEMNIFICATION

Replace entire Article with the following:

“Contractor agrees to the fullest extent permitted by law to indemnify, defend and hold
harmless, the Owner, and its agents, officers and employees, from and against all loss
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and expense including costs and attorneys’ fees by reason of liability for damages
including suits at law or in equity, caused by any wrongful, intentional, or negligent act or
omission of its employees or agents which may arise out of or are connected with the
activities covered by this AGREEMENT. Contractor shall further indemnify the Owner
from, and defend against any liability or expenses (including reasonable attorneys’ fees)
arising out of or relating to an act or omission by it or its employees arising out of or
relating to (1) Federal, state, or other laws or regulations for the protection of persons
who are members of a protected class or category of persons, (2) employment
discrimination or harassment under any legal theory, (3) any personal injury (including
death) received or sustained by any employee of a party, its subcontractors, agents, or
invitees for any reason, and (4) any personal injury (including death) sustained by a third
party or property damage by reason of any act or omission, negligent or otherwise, to the
extent caused by a party or its employees.”

ARTICLE 4 ARCHITECT

4.1 GENERAL

Add the following to the end of 4.1.1;

“In the absence of an Architect, the Owner, or its authorized representative, will assume
the Architect’s roles and responsibilities.”

4.2 ADMINISTRATION OF THE CONTRACT

4.2.1

422

4.2.6

The Architect will provide administration of the Work of the Contract as described in the
Contract Documents and will be an Owner’s representative (1) during construction, (2)
until the date the Architect issues the final Certificate for Payment, and (3) with the
Owner’s concurrence, from time to time during the one-year period for correction of Work
described in Section 12.2.2. The Architect will have authority to act on behalf of the
Owner only to the extent provided in the Contract Documents.

The Architect will visit the site at intervals appropriate to the stage of construction, or as
otherwise agreed with the Owner, (1) to become generally familiar with the progress and
quality of the portion of the Work completed, (2) to determine in general if the Work
observed is being performed in a manner indicating that the Work, when fully completed,
will be in accordance with the Detailed Scope of Work, and (3) when applicable, to
determine whether to issue a Certificate for Payment. However, the Architect will not be
required to make exhaustive or continuous on-site inspections to check the quality or
quantity of the Work. The Architect will not have control over, charge of, or responsibility
for the construction means, methods, techniques, sequences or procedures, or for the
safety precautions and programs in connection with the Work, since these are solely the
Contractor’s rights and responsibilities under the Contract Documents.

The Architect has authority to recommend rejection of the Work by the Owner that does
not conform to the Contract Documents or the Detailed Scope of Work of the Job Order.
Whenever the Architect considers it necessary or advisable, the Architect will recommend
to the Owner inspection or testing of the Work in accordance with Sections 13.4.2 and
13.4.3, whether or not the Work is fabricated, installed or completed. However, neither
this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the
Contractor, Subcontractors, suppliers, their agents or employees, or other persons or
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entities performing portions of the Work.
ARTICLE 5 SUBCONTRACTORS

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

Supplement Subparagraph 5.2.1 as follows:

“Submit list of Subcontractors and Material Suppliers before or at preconstruction
meeting and/or with Job Order Package for approval.”

Delete the second and third sentence of subparagraph 5.2.3in their entirety.
Supplement Subparagraph 5.2.3 as follows:
“If agreement on Subcontractors or Material Suppliers cannot be reached, Owner

reserves the right to delete that particular portion of work from the Contract or from Job
Order OR select Subcontractors or Material Suppliers.”

ARTICLE 7 CHANGES IN THE WORK

7.1 GENERAL

7.1.1 Delete both instances of “Contract” and replace with Job Order. Add the following as the
last sentence;

“Additional information is provided in Division 00 and 01 Sections”

7.1.3 Delete the subparagraphs 7.1.2, 7.1.3, 7.1.4, 7.1.5, 7.1.6 in their entirety and replace with
the following:

“7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract
Documents. The Owner, without invalidating the Job Order, may order changes in the
Work by altering, adding to or deducting from the Work, by issuing a Supplemental Job
Order. Credits for Pre-priced and Non Pre-priced Tasks shall be calculated at the pre-set
Unit Prices and multiplied by the appropriate Adjustment Factors. The result is that a

credit for Tasks that have been deleted from the Detailed Scope of Work will be given at
100% of the value at which they were included in the original Job Order Price Proposal.”

7.2 CHANGE ORDERS
Delete in its entirety and replace with the following;

“7.2.1 Changes to the Contract Documents may be accomplished after execution of the
Contract and without invalidating the Contract, by Change Order.”

7.2.2 Delete in its entirety

7.3 CONSTRUCTION CHANGE DIRECTIVE

7.3.1 Delete in its entirety and replace with the following, “7.3.1 A Construction Change
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7.3.3

7.3.4

7.3.5.1

“71.3.7

7.3.8

7.3.9

7.3.10

Directive is a written order prepared by the Architect and signed by the Owner directing a
change in the Work before a Supplemental Job Order is issued. The Owner may issue a
Construction Change Directive, without invalidating the Job Order, order changes in the
Work within the general scope of the Detailed Scope of Work consisting of additions,
deletions, or other revisions, and a Supplemental Job Order being issued accordingly.”

Delete in its entirety and replace with the following, “7.3.3 If the Construction Change
Directive provides for a change in the Work, a Supplemental Job Order will be issued.”

Delete in its entirety.

UNIT PRICE OF LUMP SUM ADJUSTMENT
Delete in its entirety and replace with the following,

“7.3.5.1 Upon receipt of a Construction Change Directive, the Contractor shall promptly
proceed with the change in the Work involved and submit to the Owner a Job Order
Proposal on or before the requested due date. The Job Order Proposal for the
Construction Change Directive shall be the basis for the issuance of a Supplemental Job
Order.”

Delete in its entirety and replace with the following:

“Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed
with the change in the Work involved and submit to the Owner a Job Order Proposal on
or before the requested due date. The Job Order Proposal for the Construction Change
Directive shall be the basis for the issuance of a Supplemental Job Order.”

Delete in its entirety and replace with the following:

“If Credits for Pre-priced and Non Pre-priced Tasks shall be calculated at the pre-set Unit
Prices and multiplied by the appropriate Adjustment Factors. The result is that a credit for
Tasks that have been deleted from the Detailed Scope of Work will be given at 100% of
the value at which they were included in the original Job Order Price Proposal.”

Delete in its entirety

Delete in its entirety and replace with the following:

“When the Owner and Contractor agree on the Job Order Proposal prepared for a

Construction Change Directive, such agreement shall be effective immediately and the
Owner will issue a Supplemental Job Order.”

7.4 MINOR CHANGES IN THE WORK

7.4

Delete in its entirety and replace with the following:

“7.4 The Architect with prior approval of the Owner has the authority to order minor
changes in the Work not involving additional costs or credits and not requiring the
issuance of a Supplemental Job Order. Such changes will be affected by written order
signed by the Design Agent and shall be binding on the Owner and Contractor.”
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7.5 FIELD CHANGES

Delete Article 7.5.1, 7.5.2, 7.5.3 and 7.5.4 and replace with the following:

“7.5.1

7.5.2

7.5.3

754

Upon the written request of Contractor, Owner’s designated representative may authorize
minor changes in the Work which occur in the field ("Field Changes") without prior
presentation to the Architect, so long as each of the following criteria is satisfied:

.1 the proposed Field Change is consistent with the intent of the Detailed Scope of Work;
.2 the proposed Field Change will not result in an extension of the Job Order Completion
Time;

.3 The proposed Field Change will not result in a cumulative increase Job Order Price

By presenting the proposed Field Change, the Contractor is verifying that each of the
criteria listed above is satisfied with respect to the proposed Field Change.

If a Field Change may result in a cumulative increase in the Job Order Price the FielD
Change set forth in Section 7.5.1 above does not apply. Rather, Contractor must follow
the written change order provisions set forth in Sections 7.1 and 7.2 above.”

The issuance of a Field Change and the provisions of this Section 7.5 shall not limit the
Owner’s right of review and approval of any Field Change in the progress payment
process or as part of final payment.

ARTICLE 8 TIME

Delete Subparagraph 8.1.2 and substitute following:

8.1.2

Date of commencement of Work is date established in Notice to Proceed. If there is no
Notice to Proceed, it shall be date Owner assigns Job Order or job request. Date shall
not be postponed by failure to act of Contractor or of persons or entities for whom
Contractor is responsible. Contractor shall Submit Work Quotations and begin approved
requested Work by Owner within 48 hours of request or respond and perform Work within
4 hours of request for emergency Plumbing, Electrical, or any other Owner required
emergency Contract Work request, unless directed otherwise. Failure to expedite
quotations and Work shall be cause to terminate Contract as indicated in Section 01100,
article 1.9 and Section 01200, article 1.7. Contractor shall begin Job Orders when
requested, and expedite to Owner’s required completion time. Delays in starting or
completion time without justification shall be cause to terminate Contract and/or deduct
liquidated damages as indicated in Section 01300, article 1.4.

8.2 PROGRESS AND COMPLETION

Supplement Paragraph 8.2.1 as follows:

Time limits stated in the Contract Documents are of the essence of the Contract. By
executing the Agreement, the Contractor confirms that the Contract Time is a reasonable
period for performing the Work. .If required work cannot be performed during normal
working hours on normal working days, special arrangements can be made to perform
the work on evenings and on Saturdays and Sundays. No extra compensation will be
allowed because of premium time which may be involved where premium work is through
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fault of Contractor. If and when overtime work is authorized by Owner, work will be
accomplished through the issuance of a Supplemental Job Order utilizing the unit prices
set forth in the Construction Task Catalog®.

8.2.3 Supplement Subparagraph 8.2.3 as follows:

It is agreed that date of beginning, rate of progress, and time for completion of Work to be
done are essential conditions of this Contract, and that Work shall be commenced when
Owner gives Contractor written Notice to Proceed or date Owner assigns Job Order.

If Contractor neglects, fails, or refuses to complete projects or Job Orders within the Job
Order Completion Time or extension granted by Owner, Contractor agrees to pay Owner
Two Hundred Dollars ($200) per calendar day, not as penalty but as liquidated damages,
for each day of default. This amount is agreed upon because of the impracticality and
difficulty of ascertaining actual damages to Owner with respect to inconvenience to
public, added cost of engineering and supervision, and other items, such as rent, interest,
services, and user benefits. Contractor shall complete required punch list correction items
within 30 calendar days after the established substantial completion date. If Contractor
neglects, fails, or refuses to complete punch list correction items within the 30 calendar
days, Contractor agrees to pay Owner an additional Two Hundred Dollars ($200) per
calendar day, not as penalty but as liquidated damages, for each day of default.

Contractor shall not be charged with liqguidated damages when delay in completion is due to:
Preference, priority or allocation order fully issued by Government;

Acts of God or of public enemy, acts of Owner, acts of another Contractor in performance of
Contract with Owner, fires, floods, epidemics, quarantine restrictions, strikes - labor
disputes, freight embargoes, and unusually severe weather and;

Delays of Subcontractors or suppliers occasioned by the causes specified in Subclauses .1
and .2 of this Clause;

Within seven days from beginning of such delay, Contractor shall notify Owner, in writing, of
cause of delay. Owner shall ascertain justification for delay and notify the Contractor
within reasonable time of its decision regarding imposition of liquidated damages.

If Contractor cannot complete Job Orders or projects on or before time specified, written
request for extension of time may be made. Reason justifying extension shall be set forth
fully. If Owner finds that Work was delayed because of conditions beyond control of
Contractor, or that quantities of work to be done are in excess of estimated quantities by
amount sufficient to warrant additional time, it may grant extension of time for completion.
Extended time for completion shall then be considered as in full force and effect as if it
were original time for completion.

Should Contractor fail to complete Work within time agreed upon or within such extra time as
may be allowed by extensions, there shall be deducted from monies due or that may
become due Contractor sum of liquidated damages sustained.

Permitting Contractor to continue and finish Work or part thereof after time affixed for its

completion or after date to which time for completion may have been extended shall in no
way operate as waiver on part of Owner or Owner's rights under Contract.
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ARTICLE 9 PAYMENTS AND COMPLETION

9.1 CONTRACT SUM
Delete 9.1.1 in its entirety and replace with the following:

9.1.1 “JOB ORDER PRICE The Job Order Price is stated in the Job Order, and including
executed Supplemental Job Orders and less any liquidated damages, is the total amount
payable by the Owner to the Contractor for the completion of the Detailed Scope of Work
within the Job Order Completion Time.”

9.1.2  “If unit prices stated in the Construction Task Catalog or subsequently agreed upon
through the issuance of a Job Order, and if quantities originally contemplated are
materially changed so that application of such unit prices to the actual quantities causes
substantial inequity to the Owner or Contractor, the applicable Job Order may be
equitably adjusted thought the issuance of a Supplemental Job Order.”

9.2 SCHEDULE OF VALUES
Delete 9.2.1 in its entirety and replace with the following:

9.2.1 As requested by the Owner and/or applicable to the Job Order, the Contractor shall submit
a schedule of values to the Architect or Owner representative before the first Application for
Payment, allocating the entire Job Order Price to the various portions of the Work. The schedule
of values shall be prepared in the form, and supported by the data to substantiate its accuracy,
required by the Owner or Architect. This schedule, unless objected to by the Owner or Architect,
shall be used as a basis for reviewing the Contractor’s Applications for Payment. Any changes to
the schedule of values shall be submitted to the Architect and supported by such data to
substantiate its accuracy as the Owner or Architect may require, and unless objected to by the
Owner or Architect, shall be used as a basis for reviewing the Contractor’s subsequent
Applications for Payment.

9.3 APPLICATIONS FOR PAYMENT
Delete the subparagraph 9.3.1 and replace with the following;

9.3.1  The Owner will make one payment for all Job Orders that have a Job Order Completion
Time of 45 days or less, or a Job Order Price of $25,000 or less. For all other Job Orders,
the Owner may make partial, monthly payments based on a percentage of the work
completed. Before submitting an Application for Payment (Final or Partial) the Contractor
shall reach an agreement with the Owner concerning the percentage complete of the
Detailed Scope of Work and the dollar value for which the Application for Payment may
be submitted.

ARTICLE 11 INSURANCE AND BONDS

11.1 Contractor’s Insurance and Bonds
Replace the first sentence of Clause 11.1.1 with the following:

“The Contractor shall purchase and maintain insurance of the types and limits of liability,
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containing the endorsements, and subject to the terms and conditions, as described in
the Section 10 of the JOC Supplemental Conditions or elsewhere in the Contract
Documents.

11.5 PERFORMANCE BOND AND PAYMENT BOND

Delete Subparagraph 11.1.2 and substitute following:

11.1.2 Contractor for work under this Contract shall furnish a surety company bond in amount
not less than 100 percent of anticipated amount of work included within this Contract, a
security for faith of performance of Contract, and shall furnish Performance Bond and
Labor and Material Payment Bond. Should total amount of work awarded to Contractor
under this contract exceed that level, Contractor shall furnish surety company bond for
remaining amount of each bond equal to one hundred (100) percent of the Contract Sum
for Job Order(s) requested by Owner.

.1 Performance and Labor and Material Payment Bonds shall be paid by Contractor. Bond cost
is not reimbursable unless no work is given to Contractor, in which case Owner will
reimburse cost of bond upon presentation of invoice with receipt.

.2 Contractor shall deliver required bonds to Owner with Agreement and before commencement
of Work.

.3 Contractor shall require attorney-in-fact who executes required bonds on behalf of surety to
affix thereto a certified and current copy of Power of Attorney.

END OF DOCUMENT
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1.1.

DOCUMENT 00 73 10
JOC SUPPLEMENTAL CONDITIONS

In the event of any inconsistency between the provisions of these JOC Supplemental Conditions
and other the provisions of the Contract Documents, the provisions of this JOC Supplemental
Conditions shall govern.

PROCEDURES FOR DEVELOPING ALL JOB ORDERS

Conduct the Joint Scope Meeting

1.1.1. As the need exists, the County will notify the Contractor of a Project, schedule a Joint
Scope Meeting and issue a Notice of Joint Scope Meeting.

1.1.2. The Contractor does not have the right to refuse to perform any Project, Pre-priced Task,
or Non Pre-priced Task.

1.1.3. The Contractor shall attend the Joint Scope Meeting and discuss, at a minimum, the
following items:

1.

1.

1.4.

1.5.

.1.6.

7.

.1.8.

1.9,

The work to be performed

Presence of hazardous materials

Required permits — including drawings for permits
Long lead time materials

Protocol for workers entering the site

Staging area and areas that are off-limits

Construction schedule and work hours — with critical milestones and phasing
requirements

Controlled inspections, testing requirements

Maintenance Bond, if applicable

Value Engineering suggestions

Organization of Price Proposal — CSl, by floor, by room, by phases, etc.
Due Date for Detailed Scope of Work and for Price Proposal
Identification of Funding Source —i.e., Local (State/County) or Federal

Applicable Wage Rates —i.e., Prevailing Wage, Davis-Bacon
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1.2

1.3.

Prepare the Detailed Scope of Work

1.21.

1.2.2.

1.2.3.

After the Joint Scope Meeting, the County will prepare a draft Detailed Scope of Work
which will reference any drawings, specifications, sketches, photographs and other
documents required to accurately describe the work to be performed. The Contractor
shall review the Detailed Scope of Work and request any required changes or
modifications. When an acceptable Detailed Scope of Work has been prepared, the
County will issue a Request for Proposal that will require the Contractor to prepare a Job
Order Proposal. The Detailed Scope of Work, unless modified by both the Contractor
and the County, will be the basis on which the Contractor will develop its Job Order
Proposal and the County will evaluate the same.

The County may, at its option, include quantities in the Detailed Scope of Work if it helps
to define the Detailed Scope of Work, if the actual quantities required are not known or
cannot be determined at the time the Detailed Scope of Work is prepared, if the
Contractor and the County cannot agree on the quantities required, or for any other
reason as determined by the County. In all such cases, the County shall issue a
Supplemental Job Order adjusting the quantities appearing in the Detailed Scope of
Work to the actual quantities.

If the Contractor requires additional information to clarify the Detailed Scope of Work
before preparing the Job Order Proposal, the Contractor will make such request quickly
so that the Job Order Proposal can be submitted on time.

Prepare the Job Order Proposal.

1.3.1.

1.3.2.

The Contractor will prepare a Job Order Proposal including:

1.3.1.1. Price Proposal,;

1.3.1.2. Construction schedule;

1.3.1.3. List of anticipated subcontractors and materialmen; and

1.3.1.4. Other requested documents.

The Contractor will prepare Price Proposals in accordance with the following:

1.3.2.1. Pre-priced Task: The Contractor shall select the appropriate Pre-priced
Tasks, enter the accurate quantities, and select the appropriate Adjustment
Factor to be used for each such Pre-priced Task. The Contractor shall use the
Adjustment Factors in effect on the date the Job Order is issued.

1.3.2.2. Non Pre-priced Task:

1.3.2.2.1. If the Contractor will perform the work with its own forces, it shall
submit three independent quotes for all material to be installed
and shall, to the extent possible, use Pre-priced Tasks for labor
and equipment from the Construction Task Catalog®. If the work
is to be subcontracted, the Contractor shall submit three
independent quotes from subcontractors. The Contractor shall not
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1.3.3.

1.34.

1.3.5.

submit a quote from any subcontractor or materialman that the
Contractor is not prepared to use. The County may require
additional quotes if the subcontractors or materialmen are not
acceptable or if the prices are not reasonable. If three quotes
cannot be obtained, the Contractor shall provide the County with
a written explanation. If the explanation is accepted by the County,
the Contractor may provide less than three quotes.

1.3.2.2.2. Information submitted in support of Non Pre-priced Tasks may
include catalog cuts, technical data, drawings, or other information
as required.

1.3.2.2.3. For Non-Prepriced Tasks Performed with Contractor's own
forces:

A = The hourly rate for each trade classification not in the
Construction Task Catalog® multiplied by the quantity;

B = The hourly, weekly, or monthly rate for each piece of
equipment not in the Construction Task Catalog® multiplied by the
quantity;

C = Lowest of three independent quotes for all materials.

Total for Non-Prepriced Tasks performed with Contractor’s
own forces = (A+B+C) x Non-Prepriced Task Adjustment Factor

1.3.2.2.4. For Non-Prepriced Tasks Performed by subcontractors:

If the Non-Prepriced Task will be subcontracted, the Contractor
must submit three independent quotes for the work.

D = Lowest of three subcontractor quotes

Total for Non-Prepriced Tasks performed by subcontractors
= D x Non-Prepriced Task Adjustment Factor

After the cost for a Non Pre-priced Task has been approved, the County may determine
that such cost shall be fixed and treated as a Pre-priced Task for all future Price Proposal.

The value of the Price Proposal shall be calculated by summing the total of the
calculations for each Pre-priced Tasks (Unit Price x quantity x Adjustment Factor) plus
the value of all Non Pre-priced Tasks.

Whenever, because of trade jurisdiction rules or small quantities, the cost of a Pre-priced
Task is less than the actual cost of the labor and material to perform such Pre-priced
Task, the County may permit the Contractor to be paid for such Pre-priced Task as a
Non Pre-priced Task or use Pre-priced Tasks for labor and the material component
pricing of the Pre-priced Task to cover the actual costs incurred. Provided, however, that
there is no other work for that trade on the Project or the other work for that trade cannot
be scheduled at the same time and the actual cost does not exceed $1,000.
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1.4.

1.3.6.

1.3.7.

1.3.8.

1.3.9.

1.3.10.

1.3.11.

Contractor shall make the necessary arrangements for and obtain all filings and permits
required to perform the Detailed Scope of Work, including the preparation of all drawings,
sketches, calculations and other documents and information that may be required
therefor. If the Contractor is required to pay an application fee for filing a Project, a fee
to obtain a building permit, or any other permit fee to the County, State or some other
governmental or regulatory agency, then the amount of such fee paid by the Contractor
for which a receipt is obtained shall be treated as a Reimbursable Task to be paid without
mark-up The cost of expediting services or equipment use fees are not reimbursable.

To compensate the Contractor for the JOC System License Fee on reimbursable tasks,
each reimbursable tasks shall have an adjustment of 1.0101 applied to it.

The Contractor's Job Order Proposal shall be submitted by the date set forth in the
Request for Proposal.

The amount of time allowed for the Contractor to prepare the Job Order Proposal will
depend on the complexity of the Detailed Scope of Work and on the date by which the
County requires the Detailed Scope of Work to be completed. Generally, the Contractor
will be allowed between seven and fourteen days to prepare the Job Order Proposal. For
complex Projects or Projects requiring engineering and architectural services to be
completed before a Job Order Proposal can be prepared, the amount of time allowed will
be increased.

In emergency situations and minor maintenance and repair Job Orders requiring an
immediate response, the Job Order Proposal may be required in less than seven days,
or, as described below, the Contractor may be directed to begin work immediately with
the paperwork to follow.

In the event an immediate response is necessary, the Contractor shall be required to
follow alternative procedures as established by the County. The Contractor shall begin
work as directed notwithstanding the absence of a fully developed Detailed Scope of
Work, Request for Proposal, or Job Order. The Contractor shall be compensated for such
work as if the work had been ordered under the standard procedures to develop a Job
Order.

Review the Job Order Proposal

1.4.1.

1.4.2.

1.4.3.

1.4.4.

The County will review the Job Order Proposal.
All incomplete Job Order Proposals shall be rejected.

The County will review the Price Proposal to determine the accuracy of the Pre-priced
Tasks, quantities, Adjustment Factors, and Non Pre-priced Tasks.

The Contractor may choose the means and methods of construction. Provided, however,
the County may reject any means and methods proposed by the Contractor that:

1.4.4.1.  Will constitute or create a hazard to persons or property;
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1.5.

1.4.5.

1.4.6.

1.4.4.2. Will not produce the Detailed Scope of Work in accordance with the terms of
the Contract; or

1.4.4.3. Unnecessarily increases the Job Order Price when alternative means and
methods are available.

By submitting a Job Order Proposal to the County, the Contractor is offering to complete
the Detailed Scope of Work within the proposed construction schedule for the value of
the Price Proposal.

It is the Contractor's responsibility to include the necessary Pre-priced Tasks and Non
Pre-priced Tasks, accurate quantities, and correct Adjustment Factors in the Price
Proposal prior to delivering it to the County.

Issuance of the Job Order

1.5.1.

1.5.2.

1.5.3.

1.54.

1.5.5.

1.5.6.

1.5.7.

If the Job Order Proposal is found to be complete and accurate, the County may issue a
Job Order to the Contractor.

The Job Order signed by the County and delivered to the Contractor constitutes the
County's acceptance of the Contractor's Job Order Proposal.

A Job Order will reference the Detailed Scope of Work and set forth the Job Order
Completion Time and the Job Order Price.

The Job Order Price shall be the value of the approved Price Proposal.
All clauses of this Contract shall apply to each Job Order.

The Contractor will be paid the Job Order Price for completing the Detailed Scope of
Work within the Job Order Completion Time.

The County, without invalidating the Job Order, may order changes in the Detailed Scope
of Work by adding to, changing, or deleting from the Detailed Scope of Work, by issuing
a Supplemental Job Order. All Supplemental Job Orders shall be developed in
accordance with these procedures.

The County may decide not to issue a Job Order under development, may decide to
cancel a Job Order or any portion of a Job Order, or cancel a Project or any portion of a
Project, for any reason. In such case, the Contractor shall not recover any costs arising
out of or related to the development of the Job Order including but not limited to attending
the Joint Scope Meeting, preparing or reviewing the Detailed Scope of Work, preparing
a Job Order Proposal (including incidental architectural and engineering services),
subcontractor costs, or reviewing the Job Order Proposal with the County. The County
may perform such work by other means.
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2. CONTRACT MODIFICATIONS

2.1

Changes to the Contract may be accomplished after execution of the Contract and without
invalidating the Contract, by Change Order.

3. CHANGES IN THE WORK

3.1.  The County, without invalidating the Job Order, may order changes in the Detailed Scope of Work
by adding to, changing, or deleting from the Detailed Scope of Work, by issuing a Supplemental
Job Order.

3.2.  All Supplemental Job Orders shall be developed and priced in accordance with the Procedures
for Developing All Job Orders

3.3. Price Proposals for Supplemental Job Orders shall include credits for deleted Pre-priced Tasks
and Non Pre-priced Tasks. The value of those credits shall be equal to the value of the Tasks as
they appeared in the approved Price Proposal for the original Job Order.

4. PAYMEMT

4.1. The County will make one payment for all Job Orders that have a Job Order Completion Time of
45 days or less, or a Job Order Price of $25,000 or less. For all other Job Orders, the County
may make partial, monthly payments based on the percentage of the work completed.

4.2. Before submitting an Application for Payment (Final or Partial) the Contractor shall reach an

agreement with the Project Manager concerning the percentage complete of the Detailed Scope
of Work and the dollar value for which the Application for Payment may be submitted.

5. ANNUAL UPDATE OF THE CONSTRUCTION TASK CATALOG®

5.1.

5.2.

5.3.

The Construction Task Catalog® issued with the bid will be in effect for the first year of the
Contract.

On the anniversary of the Contract, a new Construction Task Catalog® will be furnished. The
new Construction Task Catalog® will be effective for the twelve (12) month period after the
anniversary of the effective date of the Contract. The Construction Task Catalogs® that
accompany each anniversary shall only apply to Job Orders issued after the effective date of that
specific renewal option and shall have no impact on Job Orders issued prior to the effective date
of that specific renewal option.

The Adjustment Factors submitted with the Proposal shall be used for the full term of the Contract,
plus any Option Terms. On the annual anniversary of the Contract, the County shall issue the
Contractor a new Construction Task Catalog®. The Contractor will be issued the new
Construction Task Catalog® for review prior to accepting new Work. The Contractor shall use
the Construction Task Catalog® in effect on the date that the Job Order is issued. However, the
Contractor cannot delay the issuance of a Job Order to take advantage of a scheduled update of
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the Construction Task Catalog®. In that event, the Contractor shall use the Construction Task
Catalog® that would have been in effect without the delay.

6. COMPUTER REQUIREMENTS

6.1. The Contractor shall maintain at its office for its use a computer with, at a minimum, a 1 GHz
processor and an internet connection. The Contractor shall maintain individual email accounts
for each of its project managers.

7. JOB ORDER CONTRACTING SOFTWARE AND SYSTEM LICENSE

7.1. The County selected The Gordian Group’s (Gordian) Job Order Contracting (JOC) System for
their JOC program. The Gordian JOC Solution™ includes Gordian’s proprietary JOC Software
Applications, construction cost data, and Construction Task Catalog®, which shall be used by the
Contractor solely for the purpose of fulfilling its obligations under this Contract, including the
preparation and submission of Job Order Proposals, subcontractor lists, and other requirements
specified by the County. The Contractor shall be required to execute Gordian’s JOC System
License and Fee Agreement, and pay a 1% JOC System License Fee to obtain access to
the Gordian JOC Solution™. The JOC System License Fee applies to all Job Orders issued to
the Contractor under the terms this Contract. The Contractor shall include the JOC System
License Fee in the Adjustment Factors.

8. COMPLIANCE WITH TBE/DBE PARTICIPATION GOALS

8.1. Modifications to the TBE/DBE Participation Goals:

8.1.1.

Reporting TBE/DBE Participation: The County will record the estimated TBE/DBE
participation at the time the Job Order is issued and will record the actual TBE/DBE
participation based on the Final Waivers of Lien. The actual TBE/DBE participation will
be used to determine compliance with the goals set forth in the contract.

Determining Compliance:

8.1.2.1.

8.1.2.2.

8.1.2.3.

Contract compliance with the TBE/DBE participation goals will be
continuously monitored based on the current value of contract
expenditures.

If the County's report reveals that the TBE/DBE participation goals are
not being achieved, the Contractor shall submit the various schedules
required of the TBE/DBE participation, contained herein, and a letter
describing how the Contractor intends to achieve compliance with the
Contract over the next 60 days.

Failure to correct deficiencies within the 60 day period may result in the
County's determination to suspend issuance of future Job Orders,
termination of the Contract and suspension of the Contractor's eligibility
to enter into future contracting opportunities with the County.
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1.

9. FEDERALLY FUNDED JOB ORDERS

Job Orders may be funded wholly or partially with federal funds. The Contractor will comply with all
applicable provisions of federal law (i.e., DBE Participation, Davis-Bacon Wage Rates, etc.).
Residency requirements will not be applicable to Job Orders funded with Federal Funds.

Refer to the following links for federal guidelines:

https://www.ecfr.gov/cgi-bin/text-
idx?gp=&SID=e2fb8faf658f113bf606a3e6d7808e16&mc=true&tpl=/ecfrbrowse/Title02/2tab 02.tpl

https://www.acquisition.gov/?q=browsefar

The Contractor shall comply with all federal regulations relating to the performance of Work funded in
whole, or in part, with federal funds. In addition, Contractor agrees to flow-down all applicable clauses
to lower-tier subcontractors including, but not limited to the following:

FEDERAL REQUIREMENTS ON ALL PURCHASES

1.1.  Security Requirements (applicable if access to classified material is involved) FAR 52.204-2

1.2.  Equal Employment Opportunity - Executive Order 11246 as amended by Executive Order
11375 and supplemented by 41CFR part 60

1.3. Copeland Anti-kickback Act (for construction and repair)18 USC 874 as supplemented by
Department of Labor regulations 29 CFR part 3

1.4. Davis-Bacon Act, as amended 40 USC 276a to a-7 and supplemented by Department of Labor
regulations 29 CFR part 5

1.5. Contract Work Hours and Safety Standards Act 40 USC 327-333 and supplemented by
Department of Labor regulations 29 CFR part 5.

1.6. Rights to Inventions Made under a Contract or Agreement - 37 CFR part 401

1.7. Preference for Privately Owned U.S.-Flag Commercial Vessels - FAR 52.247-64

1.8. Hazardous Material Identification and Material Safety Data policy (when applicable) FAR
52.223-3 17.9 Filing of Patent Applications — Classified Subject Matter FAR 52.227-10

1.9. Patents Rights — Countyship by Contractor and Government FAR 52.227-11 and 52.227.13

1.10. Rights in Data — General FAR 52.227-14

1.11. Authorization and Consent Patents and Copyrights 52.227-1

1.12. Notice and Assistance Regarding Patent and Copyright Infringements FAR 52.227.2

1.13. Buy American Act — Supplies FAR 52.225-3

1.14. Government Property FAR 52.245-5

1.15. Notice of Radioactive Materials FAR 52.223-7

1.16. Privacy Act FAR 52.224-2

FEDERAL REQUIREMENTS ON PURCHASES GREATER THAN $2,500
2.1. Restrictions on Certain Foreign Purchases FAR 52.225-13
2.2. McNamara —O’Hara Service Contracts Act 41 U.S.C. 351 et seq.

FEDERAL REQUIREMENTS ON PURCHASES GREATER THAN $10,000
3.1. Prohibition of Segregated Facilities FAR 52.222-21

3.2. Equal Opportunity FAR 52.222-26

3.3. Affirmative Action for Workers with Disabilities FAR 52.222-36

3.4. Walsh-Healy Public Contracts Act FAR 52.222.20

FEDERAL REQUIREMENTS ON PURCHASES GREATER THAN $25,000
4 1. Affirmative Action for Disabled Veterans and Vietnam of the Vietnam Era FAR 52.222-35
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10.

4.2. Employment Reports on Special Disabled Veterans and Vietnam of the Vietham Era FAR
52.222-37
4.3. Debarment and Suspension FAR 52.209-6

FEDERAL REQUIREMENTS ON PURCHASES GREATER THAN $100,000
5.1. Anti-kickback procedures FAR 52.203-7

5.2. Restrictions on Subcontractor Sales to the Government FAR 52-203.6
5.3. Audit and Records Negotiation (if document was entered by negotiation) FAR52.215.2
5.4. Integrity of Unit Prices FAR 52.215-14

5.5. Contract Work Hours and Safety Standards Act FAR 522.222-4

5.6. Clean Air and Water FAR 52.223-2

5.7. Clean Air Act (42 U.S.C. 7401 et seq.)

5.8. Federal Water Pollution Control Act 33 U.S.C. 1251, et seq.

5.9. Drug-Free Workplace FAR 52.223-6

5.10. Byrd Anti-Lobbying Amendment 31 U.S.C. 1352

5.11. Utilization of Small Business Concerns FAR 52.219-8

5.12. Preference for US Flag Carriers FAR 52.247-63

5.13. Toxic Chemical Release Reporting 52.223-14

FEDERAL REQUIREMENTS ON PURCHASES GREATER THAN $500,000
6.1. Cost Accounting Standards — Educational Institutions FAR 52.230-5
6.2. Administration of Cost Accounting Standards FAR 52.230-6

FEDERAL REQUIREMENTS ON PURCHASES GREATER THAN $550,000
7.1. Price Reduction for Defective Cost or Pricing Data FAR 52.215-10

7.2. Subcontractor Cost or Pricing Data FAR 52.215-12

7.3. Subcontractor Cost or Pricing Data — Modifications FAR 52.215-13

FEDERAL REQUIREMENTS ON PURCHASES GREATER THAN $650,000
8.1. Small Business and Small Disadvantaged Business Subcontracting Plans FAR 52.219-9
8.2. Liquidated Damages — Subcontracting Plan FAR 52.219-16

AFFIRMATIVE ACTION

The Contractor shall not maintain or provide racially segregated facilities for employees at any
establishment under his control. Contractor agrees to adhere to the principles set forth in Executive
Orders 13672 and 11375, Section 503 of the Rehabilitation Act of 1973, and USC 2012 (Disabled
Veterans and Veterans of the Vietham Era), and to undertake specifically: to maintain employment
policies and practices that affirmatively promote equality of opportunity for minority group persons and
women; to take affirmative steps to hire and promote women and minority group persons at all job
levels and in all aspects of employment; to communicate this policy in both English and Spanish to all
persons concerned within his company, and to discuss with TTUS the policies and practices relating
to the Contractor’s Affirmative Action program.

FEDERAL EQUAL OPPORTUNITY

The Contractor and any Subcontractors shall abide by the requirements of 41 CFR 60-741.5(a). This
regulation prohibits discrimination against qualified individuals on the basis of disability, and requires
affirmative action by covered prime Contractors and Subcontractors to employ and advance in
employment qualified individuals with disabilities.
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10. INSURANCE COVERAGES

10.1. The Contractor shall purchase from and maintain in a company or companies lawfully authorized
to do business in the jurisdiction in which the Project is located such insurance as will protect the
Contractor from claims set forth below which may arise out of or result from the Contractor's
operations under the Contract and for which the Contractor may be legally liable, whether such
operations be by the Contractor or by a Subcontractor or by anyone directly or indirectly
employed by any of them, or by anyone for whose acts any of them may be liable:

1. claims under workers' compensation, disability benefit and other similar employee benefit
acts which are applicable to the Work to be performed;

2. claims for damages because of bodily injury, occupational sickness or disease, or death of
the Contractor's employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person
other than the Contractor's employees;

4. claims for damages insured by usual personal injury liability coverage;

5. claims for damages, other than to the Work itself, because of injury to or ~ destruction  of
tangible property, including loss of use resulting therefrom;

6. claims for damages because of bodily injury, death of a person or property damage arising
out of ownership, maintenance or use of a motor vehicle;

7. claims for bodily injury or property damage arising out of completed operations; and

8. claims involving contractual liability insurance applicable to the Contractor's obligations under
Section 3.18.

9. Liability Insurance shall include major divisions of coverage and be a comprehensive basis
including:

.1 Premises Operations (including X, C and U coverages as applicable).
.2 Products and Completed Operations.

.3 Contractual, including specified provisions for Contractor's obligation under
Paragraph 3.18.

10.2. The insurance required by Section 10 of this document shall be written for not less than limits of
liability specified in the Contract Documents or required by law, whichever coverage is greater.
Coverages, whether written on an occurrence or claims-made basis, shall be maintained without
interruption from date of commencement of the Work until date of final payment and termination
of any coverage required to be maintained after final payment.
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Insurance required by Section 10 of this document shall be written for not less than following
limits, or greater if required by law or Milwaukee County’s Risk Manager:

1. Workers' Compensation:
a) State: Wisconsin or Proof of all states coverage
b) Employer's Liability: $100,000/$500,000/$100,000

¢) Include Longshoremen and all States endorsement.

2. Comprehensive or Commercial General Liability (including Contractual Liability; Premise
Operations: (Including XCU coverage as applicable) Independent Contractor's Protective;
Products and Completed Operations; Broad Form Property Damage, Fire Legal Liability):

a) Bodily Injury: $1,000,000 Each Occurrence/
$1,000,000 Aggregate

b) Property Damage: $1,000,000 Each Occurrence/
$1,000,000 Aggregate

¢) Products and Completed Operations to be maintained for 2 years after final
payment.

d) Broad Form Property Damage Coverage shall include Completed Operations.

3. Business Auto Liability (include Owned, non-owned and hired vehicles):

a) Bodily Injury: $1,000,000 Each Person
$1,000,000 Aggregate

b) Property Damage: $1,000,000 Each Occurrence

4. Environmental Impairment Insurance:

a) Environmental Impairment Insurance coverage by Contractor will be required under this
Contract.

b) Environmental Impairment: $ 1,000,000 (MINIMUM)

10.3. Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to
commencement of the Work. These certificates and the insurance policies required by this
Section 10 shall contain a provision that coverages afforded under the policies will not be
canceled or allowed to expire until at least 30 days' prior written notice has been given to the
Owner. If any of the foregoing insurance coverages are required to remain in force after final
payment and are reasonably available, an additional certificate evidencing continuation of such
coverage shall be submitted with the final Application for Payment as required by Section 9.3 of
the A201 General Conditions. Information concerning reduction of coverage on account of
revised limits or claims paid under the General Aggregate, or both, shall be furnished by the
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Contractor with reasonable promptness in accordance with the Contractor's information and
belief.
10.4. Milwaukee County shall be named as additional insured, as its interests may appear. List
Milwaukee County on Certificate of Insurance as Additional Insureds in the General liability and
Automobile liability policy by endorsement.

Coverage shall be placed with insurance company rated "A" per Best Key Rating Guide.

A waiver of subrogation for Workers Compensation in favor of Milwaukee County will be
provided by endorsement by the Contractor's insurer.

10.5. General Liability coverage shall apply to direct operations, sublet work and elevators.

10.6. Contractor shall within ten (10) days inform Owner of claims filed pursuant to Work that may be
covered under insurance coverage or involve Owner.

11. FEDERAL WAGE RATES

11.1. Work of this contract may require the use of federal wage rates. The applicable wage rates will
Be determined during the execution of each individual Job Order. It is the JOC Contractor’s
responsibility to pay the most current rate of wages in effect for the area at the time the work is
performed.

12. CONSTRUCTION TASK CATALOG® AND TECHNICAL SPECIFICATIONS

12.1. The Construction Task Catalogs® and Technical Specifications are included as a Contract
Document by reference and are available as a separate PDF document.

Use the following link to access the Construction Task Catalog® and Technical Specifications:

https://fortive.box.com/s/gzrow7if95qswf9e9h2118yijxp4f0t0

END OF DOCUMENT
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DOCUMENT 00 73 19

HEALTH AND SAFETY REQUIREMENTS

NOTE: Contractor shall adhere to the attached COVID-19 protocol and requirements. These
requirements are subject to change.

The COVID-19 Vaccine Mandate applies to all persons working in “high-risk facilities”. These
include the Milwaukee County Jail, the House of Correction (HOC), the Division of Youth and
Family Service (DYFS) Juvenile Justice Center, and certain facilities operated by the
Behavioral Health Division (BHD), including the BDH inpatient hospital.

This section contains the following COVID-19 reference documents:

COVID-19 Vaccine Mandate Procedure for Milwaukee County 8 pages
Face Mask Procedure 1 page
COVID-19 Health Screening Policies and Procedures 6 pages
Procedures for Responding to COVID-19 14 pages

END OF DOCUMENT
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Department of Human Resources

COVID-19 Vaccine Mandate Procedure for Milwaukee County
Version 1.0 — April 1, 2022

The development and rollout of vaccines for COVID-19 has been a major success in the face of
the worst pandemic in a century. With broad international cooperation between governments and
private industry, several vaccines have been launched worldwide, with three receiving emergency
use authorization in the United States and at least one receiving full approval from the U.S. Food
and Drug Administration.

To date, nearly 525 million doses of COVID-19 vaccine have been administered in the U.S.
according to the Centers for Disease Control (CDC), and the vaccines have been overwhelming
safe and effective in reducing the incidence of serious illness and death from COVID-19. At the
same time, recent data suggest that, like many vaccines, their effectiveness wanes over time. As
a result, the CDC recommends that individuals receive booster vaccinations from two to five
months after completing vaccination, depending on the earlier vaccine received.

Given the importance of keeping employees and those in our care as safe as possible, as of
Tuesday, January 18, 2022, Milwaukee County is requiring that employees, contractors, and
volunteers who work at Milwaukee County’s high-risk facilities receive boosters. Workers who
are eligible for boosters as of January 18, 2022, will have until February 4, 2022, to comply with
this Order; workers who are not yet eligible for boosters will have 21 days from the day they
become eligible to comply.

Consistent with federal and state law, Milwaukee County may grant reasonable accommodations
for medical reasons or sincerely held religious beliefs, as also outlined in the Order. Changes in
Version 1.0 of this procedure are highlighted in red, and the procedure:

e Explains key terms used in the procedure.

e Defines the requirements for vaccination for employees, contractors, volunteers, and those
accepting employment with the County

e Describes the documentation process for vaccinated individuals.

e Described the documentation process for required boosters.

e Specifies the process for employees requesting an exemption and accommaodation.

e Outlines rewards and incentives for vaccination, potential consequences for non-
compliance, and additional risk mitigation measures for unvaccinated employees.

If you have questions about this, or any other COVID-19 procedure or policy, please email:
COVID-19@milwaukeecountywi.gov
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l. Definitions

a. High-risk (Congregate Living) Facilities: These facilities include the Milwaukee County
Jail, the House of Correction (HOC), and within the Department of Health and Human
Services (DHHS) the Children, Youth, and Family Services (CYFS) Detention Center and
the hospital operated by the Behavioral Health Services (BHS).

b. Eligible for Booster: A individual who has received a second dose of either the Pfizer or
Moderna vaccine at least 5 months ago or who has received one dose of the Johnson &
Johnson vaccine at least 2 months ago. NOTE: If an individual has recovered from a
confirmed case of COVID-19, the individual is Eligible when fully recovered and out of
isolation OR has met the required time since receiving a second dose of Pfizer / Moderna
or the single dose of J&J, whichever is LATER.

c. Non-Compliant: An individual who has neither met the requirement of this order for
Completed Vaccination (or for Up to Date with Vaccination when required) nor has
received an approved accommodation for medical or religious reasons.

d. Up to Date with Vaccinations: Individuals who have either:

i.  Had a booster shot (a third shot for individuals initially vaccinated with Pfizer or
Moderna or a second shot for those initially vaccinated with Johnson & Johnson),
OR
ii.  Been fully vaccinated and are not yet eligible for boosters, that is:
i. Have received one dose of Johnson & Johnson vaccine within the past two
months OR
ii. Have received a second dose of the Pfizer or Moderna vaccine within the
last five months.

1. Policies for Current Employees, New Employees, and County Contractors
This section outlines the COVID-19 vaccination policies for current employees, new employees,
and contractors.

a. Vaccine Requirements for Current Employees
All employees are required to submit required documentation verifying their Completed
Vaccination status or to submit a completed medical or religious exemption and
accommodation request form by no later than October 1, 2021. Vaccinated, exempt, or
non-compliant employees will be subject to the policies and associated timelines outlined
in Section V. This vaccine requirement applies to all employees,* regardless of current or
previous COVID-19 infection status.

Employees who get vaccinated or receive a booster as a result of this Order may use up to

! The terms and conditions of this procedure do not currently apply to employee-members of the Milwaukee County
public safety unions.
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one (1) hour of their Expanded Paid Sick Leave (EPSL) time bank to cover time away from
work for each vaccine dose they receive. Employees should use the payroll code “EPSL
Vaccine”.

b. Booster Requirement for Employees at High-Risk Facilities
All employees working at High-Risk Facilities must be Up to Date with VVaccinations, that
is, receive a booster, as soon as they become Eligible. Employees who are Eligible as of
January 18, 2022, have until February 4, 2022, to comply with this Order. Employees who
are not Eligible as of January 18, 2022, must comply within 21 days of becoming Eligible.

c. Vaccine Requirements for New Employees

Effective October 1, 2021, with the exception of new hires by the Milwaukee County
Sheriff’s Office (MCSQO), only job candidates who have Completed Vaccination or who
have received an approved medical or religious accommodation shall be hired by
Milwaukee County. The Department of Human Resources (HR) should add vaccination
status as a condition of employment for any current and future posted positions, excluding
MCSO postings, as soon as is feasible. In offer letters to potential new employees after
October 1, 2021, candidates will be asked to provide proof of vaccination status to HR
using the verification requirements for employees in Section I1l. New employees hired
before October 1, 2021, but after the effective date of this order, will be subject to the
policies for current employees (see Section I11). This vaccine requirement applies to all job
candidates, regardless of current or previous COVID-19 infection status.

Effective February 4, 2022, only candidates for positions in High-Risk Facilities? who are
Up to Date with Vaccinations or who have received an approved medical or religious
accommodation shall be hired by Milwaukee County. The Department of Human
Resources (HR) will add Up to Date Vaccination status (booster) as a condition of
employment for any current and future posted positions in High-Risk Facilities as soon as
is feasible. In offer letters to potential new employees after January 18, 2022, candidates
will be asked to provide proof of Up-to-Date Vaccination status to HR using the
verification requirements for employees in Section IV. New employees hired before
February 4, 2022, but after the effective date of this order, will be subject to the policies
for current employees (see Section 1V). This vaccine requirement applies to all job
candidates for positions in High-Risk Facilities, regardless of current or previous COVID-
19 infection status.

2 With the exception of new hires by the Milwaukee County Sheriff’s Office (MCSO).
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d. Vaccine Requirements for County Contractors and Volunteers
All contractors and volunteers working in County High Risk Facilities must be Up to Date
with Vaccinations.® Those who are Eligible as of January 18, 2022, have until February 4,
2022, to comply. Those who are not Eligible as of January 18, 2022, must comply within
21 days of becoming Eligible. This vaccine requirement applies to all applicable
contractors and volunteers, regardless of current or previous COVID-19 infection status.

Departments may require Completed Vaccination or Up to Date Vaccination status for their
contractors and volunteers more broadly than just those working in County High Risk or
Congregate Living Facilities. Departments are encouraged to consider the risk profile of
service users,* staffing levels, the necessity of the service being open for in-person use, and
other operational needs when considering broader vaccine mandates for their contractors
and volunteers.

I1l.  Vaccination Verification Process

Employees who have Completed Vaccination, new hires, or employees seeking an accommodation
are required to submit proof of their vaccination status (described below) or an exemption and
accommodation request form (see Section IV) by October 1, 2021. Please note that proof of
vaccination status submitted for the Vaccin8 program does not satisfy verification requirements
for this policy.

a. To verify Completed Vaccination status, employees must submit two (2) different forms
of proof from the following five (5) options into Dayforce:
1. A copy of the CDC vaccination card provided at the vaccine appointment.
2. A copy/screenshot of the employee’s COVID-19 vaccination status from the
Wisconsin Immunization Registry (WIR).®
a. If you were vaccinated outside of Wisconsin, vaccination records can be
accessed via each State’s operational immunization information system
(11S).5 Employees may upload a copy/screenshot from the I1S for the state
in which they were vaccinated.
3. A copy/screenshot from the employee’s healthcare system patient profile (for
example, MyChart).
4. A note from the employee’s healthcare provider or Milwaukee County vaccinator
verifying vaccination status.

331 a department operating a High-Risk Facility determines a contractor will be out of compliance with this Order,
the department head must contact the County Executive’s Office to confirm planned remediation and risk mitigation
measures.

4 https://www.cdc.gov/coronavirus/2019-ncov/need-extra-precautions/people-with-medical-conditions.html

5 https://www.dhfswir.org/PR/clientSearch.do?language=en

6 https://www.cdc.gov/vaccines/programs/iis/contacts-locate-records.html



https://www.dhfswir.org/PR/clientSearch.do?language=en
https://www.cdc.gov/vaccines/programs/iis/contacts-locate-records.html
https://www.cdc.gov/vaccines/programs/iis/contacts-locate-records.html
https://www.cdc.gov/coronavirus/2019-ncov/need-extra-precautions/people-with-medical-conditions.html
https://www.dhfswir.org/PR/clientSearch.do?language=en
https://www.cdc.gov/vaccines/programs/iis/contacts-locate-records.html

Department of Human Resources

COVID-19 Vaccine Mandate Procedure for Milwaukee County
Version 1.0 — April 1, 2022

5. A copy/screenshot of the employee’s COVID-19 vaccination status from the
federal Vaccine Administration Management System (VAMS).” Please note that
only people receiving vaccines from select providers will have a record in this
federal system.

Please contact COVID-19@milwaukeecountywi.gov if you have questions or need
assistance submitting the proper documentation, and an HR representative will contact you.

b. Employees who fail to meet the October 1 vaccine verification deadline should submit the
required documentation as soon as possible. These employees will be subject to
consequences (see Section V) until they have verified their vaccination status or received
an approved accommodation.

c. NOTE: If photographs or screenshots are submitted, the image must be legible and must
contain the following information: the vaccine recipient’s name and the date(s) when
COVID-19 vaccine dose(s) were administered. When submitting information, employees
should take care to avoid submitting other medical information. Employees submitting
fraudulent documentation are subject to corrective action up to and including termination
and could be subject to prosecution under federal law.

e. HR will verify employees’ proof of Completed Vaccination on a weekly basis. If there are
issues with the submission, employees will be contacted by an HR representative to resolve
the issue.

f. Employees not submitting proof of their Completed Vaccination (or a request for
accommodation described in Section 1V) in a timely manner will be subject to policies for
non-compliance (see Section V) until they have provided the appropriate documentation.

V. Booster Verification Process

Employees at High-Risk Facilities are required to document their Up to Date Vaccination status
by submitting proof of their COVID-19 booster vaccination using the online submission form.
Employees will be required to provide one form of proof of booster vaccination, which may be
any form allowed in Section Il a. (above). Human Resources staff are responsible for verifying
booster vaccination submissions.

VI.  Accommodation Process
Milwaukee County recognizes that employees may be unable to have Completed Vaccination
status because of specific medical conditions or sincerely-held religious beliefs.

a. Employees seeking an accommodation should request either a “Medical Exemption and
Accommodation Request Form” or “Religion or Creed Exemption and Accommodation
Request Form” from their HR Business Partner. Employees should return their completed

7 https://vams.cdc.gov/vaccineportal/s/login/?language=en US&startURL=%2Fvaccineportal%2Fs%2F&ec=302
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exemption and accommodation request form to their HR Business Partner as soon as
possible, but no later than October 1, 2021. Employees must also indicate their request for
an exemption on the COVID-19 Vaccination Form in Dayforce.

b. Consistent with federal and state law, HR will consider requests for accommodation on a
case-by-case basis and may engage with the employee, with medical providers, and/or with
faith community leaders as allowed by law in considering requests. HR staff will review
requests for accommodation weekly and will contact employees as needed.

c. Accommodations may be granted where they are required by law and do not create undue
hardship on Milwaukee County or pose a direct threat to the health and safety of others,
including those working for or served by Milwaukee County.

d. Employees who claim a medical or religious exemption but fail to submit the documents
necessary to act on the request, or who fail to engage in the interactive process to address
accommodations, and who do not have a Completed Vaccination shall be denied an
accommodation and shall be viewed as non-compliant and subject to the actions described
in Section V.

e. Employees receiving an exemption may or may not qualify for specific rewards or
incentives, as described in Section V.

f. Employees at High-Risk Facilities who have received approved Accommodations for
Vaccination do not have to apply again for Accommodations for Boosters. Earlier
Accommodations will apply to the Booster mandate.

V. Incentives, Consequences, and Additional Risk Mitigation Measures

With three (3) highly safe, highly effective vaccines available, County leaders recognize that the
time has come to strengthen policies and expectations around vaccines for all current employees.
This policy offers incentives and rewards to employees who get vaccinated and impose
consequences on non-compliant employees.

a) Rewards and Incentives for Employees with Completed Vaccination

From time to time, Milwaukee County may offer incentives to employees to increase
acceptance of these vital tools in keeping one another and those we serve safe. When
available, these incentives, along with timelines and methods for applying, will be
communicated to employees.

b) Consequences for Non-Compliance

Milwaukee County views non-compliance with this vaccine mandate, that is, employees who
are not vaccinated, or boosted when required, and do not have an approved accommodation in
place, as a decision inconsistent with our vision of becoming the healthiest county in Wisconsin
and inconsistent with our responsibilities as public servants. As a result, the County will
impose escalating consequences on employees who fail to comply with this vaccine mandate.
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Failure to comply with vaccination requirements outlined in this procedure may result in
corrective action, up to and including termination.®

Employees who report Completed Vaccination status or who receive an approved
accommodation before October 11, 2021, will not be subject to consequences for non-
compliance with this Order. Employees who report Completed Vaccination or receive an
approved accommodation on or after October 11, 2021, will be subject to consequences until
such time as they Complete Vaccination or receive an approved accommodation. The
consequences for non-compliant employees include:

1. Effective October 11, 2021

i. Employees will not be eligible for voluntary overtime.

ii. Employees will not be eligible for Risk Recognition Pay, when it is
available.

iii. (OPTIONAL DEPARTMENT POLICY) Employees failing to comply
with the terms of this Order may be placed on unpaid suspension for up to
10 days.

1. Departments are encouraged to pursue unpaid suspensions for
non-compliant employees as strictly as possible without a)
exceeding 10 days per employee, or b) impeding service delivery
or operations, or c) triggering overtime.

2. Unpaid suspensions may be scheduled at the discretion of the
Department Head or designee(s), consistent with operational needs.

3. Unpaid suspensions should occur between October 11 — December
31, 2021.

4. A suspension policy should be evenly applied across non-compliant
employees within the department or subunits, as determined by
department heads.

iv. (OPTIONAL DEPARTMENT POLICY) Department Heads or
designee(s) may use an employee’s compliance or non-compliance with this
Order as a factor when making decisions about promotions, hiring current
employees into new positions at the County, or giving a Temporary
Assignment to a Higher Classification (TAHC).

v. (OPTIONAL DEPARTMENT POLICY) Department Heads or
designee(s) may use an employee’s compliance or non-compliance with this
order as a factor when making decisions about Departmental Other Salary
Adjustment Allocation (DOSAA).

8 Employees who claim a medical or religious exemption, but who have failed to submit documentation in accordance
with the established deadlines, and/or any additional requested support for their request, and who are not vaccinated,
shall be denied an accommodation and shall be subject to the actions described in this order.
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2. Effective January 1, 2022

i. Employees enrolled in Milwaukee County health insurance will incur a $20
per pay period surcharge. If an employee opts to Complete Vaccination
in 2022, the surcharge will be eliminated after they submit their
documentation for the full vaccine series (see Section Ill), effective the
following pay period.

ii. Any employees working in Behavioral Health Services (BHS) who do not
meet the Vaccination requirements of this policy by January 1, 2022, may
be restricted from work until vaccination requirements are completed. Non-
compliance may lead to separation.

3. Effective February 4, 2022
For employees at High-Risk Facilities who are Eligible for Boosters and who are
NOT Up to Date with Vaccinations:

i. Employees will not be eligible for premium pay differentials.

ii. Employees will not be eligible for voluntary overtime.

iii. Employees will not be eligible for Risk Recognition Pay when it is
available.

c) Additional Risk Mitigation Measures for Unvaccinated Employees
In order to mitigate the risk of spread of COVID-19, all unvaccinated employees, or those
employees at High-Risk Facilities who are Eligible but NOT Up to Date with Vaccinations,
including those with an approved accommodation, will be subject to the following additional
risk mitigation measures:

1. Effective October 11, 2021

i. Employees working in any County healthcare setting will be required to
wear a fitted N95 mask whenever a face mask is required per the current
version of the Universal Face Mask Policies and Procedures Administrative
Order (20-14).

ii. All employees working in person in a non-healthcare setting will be
required to wear a KN95 mask whenever a face mask is required per the
current version of the Universal Face Mask Policies and Procedures
Administrative Order (20-14).

iii. Employees working in-person full- or part-time at the HOC, the County Jail,
or the CYFS Detention Center will be subject to COVID-19 testing on a bi-
weekly basis, that is, every other week, consistent with current policy.



Department of Human Resources
Face Mask Procedure
Version 1.0 — April 6, 2022

Face masks are important in slowing the spread of respiratory disease and a key tool in protecting
individuals, especially those at high risk, from COVID-19. This procedure outlines the types of masks
that County employees should use, and the accompanying table outlines times when face masks are

required.

Types of Face Masks

The following types of face masks are recommended by the Centers for Disease Control (CDC) as
effective in stopping the spread of COVID-19 and are acceptable for use in County facilities, grounds, or
other places where services are delivered and masks required.

Allowed for Employees, Contractors and Volunteers:

1.
2.
3.

4,
5. Surgical-type or multi-layer disposable masks with adjustable metal nose clips are allowed

6.

N95 respirators or specific masks as required by job duties
KN-95 masks
Masks that meet one of the following NIOSH standards:
a. ASTM F3502
b. MEETS WORKPLACE PERFORMANCE
c. MEETS WORKPLACE PERFORMANCE PLUS
FDA-approved face masks for sign language (ASL or LEP) interpreters, when required?

ONLY if none of masks above are available
NOTE: Cloth masks are not allowed for employees

Allowed for Visitors and Other Individuals:

1.
2.

N-95 or KN-95 face masks
Surgical-type or multi-layer disposable face masks with adjustable metal nose clips, such as
non-medical grade paper or procedure masks.

3. Cloth face masks with two or more layers of breathable, washable fabric.
4.
5

FDA-approved face masks for sign language (ASL or LEP) interpreters.?
Medical-grade surgical face masks, KN95 or N95 respirators (typically reserved for use by
healthcare workers, first responders, and others who work in high-risk environments).

Not Allowed for Employees, Contractors, Volunteers, Visitors and Other Individuals:

carwNE

Neck scarves or bandanas

Neck gaiters or buffs

Winter scarfs

Face shields

Masks with exhalation valves or vents
Masks with inappropriate writing or images

1 ClearMask: https://www.theclearmask.com
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Department of Human Resources
COVID-19 Health Screening Procedures
Version 1.0 — April 1, 2022

COVID-19 Health Screening Policies and Procedures

Symptoms and Exposures are often important indicators of possible cases of COVID-19. This
policy defines circumstances when individuals should be screened for COVID-19 Symptoms and
Exposures and establishes procedures for conducting such screening. Currently, only employees
at the County’s High-Risk facilities are required to complete a health screening questionnaire prior
to reporting for in-person work.

This policy includes:

e Definitions of terms used in this Order.

e Employee and Contractor Daily Health Screening and Response Requirements for In-
Person Workers.

e Procedures for Completing the Screening Questionnaire, Temperature Check when
required, and Verification Process.

e Screening requirements for departments responsible for Individuals in the Care or Custody
of Milwaukee County.

If you have questions about this, or any other AO or policy, please contact your Human Resources
Business Partner.

I.  Definitions
A. Close Contact:* A person with Close Contact is someone who:

i.  Was within 6 feet of an infected person for a cumulative total of 15 minutes or
more over a 24-hour period starting from 2 days before illness onset (or, for an
asymptomatic infected person, 2 days prior to test specimen collection) until the
time the infected person is isolated. This is the definition regardless of whether
face masks or personal protective equipment (PPE) were worn by any or all
individuals; and/or

ii.  Provided care at home to an infected person; and/or

iii.  Had direct physical contact with an infected person (touched, hugged, or kissed
them); and/or
iv.  Shared eating or drinking utensils with an infected person; and/or

v.  Got respiratory droplets (for example, was sneezed or coughed on) on them from
an infected person.

B. Confirmed Case of COVID-19: A case of COVID-19 that has been confirmed
through a positive test for COVID-19 or, in the absence of testing, has been confirmed
by a medical professional as being a suspected case of COVID-19 based on symptoms.

L For employees at work in a healthcare or medical setting, Close Contact does not qualify if the CDC-recommended
PPE was used when job duties were performed.



C. Contractor: For the purpose of this order a Contractor is an individual working
alongside County employees as part of the overall County workforce.

D. Critical Infrastructure Worker: The CDC defines a Critical Infrastructure Worker
as one needed to deliver critical services, including law enforcement, transportation,
911 call center response, and others. See the CDC guidelines? for a complete list. For
this administrative order, department heads may consider essential workers under the
umbrella of Critical Infrastructure Workers and follow relevant policies and procedures
accordingly.

E. Exposure to COVID-19 (Exposure): Any form of Close Contact (see A. above) with
an individual with a Confirmed Case of COVID-19 during the last 14 days.

F. Green Status: An individual who has no Symptoms (see N. below) and has had no
Exposure (see E. above).

G. High-Risk Facility: Any facility operated by Milwaukee County that houses
individuals for eight hours or longer, including the Criminal Justice Facility (Jail),
House of Correction, Behavioral Health Services inpatient hospital, and the Children,
Youth and Family Services youth detention center.

H. Person in Care or Custody: Anyone who is legally under the care of Milwaukee
County, including those in detention, in jail, or in a medical care facility, and for whom
Milwaukee County has a custodial responsibility.

I. Public Safety Officers (PSOs): Security staff stationed at public entrances at the
County Courthouse complex, the Vel Phillips Juvenile Justice Center, and Zoofari who
screen individuals seeking entrance to the facilities.

J. Red Status: An individual who, at the time of screening, has at least one Symptom (see
N. below) and/or has had Exposure (see E. above).

K. Screening Questionnaire: A survey designed to assess whether an individual has
Symptoms or has had Exposure. The current version of the Screening Questionnaire is
posted with Administrative Orders on the County’s website.

L. Screening Tool: An online tool that allows County employees and Contractors to
access the Screening Questionnaire to self-assess for Symptoms and for Exposure. The
Screening Tool may be accessed using any device that can connect to the Internet,
including smart phones, personal computers, and tablets. The Screening Tool may be
accessed at: https://county.milwaukee.gov/EN/COVID-19/MKE-Health-Screen

. Social Distancing: Maintaining a distance of six feet or more between individuals.®
Symptoms Compatible with COVID-19 (Symptoms): The following symptoms may
be symptoms of COVID-19 if they are new or uncommon for an individual:

i.  Feverish or temperature of 100.4°F (38°C)* or higher
ii.  Chills
ilii.  Nausea or vomiting
iv.  Diarrhea
v.  New shortness of breath or difficulty breathing
vi.  New congestion or runny nose

Z2<

2 https://www.cdc.gov/coronavirus/2019-ncov/community/critical-workers/implementing-safety-practices.html

3 For more details, see Administrative Order 20-4 In-Person Workers: Social Distancing and Symptomatic Employees
and Contractors.

4 Note: Throughout this order, healthcare workers working in a medical setting should follow the CDC guidelines of
fever being a temperature of 100.0°F or higher.
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vii.  New loss of taste or smell
viii.  New sore throat
iXx.  New cough
X.  Headache that is new or different
Xi.  Unexpected fatigue
xii.  Unexpected muscle or body ache
O. Visitor: Any individual seeking entry to a Milwaukee County facility, grounds, or
workplace, excluding Milwaukee County employees, Contractors, and Persons in Care
or Custody.

Il.  Employee and Contractor Daily Health Screening and Response Requirements

All employees and Contractors working at High-Risk Facilities must screen for Symptoms and
for Exposure on each day they are working in-person, and the screening must be completed
before or upon entrance to the work site. Only employees with Green Status may report for in-
person work, and departments or PSOs must confirm each employee’s Green Status prior to the
employee starting work.>

In general, employees should complete their Health Questionnaire at home prior to reporting for
in-person work to minimize the spread of COVID-19 in the workplace. The daily health screen
should not be taken as medical advice; employees with questions about any symptoms they are
experiencing should consult their medical provider.

A. Requirements for Employee and Contractor Daily Screening
This section establishes the screening requirements for employees, Contractors, departments,
and facility managers of the County’s High-Risk Facilities. Procedures for how to complete
and verify these requirements are detailed in the sections that follow.

i. It is the responsibility of all employees and Contractors who work in High-Risk
Facilities to complete the Screening Questionnaire using the Screening Tool on
each day they are working in person. The Screening Questionnaire should be
completed at home, prior to reporting to the job site.®

ii.  Prior to starting in-person work, all employees must be verified as Green Status
based on the results of the Screening Questionnaire.

iii.  Employees who are teleworking are encouraged to monitor for Symptoms and
Exposures but are not required to complete the Health Questionnaire unless their
Department requires them to do so.

iv.  Departments cannot set screening standards that are less restrictive than those
outlined in this AO, but they may set standards that are more restrictive. For
instance, they may require all employees to self-screen, rather only those who are
reporting for in-person work, or they may set a lower standard for fever if advised
by the CDC for their specific line of work. They may also continue temperature
screening based on industry-specific recommendations.

> Note that the one exception is for Critical Infrastructure Workers who screened RED due to Exposure and have been
told by a manager to follow adapted quarantine procedures and report to work as long as they have no Symptoms
Compatible with COVID-19 (See Administrative Order 20-7, Section V).

6 See Section I11.A.ii for procedures when an employee may not have access to the Screening Tool.
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V.  Departments shall, at minimum, use the questions in the County’s Screening
Questionnaire without altering the wording. Any changes to the Screening
Questionnaire will be made centrally based on input from public health experts.

vi.  The time employees spend completing the Screening Questionnaire, as well as the
temperature screen, is not compensable time.

B. Responding to and Reporting Results of Health Questionnaire and Temperature
Screenings

This section outlines the requirements for employees, Contractors, and managers for

interpreting, and in the case of Red Status, responding to, the results of the health screening

for employees who are reporting for in-person work.

I.  Red Status Requirements: If employees or Contractors screen as Red Status, that
is, they ARE experiencing any one or more Symptoms and/or have had Exposure,
they should:

a) Stay home or return home and not report for in-person work (Note: in the
case of Exposure, this procedure may vary for Critical Infrastructure
Workers; see Section 11.B.i.d below).

b) Notify their manager immediately of their Red Status, using the department-
approved notification system. Note that employees are required to report
whether they are reporting Red Status for Symptoms and/or for Exposure,
but they do not need to disclose the specific Symptom(s). Managers may
ask follow-up questions about the nature of an Exposure to determine if it
happened in the work setting to determine whether additional contact
tracing among the workforce is necessary.

c) Work remotely, if possible.

d) Follow the instructions in HR policy: Responding COVID-19:

e With Symptoms should follow Section I1I.
e With Exposure should follow the instructions in Section
ii. Green Status Requirements: If employees or Contractors are Green Status for
Symptoms and for Exposure, they should report to work as scheduled.

I1l. Procedures for Completing the Screening Questionnaire

All High-Risk Facility managers must verify each day that all employees scheduled to work in
person have been screened for COVID-19 Symptoms and Exposures prior to employees starting
in-person work duties. High-Risk Facility managers may accomplish this screening in a variety
of ways depending on the work location, available technology, and environmental or operational
risk factors. In general, such facilities should make every effort to ensure employees use the
Screening Tool to help with data collection across the workforce and to support any centralized
changes to the Health Questionnaire based on new CDC guidance or operational needs.

A. Completing the Screening Questionnaire Using the Screening Tool
a) Employees may use work or personal devices connected to the Internet, including cell
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phones, tablets, or personal computers, to complete the Screening Questionnaire.’

b) The Screening Tool will display either Green Status or Red Status based on the
individual’s reported Symptoms and Exposure.

e The Screening Tool will inform employees with Green Status to report to work as
scheduled.

e Employees with Red Status will be informed to stay home and contact their
supervisor. The Screening Tool will also direct employees to the Responding to
COVID-19 policy for specific instructions.

c) The Screening Tool will create a daily employee status badge and time stamp based on
the results of the employee self-assessment.

e If both Symptoms and Exposure are Green, then the status badge will be Green.

e Ifeither Symptoms or Exposure is Red, or if both Symptoms and Exposure are Red,
then the status badge will be Red.

e The time stamp must be within the 12-hour period before the individual is
presenting their status badge for verification to be valid for the employee’s
shift. For example, an employee starting work on a Tuesday at 9 a.m. must have
completed their Health Questionnaire and temperature screening after 9 p.m. on
Monday. Employees are encouraged to take the Health Questionnaire and their
temperature as close to the start of their shift as possible.

d) Departments should have the necessary procedures in place to verify the Green Status
of each employee scheduled to work in person prior to starting their shift.

e Employees working at locations with Public Safety Officers (PSOs) at entry (the
Courthouse Complex, Vel Phillips Juvenile Justice Center,) will display their status
badge to the PSO along with their County ID. No additional verification by
departments operating within these facilities is needed for employees able to
display their Green Status to PSOs.®

e Employees working at all other in-person locations shall verify their Green Status
and time stamp as outlined in department procedures. This may include:

o Employees showing their Green badge and time stamp to a department
recorder located at the entrance to a facility or department suite, or
o Employees showing their Green badge and time stamp to a manager upon

arrival, or
o Employees certifying their status on a log sheet that is verified by a manager,
or

o Departments implementing supervisor reporting from the Screening Tool
for immediate notification of Red Status for employees and for daily
screening reports at the start of every shift (see (h) below).

e) Departments with employees who report directly to a job site must ensure that manager
reporting from the Screening Tool is implemented for immediate notification of Red
Status for employees and for daily screening reports at the start of every shift (see (h)
below).

" Note: Departments may choose to provide County cell phones to employees who do not have personal devices; in
these cases, Departments should plan to cover the monthly cost of the device and may need to provide employee
training in the use of such devices.

8 Note: If employees entering these facilities are using entrances not staffed by Public Safety Officers, departments
will need to establish and enforce local verification protocol.

Page 5 of 6


https://county.milwaukee.gov/files/county/COVID-19/LogforDailyHealthScreening.pdf

f) Departments are responsible for communicating notification policies for employees
who screen as Red Status, including:

Whom to notify

How to notify (phone, email, text)

Time to notify (for example, no later than two hours before start of shift)

What to communicate (e.g., “I screened Red for Symptoms™ or “I screened Red for
Exposure”)

B. Procedures for Employee Screening Questionnaire When the Screening Tool Cannot
be Accessed
Departments should try to overcome any technology barriers employees face in using the
Screening Tool, as the Screening Questionnaire is likely to be updated when CDC guidance
changes. In addition, the Screening Tool allows the County to track Symptoms and
Exposures at the Department and Division level to inform risk mitigation strategies.

If significant technology barriers prevent an employee or employee group from using the
Screening Tool, department leaders may administer either verbal or hard-copy versions (see
County website for printable version) of the Health Questionnaire while they work to
overcome technology barriers.

IVV. Screening Reqguirements for Persons in Care or Custody

Any County unit with Persons in Care or Custody should be given a full health screening (Health
Questionnaire and Temperature Screening) at the time of intake and before any transfer is made
within the facility or to a new facility, at minimum. The Health Questionnaire may be administered
verbally, in hard copy, or electronically, at the discretion of the department.

Departments must have protocols in place, in accordance with CDC and State guidelines for their
industry, to inform procedures for quarantining and isolation of Persons in Care or Custody. The
ROSC will work individually with departments operating congregate and long-term care facilities
on such protocols.
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Department of Human Resources
Procedures for Responding to COVID-19
Version 1.0 — April 1, 2022

While the instance and severity of COVID-19 has declined, COVID-19 remains a serious health
risk and Milwaukee County remains committed to practices to reduce its impact on our employees,
those we serve, and our community. This policy of the Human Resources Department outlines the
steps that employees, managers, and visitors to our facilities should take whenever individuals:

e Contract cases of COVID-19, or

e Experience symptoms of COVID-19, or

e Have been exposed to COVID-19.

Version 1.0 of this Human Resource policy includes these sections:

1. Definitions

2. What to do when an employee, contractor, or recent visitor has a Confirmed Case of
COVID-19.

3. What to do when an employee reports to work with Symptoms of COVID-19, develops
Symptoms while at work, or calls in sick with Symptoms, or when a contractor or visitor
to a County location exhibits Symptoms.

4. What to do when an employee has Exposure to a person with a Confirmed Case of COVID-
19.

5. What to do when a Critical Infrastructure employee has Exposure to a person with a
Confirmed Case of COVID-19.

6. Isolation and Quarantine Guidance.

If you have questions about this, or any other Administrative Order or policy, please email:
COVID-19@milwaukeecountywi.gov.

l. Definitions

A. Close Contact:* A person with Close Contact is someone who:

i.  Was within 6 feet of an infected person for a cumulative total of 15 minutes or
more over a 24-hour period starting from 2 days before infected person’s
illness onset (or, for an asymptomatic infected person, 2 days prior to test
specimen collection) until the time the infected person is isolated. This is the
definition regardless of whether face masks or personal protective
equipment (PPE) were worn by any or all individuals, and/or

ii.  Provided care at home to an infected person; and/or

iii.  Had direct physical contact with an infected person (touched, hugged, or
kissed them); and/or

iv.  Shared eating or drinking utensils with an infected person; and/or

L For employees at work in a healthcare or medical setting, Close Contact does not qualify if the CDC-recommended
PPE was used when job duties were performed.
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v.  Got respiratory droplets (for example, was sneezed or coughed on) on them
from an infected person.

Confirmed Case of COVID-19: A case of COVID-19 that has been confirmed
through a positive test for COVID-19.
Critical Infrastructure Worker: The CDC defines a Critical Infrastructure Worker
as one needed to deliver critical services, including law enforcement, transportation,
911 call center response, and others. For this policy, department heads may identify
essential workers under the umbrella of Critical Infrastructure Workers and follow
relevant policies and procedures accordingly.
Exposure to COVID-19 (Exposure): Any form of Close Contact (see A. above) with
an individual who has a Confirmed Case of COVID-19 during the last 14 days.
Fully Vaccinated:

i.  Anindividual has received two vaccinations in a two-dose vaccine series or one

vaccination in a single-dose vaccine, AND

ii.  Two weeks or more have passed since the individual received the final dose,
High-Risk Facility: A congregate living facility operated by Milwaukee County,
including the House of Correction; the jail within the Criminal Justice Facility operated
by the Milwaukee County Sheriff; and, within the Department of Health and Human
Services (DHHS), the Children, Youth, and Family Services (CYFS) Detention Center
and the hospital operated by the Behavioral Health Services (BHS).

. Isolation: Isolation keeps someone who is infected with the virus away from others,

even in their home.

. KN-95 Mask. For this order, N-95 and KN-94 masks are equivalent to KN-95 and

may be used interchangeably. If these masks are not available, multiple-ply disposable
masks, sometimes referred to as “surgical,” masks, may be substituted until a KN-95
or its equivalent can be obtained.
Not Up to Date with Vaccinations: Individuals who:
Have not received the second shot of a two-dose vaccine despite being eligible for
a second shot (more than 3 weeks since initial Pfizer vaccination or since the
initial Moderna vaccination) OR
Have not received a booster shot despite being eligible for a booster (more than
two months since single dose of Johnson & Johnson vaccination or more than five
months since second dose of Pfizer or Moderna vaccination)
Person in Care or Custody: Anyone who is legally under the care of Milwaukee
County, including those in detention, in jail, or in a medical care facility, and for whom
Milwaukee County has a custodial responsibility.
Persons Recovered from COVID-19 in the Past Three Months: An individual who
received a positive test within the past Three Months where the date of the test is Day
0, who has completed the required Isolation period, and who no longer has Symptoms.
Quarantine: Quarantine keeps someone who has been exposed to the virus away
from others.

. Side Effects from COVID-19 Vaccine (Side Effects). A set of reactions that are

commonly experienced following a vaccination dose. In the 72 hours following a
COVID-19 vaccine dose, including booster dose, individuals may experience fever,
chills, headache, fatigue, muscle and body aches, and soreness at the injection site.
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N. Symptomatic Individual: Any person in a County facility who has Symptoms
Compatible with COVID-19. This could include employees, contractors, visitors, or
people in the County’s Care or Custody.

O. Symptoms Compatible with COVID-19 (Symptoms): Symptoms may appear from
2 to 14 days following exposure. Also see the CDC self-check tool? for identifying
COVID-19 symptoms. The following symptoms may be symptoms of COVID-19 if
they are new for an individual or are not commonly experienced. Note that in the 72
hours following a dose of COVID-19 vaccine, common side effects of the vaccines
may mimic some COVID-19 Symptoms but should be treated as Side Effects, not

Symptoms, as indicated below.

COVID-19 Symptom or
Vaccine Side Effect?

Outside
Vaccination
Window?

Within 72 hours of
receiving vaccination

Feverish or temperature of
100.4°F (38°C)* or higher’

COVID-19 Symptom

Side Effect; normal response to
vaccine — BUT need to stay
home until 24 hours after fever
ends (without use of fever-
reducing drugs)

Chills

COVID-19 Symptom

Side Effect; normal response to
vaccine — Go to work, if able

Headache that is new or different
for you

COVID-19 Symptom

Side Effect; normal response to
vaccine — Go to work, if able

Unexpected fatigue

COVID-19 Symptom

Side Effect; normal response to
vaccine — Go to work, if able.

Unexpected muscle or body aches

COVID-19 Symptom

Side Effect; normal response to
vaccine — Go to work, if able

Soreness at site of injection

(not applicable)

Side Effect; normal response to
vaccine — Go to work, if able

Diarrhea

COVID-19 Symptom

COVID-19 Symptom:; follow
procedures in Section 111

Nausea or vomiting

COVID-19 Symptom

COVID-19 Symptom:; follow
procedures in Section 111

New shortness of breath or
difficulty breathing

COVID-19 Symptom

COVID-19 Symptom; follow
procedures in Section 11

New congestion or runny nose

COVID-19 Symptom

COVID-19 Symptom:; follow
procedures in Section 111

New loss of taste or smell

COVID-19 Symptom

COVID-19 Symptom; follow
procedures in Section 111

New sore throat COVID-19 Symptom COVID-19 Symptom; follow
procedures in Section 111
New cough COVID-19 Symptom COVID-19 Symptom:; follow

procedures in Section 111

P. Test for COVID-19: Two tests are commonly used to diagnose COVID-19: PCR
(polymerase chain reaction) tests and rapid (or antigen) tests. Both are used to
determine if the virus that causes COVID-19 is currently present in an individual.

2 https://www.cdc.gov/coronavirus/2019-ncov/symptoms-testing/symptoms.html
% The Vaccination Window is the 72 hours following any COVID-19 vaccination.
4 Note that the threshold for fever in healthcare workers is a temperature of 100.0°F.
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i.  PCR tests, which are analyzed in laboratories and usually take from one to three
days for results, are highly accurate and considered the “gold standard” test.

ii.  Rapid tests may be analyzed outside labs and may yield results as soon as a few
minutes after testing. Rapid tests are most accurate in identifying positive cases
of COVID-19 when symptoms are present; negative rapid test results may be less
conclusive. For more information, visit the CDC website.

iii.  Note that antibody tests are blood tests that determine if an individual has had a
past infection of COVID-19 but are not used to diagnose current infections.

Q. Unvaccinated: Individuals who have not received any dose of COVID-19 vaccine.
Note that individuals with approved exemptions are considered Unvaccinated for
purposes of this order

R. Up to Date with Vaccinations: Individuals who have either:

i.  Had a booster shot (a third shot for individuals initially vaccinated with Pfizer
or Moderna or a second shot for those initially vaccinated with Johnson &
Johnson), OR

ii.  Been fully vaccinated and are not yet eligible for boosters, that is:
a. Have received one dose of Johnson & Johnson vaccine within the past two
months OR
b. Have received a second dose of the Pfizer or Moderna vaccine within the
last five months

Il. What to do when an employee, contractor, or recent visitor has a Confirmed Case of
COVID-19

This section provides guidance to employees who have a Confirmed Case of COVID-19. It also
provides guidance to supervisors of these individuals as well as to managers of facilities where a
recent contractor or visitor has a Confirmed Case of COVID-19. In no instance is this guidance
meant to replace or override the advice of a medical professional.

NOTE: An individual’s vaccination status does not affect the required responses if the individual
contracts a Confirmed Case of COVID-19. The variables that affect these requirements are 1)
whether the individual develops Symptoms and 2) where the individual works.

A. For Employees with Confirmed Case of COVID-19

i.  Ifan employee has a Confirmed Case of COVID-19, they should notify their supervisor
immediately and identify areas of the County facility(s) where they spent 15 minutes
or more over the last 48 hours.

ii.  The employee should provide to their supervisor confirmation of their positive test
result or confirmation from medical personnel of the Confirmed Case of COVID-19 as
soon as it can be reasonably obtained.

iii.  Medical advice to the employee should come from a medical doctor or public health
authority.

iv.  The employee should follow the guidance on isolation from the CDC as well as Section
VI (Isolation and Quarantine Guidance).
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v. If telework is possible, isolating employee may telework. If telework is not an option,
employee may use Expanded Paid Sick Leave (EPSL) Bank if eligible and the Bank is
available.

B. Department Leader or Supervisor Immediate Actions

e If a department leader or supervisor is notified that an employee, contractor, or recent
visitor to the facility has a Confirmed Case of COVID-19, then, as possible, the leader
or supervisor should immediately evacuate and section off° areas that the individual
with the Confirmed Case of COVID-19 has occupied for 15 minutes or more over the
past 48 hours (for example, the individual’s office, shared work areas, kitchen area).
Where possible, the areas should remain sectioned off for 24 hours before cleaning or
disinfecting.

e The department leader or supervisor should ensure that areas occupied by the individual
with COVID-19 for 15 minutes or more in the last 48 hours are cleaned or disinfected
in accordance with CDC standards. This may be accomplished by contacting the
department’s facilities management team via a service request® or by arranging directly
for cleaning or disinfecting.

a) Inthe case of a facilities service request, the requestor should provide the following
information (as known and available):

e This is a COVID-19 Confirmed Case alert, with request for disinfectant
cleaning.

e The point of contact within the department.

e The location of the potentially infected areas (for example, Courthouse, Suite
Hitt).

e The time that the person with a Confirmed Case of COVID-19 was last in the
space.

e Whether or not the potentially infected areas have been sectioned off.

b) For departments without direct access to a facilities management team, the
department should follow closely the CDC guidance for cleaning or disinfecting
facilities, including:

e Opening outside doors and windows, if possible, to increase air circulation in
these areas.

e Waiting 24 hours, or as long as is practical, since last occupancy by the person
with COVID-19 before cleaning or disinfecting sectioned off areas.

e Cleaning or disinfecting all areas used by the person with COVID-19, focusing
especially on frequently touched surfaces.

e Vacuuming should not be done in the first 24 hours. Afterwards, when needed,
vacuuming should be done when the area is unoccupied and using a high-
efficiency particulate air (HEPA) filter vacuum (if available) and with any fans
or ventilation systems turned off (if possible).

> Set up a temporary barrier so people do not enter the space. This could include closing doors, posting signs, putting
up tape, or any other signal to people not to enter.

% For those departments and facilities that are cleaned by Milwaukee County contractor ABM, please log into the
ABM Customer Service Request Portal and enter a work order request for a COVID-19 deep cleaning.
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c) Once any space occupied by the individual with COVID-19 has been appropriately
cleaned or disinfected, it may be reopened for use.

e Supervisors should, as possible, identify employees, contractors, and Persons in Care
or Custody who had Exposure to the individual with the Confirmed Case of COVID-
19 in the 48 hours prior to the onset of symptoms through the time of the positive test
or medical confirmation.

e If the individual with the Confirmed Case of COVID-19 is asymptomatic, identify
people who had Exposure to the individual in the 48 hours prior to the time the test
specimen was collected.

a) All employees with Exposure should follow the procedures in Section IV. Exposed
Critical Infrastructure Workers should follow the adapted quarantine procedure
outlined in Section V as directed by their Department Head or designee.

b) Persons in the Care or Custody with Exposure should be Quarantined for 14 days
or should follow public health guidelines for their facility type.

e Note that the press should never be contacted about individuals who have a Confirmed
Case of COVID-19, which would violate confidentiality and County policy.
Departments should refer any press inquiries to the County Executive’s Office.

C. Return to Work Procedure for Employees with a Confirmed Case of COVID-19
i.  Unless otherwise directed by their health care provider, employees with a Confirmed
Case of COVID-19 should follow these guidelines and procedures for returning to work:
a) Employees with a Confirmed Case of COVID-19 who developed
Symptoms and were directed to isolate themselves at home may return under the
following conditions:
I.  Atleast 10 days have passed since symptom onset, and
ii. At least 24 hours have passed since resolution of fever without the use of
fever-reducing medications, and
iii.  Other symptoms have improved.
b) Employees with a Confirmed Case of COVID-19 who never developed
Symptoms
I.  IfEmployed at a High-Risk Facility AND if manager has notified individual
of a critical staffing shortage
a) Must isolate for 5 days, where day of diagnosis is day 0
b) Must have rapid (or antigen) test for COVID-19 on Day Six
I.  If rapid test is negative, may return to work but must wear
KN-95 mask or mask required by department for days 6
through 10 and follow the County’s mask order thereafter
ii.  If rapid test is positive, should isolate for remainder of 10
days
ii.  If Employed in Critical Infrastructure role as confirmed by manager but
NOT in a High-Risk Facility
a) Must isolate for 5 days, where day of diagnosis is day 0
b) If experiencing no symptoms including no fever, may return to
work on day 6 but must wear KN-95 mask or mask required by
department for days 6 through 10 and follow the County’s mask
order thereafter
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c) Arapid (or antigen) test for COVID-19 is strongly recommended
but not required
iii. If Employed outside High-Risk Facilities with critical staffing shortage
and outside Critical Infrastructure role
a) Must observe 10-day isolation for confirmed case of COVID-19.
May return to work on day 11. No testing is required.
ii. Note that a negative test for COVID-19 is not required to return to work after 10 days
of isolation.
iii. Individuals with Confirmed Cases of COVID-19 must provide evidence of positive test
results or documentation from a doctor or medical professional confirming the case of
COVID-19 prior to returning to work.

I1l. What to do when an employee calls in sick with Symptoms, reports to work with
Symptoms, or develops Symptoms while at work, or when a contractor or visitor to a
County location exhibits Symptoms while at a County location

Public health officers are confident that the number of people with COVID-19 is higher than the
number of known positive cases. While Symptoms Compatible with COVID-19 are an imperfect
proxy for someone being infected, Symptoms can be used to inform preventative measures to
contain the spread of the virus. The guidelines below are consistent with recommendations from
local public health officers to help contain spread in Milwaukee County.

Note: Individuals may experience common Side Effects within 72 hours of receiving a dose of
COVID-19 vaccine, and these Side Effects are NOT Symptoms of COVID-19. See the definition
of Symptoms in Section I.D for a list of common side effects of COVID-19 vaccinations and for
instructions on responding to Side Effects.

Departments with Persons in Care of Custody should follow CDC and state guidance for
responding to Symptomatic Individuals in the County’s care.

A. Employees, Contractors, or Visitors with Symptoms
If employees experience any Symptoms, they should stay at home or, if at work, return home
following the immediate directions below. Any Symptomatic contractors or visitors should
also return home immediately, following this guidance.
i. Immediate Directions to Symptomatic Individuals, including Symptomatic
contractors or visitors, in the Workplace

a. The Symptomatic Individual should stay 6 feet away from other people at all times.

b. The Symptomatic Individual should wear a face mask over their nose and mouth to
help prevent the spread of germs.

c. The Symptomatic Individual should avoid touching equipment and furniture, as
much as possible, and should not move around the workspace.

d. The Symptomatic Individual should be sent home as soon as possible.

e. The Symptomatic Individual should continue to wear a mask and practice physical
distancing until they reach their residence or Isolation area. Modes of transportation
for the Symptomatic Individual to get to their residence are prioritized below,
starting with the top recommendation:
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f.

e Personal transportation.

e A rride with a member of their household.

e A ride with a family member or friend.
Once outside the workplace the Symptomatic Individual should go to their
residence and Isolate.

Directions to Symptomatic Employees Once Isolating

a.

b.

Symptomatic Individuals should notify their supervisor immediately if the
Symptoms emerged outside the workplace.

Symptomatic Individuals should report to a supervisor any area of the County
facility(s) where they spent 15 minutes or more over the past 48 hours.
Symptomatic Individuals who do not telework full time must be tested for
COVID-19 immediately.

1. Employee should have a PCR test for COVID-19 as soon as possible
and no later than one (1) business day from the onset of Symptoms.” If
employee fails to be tested in a timely manner, they may be required to use
their personal leave for time off required to accommodate the delay.
Employee should Isolate while test results are pending (see Section VI).

3. Supervisors may ask for confirmation that the employee has scheduled or
registered for testing to ensure the employee completes the testing in a
timely manner.

4. Employee should provide their test results to their supervisor as soon as
results are available. If employee tests positive, follow procedures in
Section II. If negative, follow return to work procedures in this section (see
Section 111.C).

5. If possible, employee should telework until they are cleared to return to
work (see Section I11.C). If telework is not an option, employees may use
EPSL Bank if eligible.

Symptomatic individuals who telework full time are encouraged, but not
required, to get tested.

Employees who are symptomatic and seeking testing are encouraged to document
people they have been in Close Contact with in the 48 hours prior to the start of
their Symptoms to inform contact tracing efforts should they test positive.®
Employees who have Symptoms AND who have had Exposure to someone with a
Confirmed Case of COVID-19 should follow procedures in Section 1V. and
immediately seek out testing.

N

B. Department Leaders or Supervisors Immediate Actions

When a supervisor is notified of a Symptomatic Individual in the workplace, the supervisor
should immediately confirm that this individual has Symptoms Compatible with COVID-19.
Supervisors have the right to ask employees, contractors, or members of the public about
how they are feeling as it relates to COVID-19 Symptoms. They should wear a mask and
maintain 6 feet of distance when asking questions.

" Community-based testing locations can be found here (https://www.healthymke.com/testing).

8 Note that when an individual has Close Contact with a Symptomatic Individual, the individual with Close Contact
does NOT need to self-quarantine; quarantining is only required for individuals with Close Contact with Confirmed
Cases of COVID-19.
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Once a supervisor has confirmed that the Symptoms are Compatible with COVID-19, the
department leader or supervisor should take the following immediate actions:

e Evacuate and section off® areas that the Symptomatic Individual has occupied for 15
minutes or more over the past 48 hours (for example, the individual’s office, shared
work areas, kitchen area). Where possible, the areas should remain sectioned off for 24
hours since last contact with the Symptomatic Individual before cleaning or
disinfecting.

e Ensure that areas occupied by the Symptomatic Individual for 15 minutes or more in
the last 48 hours are cleaned or disinfected in accordance with CDC standards. This
may be accomplished by contacting the department’s facilities management team via a
service request® or by arranging directly for disinfection or cleaning.

a. In the case of a facilities service request, the requestor should provide the
following information (as known and available):

e Thisisa COVID-19 Symptomatic Individual alert, with request for cleaning
or disinfecting.

e The point of contact within the department.

e The location of the potentially infected areas (for example, Courthouse,
Suite ###).

e The time that the Symptomatic Individual was last in the space.

e Whether or not the potentially infected areas have been sectioned off.

b. For departments without direct access to a facilities management team, the
department should follow closely the CDC guidance for cleaning or
disinfecting facilities, including:

e Opening outside doors and windows, if possible, to increase air circulation
in these areas.

e Waiting 24 hours, or as long as is practical, since last occupancy by
Symptomatic Individual before cleaning or disinfecting sectioned off areas.

e Cleaning or disinfecting all areas used by the Symptomatic Individual,
focusing especially on frequently touched surfaces.

e Vacuuming should not be done in the first 24 hours. Afterwards when
needed, vacuuming should be done when the area is unoccupied and using
a high-efficiency particulate air (HEPA) filter vacuum (if available) and
with any fans or ventilation systems turned off (if possible).

c. Once any space occupied by the Symptomatic Individual has been appropriately
cleaned or disinfected, it may be reopened for use.

e Local health departments do not need to be notified of a Symptomatic Individual.

9 Set up a temporary barrier so people do not enter the space. This could include closing doors, posting signs, putting
up tape, or any other signal to people not to enter.

10 For those departments and facilities that are cleaned by Milwaukee County contractor ABM, please log into the
ABM Customer Service Request Portal and enter a work order request for a COVID-19 deep cleaning.
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C. Return to Work Procedure for Employees with Symptoms of COVID-19 Only (no
Exposure)
Keep in mind that within 72 hours of receiving a COVID-19 vaccination, individuals may
experience Side Effects that mimic Symptoms of COVID-19. See Section 1.0 to distinguish
between Symptoms and Side Effects. This section addresses return to work following
Symptoms of COVID-19. Please note that the logic in the County’s Health Screening
Questionnaire distinguishes between vaccine Side Effects and COVID-19 Symptoms to
support the correct interpretation of return-to-work policy.

I.  Symptomatic Individuals who do not telework full time: Before a Symptomatic
employee may return to in-person work, the following must be true:
a. The supervisor must have documentation of negative test results from the employee,
AND
b. The employee must be symptom free for 24 hours. If the symptom was fever, this
means at least 24 hours of a temperature below 100.4 degrees without the aid of
fever reducers such as aspirin or acetaminophen.
ii.  Full-time telework employees: Symptomatic employees should either telework or if
unable to work use Extended Paid Sick Leave (EPSL) if available or us sick time, per
department policies.

1V. What to do when an Employee has Exposure to a Person with a Confirmed Case of

COVID-19

It is an employee’s responsibility to notify their supervisor immediately if they have had Exposure
to someone with a Confirmed Case of COVID-19, including a member of their household with a
Confirmed Case of COVID-19.

This section includes procedures for

Exposed employees who are Up to Date with Vaccination (Section IV.C.i)

Exposed employees who have Recovered from a Confirmed Case of COVID-19 in the past
three months (Section 1V.C.ii)

Exposed employees who are Not Up to Date with Vaccinations or are Unvaccinated (Section
VI C.iii)

B. Employees who have been Exposed
i.  Employee should not report for in-person work until they meet the required return to
work procedures in Section 1V.D.
ii.  Employee should notify their supervisor immediately.
iii.  If telework is possible, employee with Exposure should telework. If telework is not an
option, employees may use EPSL Bank if eligible and if the Bank is available.

C. Department Leaders or Supervisors Immediate Actions

When a supervisor is notified that an employee has had Exposure to a person with a Confirmed
Case of COVID-19, or that a household member of an employer has COVID-19, no specific
actions are required of the supervisor beyond requiring the Exposed employee(s) to Quarantine
(no Symptoms) or Isolate (with Symptoms).
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e Local health departments do not need to be notified that the employee has had
Exposure to COVID-19.

e Unless the employee develops Symptoms or has a Confirmed Case of COVID-19, the
supervisor does not need to request special cleaning or notify other employees.

D. Procedure for Employees with Exposure Only (no Symptoms)
The procedures in this section cover three categories of employee Exposure.
i.  Employees who are Up to Date with Vaccinations and who have been Exposed
Persons who are Up to Date with VVaccinations and who are Exposed to COVID-19 DO
NOT need to Quarantine and may return to work immediately so long as they:!!
a. Meet the definition of Up to Date with Vaccinations (see Section 1.Q); AND
b. Have no current Symptoms; AND
c. Wear a KN-95 mask, or if unavailable, a disposable surgical-type mask indoors in
all public places, including work areas where other people are present; AND
d. Are tested for COVID-19 using a PCR test on day 6, where day O is the day on
which they were Exposed.
I.  If test results are positive, they should follow the procedures outlined
in Section Il of this order, or
ii.  If test results are negative, they should wear a KN-95 or specialty
mask designated by department for days 1 to 10 and, afterwards,
follow the County’s masking requirements in Universal Face Mask
Policy and Procedures Administrative Order 20-14.12

ii.  Employees Recovered from COVID-19 in the Past Three Months who have been
Exposed
Persons who have recovered from COVID-19 in the past three months and who are
Exposed to COVID-19 DO NOT need to Quarantine and may return to work
immediately so long as they:*®
a. Meet the definition of Up to Date with Vaccinations (see Section 1.Q); AND
b. Have no current Symptoms; AND
c. Wear a KN-95 mask, or if unavailable, a disposable surgical-type mask indoors in

all public places, including work areas where other people are present.

iii.  Employees Who are Not Update to Date with Vaccinations, Or Who are
Unvaccinated, OR Who have Had COVID-19 but Their Initial Positive Test
Result was more than Three Months Ago
a. If they have or develop Symptoms, they should:

i. Stay home and isolate, and
ii. Notify their supervisor immediately, and
iii. Have a PCR test within 24 hours:
e If the PCR test is positive, they should follow instructions for
Confirmed Case of COVID-19 in Section Il (above).

11 https://www.cdc.gov/coronavirus/2019-ncov/vaccines/fully-vaccinated-guidance.htmll
12 https://county.milwaukee.qgov/EN/COVID-19
13 https://www.cdc.gov/coronavirus/2019-ncov/hcep/duration-isolation.html
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e If the PCR test is negative, they should follow instructions for
Symptoms in Section Il (above) and may return to work after 24
hours of being Symptom free. They should wear a KN-95 or
specialty mask designated by department while at work until Day
10, where the day of Exposure was Day Zero and, afterwards,
should follow the County’s face mask policy in Universal Face
Mask Policy and Procedures Administrative Order 20-14.*4

b. If they have no Symptoms, they should:
I.  Notify their supervisor immediately.
ii. Stay home and quarantine for five days, where the day of exposure is day
zero
iii. If telework is possible, Quarantining employee should telework. If
telework is not an option, employee may use EPSL Bank if eligible.r®
iv. Have a PCR test on day 6

e If the PCR test is positive, they should follow the instructions for
Confirmed Cases of COVID-19 in Section I1.

e If the PCR test is negative, they may return to work on day 6.
They should wear a KN-95 or surgical mask at work on days six
through ten and, afterwards, follow the County’s current face mask

policy.

NOTE: Supervisors do not need a doctor’s note for the quarantined employee to return to work.
Supervisors may ask individuals about any Symptoms to be sure the Return-to-Work Procedures
are being correctly understood and applied before someone returns to work.

V. What to do when a Critical Infrastructure Employee has been Exposed

Please note that both Individuals who are Up to Date with Vaccinations (Section I1V.D.i) and
Individuals who have recovered from COVID-19 in the Past Three Months (Section IV.D.ii) who
are Exposed to a Confirmed Case of COVID-19 do not need to Quarantine, regardless of whether
or not they are Critical Infrastructure Workers, as long as they have no Symptoms of COVID-19.

In cases where staffing shortages threaten the delivery of Critical Infrastructure services, then the
Department Head or designee may reduce the Quarantine requirements for employees in the
following limited circumstances:

e The employee who is Not Up to Date on Vaccinations, is Unvaccinated, or who has
recovered from COVID-19 longer than the past three months has had Exposure to an
individual with a Confirmed Case of COVID-19, AND

e The employee has no Symptoms of COVID-19.

Under these circumstances, the Department Head or designee may choose to reduce or eliminate
the Quarantine requirements for such individuals following these procedures and guidelines:

14 https://county.milwaukee.qov/EN/COVID-19
15 Most-recent version of active Administrative Orders can be found on the County website:
https://county.milwaukee.gov/EN/COVID-19
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A. If staffing levels allow, the quarantine period should be reduced, rather than eliminated, for
the exposed employee. Employees should Quarantine for as much of the standard
quarantine period as possible.

B. Critical Infrastructure Workers undergoing an adapted Quarantine are required to have a
PCR on Day 6 after their most-recent Exposure, where Day 0 is the day of their most-

recent exposure. 8

If staffing levels allow, the asymptomatic employee should Quarantine until they
receive their test results.

If staffing levels do not allow for an asymptomatic employee with Exposure to
Quarantine until test results are received, the asymptomatic employee may continue
working following additional modified work standards in Section V.C.
Supervisors may ask for confirmation that the employee has scheduled or registered
for PCR testing in a Day 5-to-7 window to ensure the employee completes the
testing in appropriate timeframe. A test prior to Day 5 does not meet the
requirements of this order and person should be tested again in the appropriate
window; a test after Day 7 does meet the requirements of this order. A rapid (or
antigen) test, as opposed to a PCR test, does not meet the testing requirements of
this order.’

Employees should report their test results to their supervisor as soon as possible. If
positive, follow procedures in Section Il immediately. If negative, person may
resume reporting to work under an adapted Quarantine following modified work
standards in Section V.C.

C. Modified Work Standards: Whenever a Department Head or designee chooses to reduce
or eliminate quarantine requirements, the department must institute and/or strictly follow
the additional risk mitigation measures for the Exposed employee and for all members of
the work unit, to the greatest extent possible, for a duration of 14 days:

iv.

If possible, employees in work unit should wear KN-95 masks or, if unavailable,
disposable surgical masks.

Operations and work environments should be further adapted to eliminate or
minimize Close Contact between the individuals undergoing a shortened quarantine
and their co-workers or members of the public. For example, someone may punch
in for the Exposed employee at the beginning of the day, enabling the individual to
go directly to their workstation.

As possible, departments should assign Exposed employees to their own office or
workspace, even if this means displacing other employees to mimic a Quarantine
environment in the workplace.

Limit the use of shared equipment and spaces.

V1. lIsolation and Quarantine Guidance

These guidelines are meant to augment instructions provided by the CDC for isolation and for

guarantine.

16 Community-based testing locations can be found_here (https://www.healthymke.com/testing).
17 https://www.memorialhealthcare.org/whats-the-difference-between-covid-19-rapid-and-prc-tests/
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A. Isolation: Keeps someone who is sick or is infected with the virus away from others, even
in their home. When you isolate, you should:

Vi.
Vii.
Viii.

Stay home! This means do not go to school, work, public areas, or attend large
gatherings, such as parties, weddings, meetings, and sporting events. If you need
medical care, call a health care provider.

Call ahead before going to a doctor’s office.

Monitor your symptoms. If you have an emergency warning sign such as trouble
breathing, seek emergency medical care immediately.

Stay in a separate room from other household members, if possible.

Use a separate bathroom, if possible.

Avoid contact with other members of the household and pets.

Don’t share personal household items, like cups, towels, or utensils.

Wear a face mask.

B. Quarantine: Keeps someone who might have been exposed to the virus away from others.
When you quarantine, you should:
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Stay home! This means do not go to school, work, public areas, or attend any
gatherings, such as parties, weddings, meetings, and sporting events. If you need
medical care, call a health care provider and use telemedicine when possible.

Call ahead before going to a doctor’s office or any other health care setting.
Watch for fever (100.4°F degrees or higher), cough, shortness of breath, or other
symptoms of COVID-19. If you experience symptoms, you should isolate from
others.

Stay away from others, especially people who are at higher risk for getting very
sick from COVID-19.

Minimize contact with others in the same household including not sharing
bathrooms, kitchens, or other common areas whenever possible.
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Project No. 5740-2399

DOCUMENT 00 73 36
EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

1. SCOPE
1.1 Section 56. | 7 of the Milwaukee County Ordinance and requirements for Federally
assisted construction contracts regarding labor Standards and Equal Employment
Opportunity shall be a part of this Contract.

2. POSTING OF NOTICES

2.1 The successful bidder must post in a conspicuous location, available to employees
and applicants for employment:

2.1.1  Equal Opportunity Policy (See Attachment 1 for sample)
2.1.2 Equal Employment Opportunity Poster (See Attachment 2)
3. REPORTING REQUIREMENT APPLICATION TO CONSTRUCTION CONTRACTS
3.1 EEO-1 Report (Equal Employment Opportunity-Employer Information Report)
Contractors and subcontractors with 50 or more employees and with a covered contract or

subcontract of $50,000 or more, must submit an annual EEO- 1 Report (41CFR 60- 1.7a).
These reports must be filed on the website: www.eeocdata.org/eeo1

3.2 Construction Contractor Identification Data - The Department official for
Milwaukee County who signs contracts, and those successful bidders who subcontract for
construction work must notify the Office of Federal Contract Compliance Programs in
writing within 10 working days of the award of any construction subcontract in excess of
$10,000 that is made under covered federally assisted construction projects. Notification
can be made to the nearest OFCCP District Office. [U.S. Department of Labor-OFCCP
Milwaukee District Office, 310 West Wisconsin Avenue, Suite 1115, Milwaukee, WI 53203-
2241. A copy should be maintained within the contracting department for periodic review
by the Milwaukee County Department of Audit. (See Attachment 3)

3.3  Written Affirmative Action Plan — is required under Milwaukee County Ordinance
56.17 from each successful bidder of contracts with 50 or more employees. AA Plans must
be developed according to guidelines established under Federal Code 41 CFR 60 and
submitted to the Milwaukee County Department of Audit.

4, DECLARATIONS BY BIDDERS AND CONTRACTORS

4.1  The following declarations are required:

4.1.1  Equal Employment Opportunity Compliance Certificate [Form 2532 R2] -
required with each contract agreement. (See Attachment 4)

4.1.2 Equal Opportunity Clauses - required in all construction contracts. (See
Attachment 5)

4.1.3 Notice of Requirement to Ensure Equal Employment Opportunity required in
all construction contracts. (See Attachment 6)

4.1.4 Standard Equal Employment Opportunity Construction Contract
Specifications -required in all construction contracts. (See Attachment 7)
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OTHER REQUIREMENTS

5.1 Equal Employment Opportunity Reference -must be included in the bid
advertisement by the department official for Milwaukee County who signs contracts for
construction projects.

5.2  Contractors must retain personnel and employment records for a minimum of one
year from the date they were created, or the personnel action occurred, whichever is later.
Relevant records include but are not necessarily limited to hiring, assignment, promotion,
demotion, termination, transfer, layoff, rate of pay, terms of compensation, training
selection, job postings, applications, resumes, tests and results, and job interview notes.
Records must be maintained in an easily understandable and retrievable form; contractors
are not required to maintain separate record systems for this purpose. [41 CFR 60-4.3(a)
14, 41 CFR 60-1.12(a)].

ATTACHMENTS SUMMARY

6.1  The following attachments are included in this document:

Attachment 1:  Equal Opportunity Policy Sample 1 page
Attachment 2:  Equal Employment Opportunity Poster 2 pages
Attachment 3:  Contractor Identification Data 1 page
Attachment 4:  Equal Employment Opportunity Compliance Certificate 1 page
Attachment 5:  Equal Opportunity Clauses 3 pages
Attachment 6:  Notice of Requirement of Affirmative Action 1 page
Attachment 7:  Standard EEO Construction Contract Specifications 6 pages

END OF DOCUMENT
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DOCUMENT 00 73 36 — ATTACHMENT 1
EQUAL OPPORTUNITY POLICY SAMPLE

EQUAL OPPORTUNITY POLICY - [SAMPLE]

It is the official policy of the - (Company Name Here) - that it will not discriminate against
any employee, applicant for employment or eligible client because of race, color, religion,
sex, national origin, age, disability or veteran status. We pledge that we shall take
affirmative action to ensure that applicants are employed, that employees are treated
during employment, and that eligible clients are served without regard to the above-named
characteristics. Such actions shall include but not be limited to the following: employment;
upgrading; demotion; transfer; recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; selection for training including apprenticeship:
delivery of service; and community based activities.

All officials and employees of this Company will be informed of this Statement of Policy and
that this policy will affect all employment practices and delivery of service. Decisions on
employment and delivery of service will be made to further the principle of equal
opportunity. All management personnel will share the responsibility for affirmative action
and will be assigned specific tasks. Management performance on this program will be
evaluated in the same manner as performance on other County goals.

We will ensure that promotion decisions will be in accord with principles of equal
employment opportunity by imposing only valid requirements for promotional opportunities.
Furthermore, we will ensure that all personnel actions such as compensation, benefits,
company-sponsored training, education, tuition assistance and social and recreational
programs will be administered without regard to race, color, religion, sex, national origin,
age, disability or veteran status.

It is our firm belief that the Company will benefit overall by prompt and full utilization of
minorities and females at all levels and in all segments of the workforce where deficiencies
exist.

As Chief Executive Officer of this Company, | declare my personal commitment to
affirmative action and do hereby designate

Name Title Telephone Number
(Please Print)

As the Equal Opportunity Officer responsible for the implementation of the Company's
Affirmative Action Policy. The designee will report to me on an annual basis the Company's
progress towards meeting its affirmative action goals and timetables.

(Please Type or Print Name Under Signature)
Chief Executive Officer

Date:

END OF DOCUMENT

007336 - ATTACHMENT 1-1

6/22



DOCUMENT 00 73 36 — ATTACHMENT 2
EQUAL OPPORTUNITY POSTER

NOTE: This section contains the following document(s):

Equal Opportunity Poster from Federal Government 2 pages
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Equal Employment Opportunity is

THE LAW

Private Employers, State and Local Governments, Educational Institutions, Employment Agencies and Labor Organizations
Applicants to and employees of most private employers, state and local governments, educational institutions,
employment agencies and labor organizations are protected under Federal law from discrimination on the following bases:

RACE, COLOR, RELIGION, SEX, NATIONAL ORIGIN

Title VII of the Civil Rights Act of 1964, as amended, protects applicants and
employees from discrimination in hiring, promotion, discharge, pay, fringe benefits,
job training, classification, referral, and other aspects of employment, on the basis
of race, color, religion, sex (including pregnancy), or national origin. Religious
discrimination includes failing to reasonably accommodate an employee’s religious
practices where the accommodation does not impose undue hardship.

DISABILITY

Title I and Title V of the Americans with Disabilities Act of 1990, as amended, protect
qualified individuals from discrimination on the basis of disability in hiring, promotion,
discharge, pay, fringe benefits, job training, classification, referral, and other

aspects of employment. Disability discrimination includes not making reasonable
accommodation to the known physical or mental limitations of an otherwise qualified
individual with a disability who is an applicant or employee, barring undue hardship.

AGE

The Age Discrimination in Employment Act of 1967, as amended, protects
applicants and employees 40 years of age or older from discrimination based on
age in hiring, promotion, discharge, pay, fringe benefits, job training, classification,
referral, and other aspects of employment.

SEX (WAGES)

In addition to sex discrimination prohibited by Title VII of the Civil Rights Act, as
amended, the Equal Pay Act of 1963, as amended, prohibits sex discrimination in
the payment of wages to women and men performing substantially equal work,
in jobs that require equal skill, effort, and responsibility, under similar working
conditions, in the same establishment.

GENETICS

Title II of the Genetic Information Nondiscrimination Act of 2008 protects applicants
and employees from discrimination based on genetic information in hiring,
promotion, discharge, pay, fringe benefits, job training, classification, referral, and
other aspects of employment. GINA also restricts employers’ acquisition of genetic
information and strictly limits disclosure of genetic information. Genetic information
includes information about genetic tests of applicants, employees, or their family
members; the manifestation of diseases or disorders in family members (family
medical history); and requests for or receipt of genetic services by applicants,
employees, or their family members.

RETALIATION

All of these Federal laws prohibit covered entities from retaliating against a
person who files a charge of discrimination, participates in a discrimination
proceeding, or otherwise opposes an unlawful employment practice.

WHAT TO DO IF YOU BELIEVE DISCRIMINATION HAS OCCURRED

There are strict time limits for filing charges of employment discrimination. To
preserve the ability of EEOC to act on your behalf and to protect your right to file a
private lawsuit, should you ultimately need to, you should contact EEOC promptly
when discrimination is suspected:

The U.S. Equal Employment Opportunity Commission (EEOC), 1-800-669-4000
(toll-free) or 1-800-669-6820 (toll-free TTY number for individuals with hearing
impairments). EEOC field office information is available at www.eeoc.gov or

in most telephone directories in the U.S. Government or Federal Government
section. Additional information about EEOC, including information about charge
filing, is available at www.eeoc.gov.



Employers Holding Federal Contracts or Subcontracts

Applicants to and employees of companies with a Federal government contract or subcontract
are protected under Federal law from discrimination on the following bases:

RACE, COLOR, RELIGION, SEX, NATIONAL ORIGIN

Executive Order 11246, as amended, prohibits job discrimination on the basis
of race, color, religion, sex or national origin, and requires affirmative action to
ensure equality of opportunity in all aspects of employment.

INDIVIDUALS WITH DISABILITIES

Section 503 of the Rehabilitation Act of 1973, as amended, protects qualified
individuals from discrimination on the basis of disability in hiring, promotion,
discharge, pay, fringe benefits, job training, classification, referral, and

other aspects of employment. Disability discrimination includes not making
reasonable accommodation to the known physical or mental limitations of an
otherwise qualified individual with a disability who is an applicant or employee,
barring undue hardship. Section 503 also requires that Federal contractors take
affirmative action to employ and advance in employment qualified individuals
with disabilities at all levels of employment, including the executive level.

DISABLED, RECENTLY SEPARATED, OTHER PROTECTED,

AND ARMED FORCES SERVICE MEDAL VETERANS

The Vietnam Era Veterans’ Readjustment Assistance Act of 1974, as amended, 38
U.S.C. 4212, prohibits job discrimination and requires affirmative action to employ
and advance in employment disabled veterans, recently separated veterans (within

three years of discharge or release from active duty), other protected veterans
(veterans who served during a war or in a campaign or expedition for which a
campaign badge has been authorized), and Armed Forces service medal veterans
(veterans who, while on active duty, participated in a U.S. military operation for
which an Armed Forces service medal was awarded).

RETALIATION

Retaliation is prohibited against a person who files a complaint of discrimination,
participates in an OFCCP proceeding, or otherwise opposes discrimination
under these Federal laws.

Any person who believes a contractor has violated its nondiscrimination or
affirmative action obligations under the authorities above should contact
immediately:

The Office of Federal Contract Compliance Programs (OFCCP), U.S.
Department of Labor, 200 Constitution Avenue, N.W., Washington, D.C.

20210, 1-800-397-6251 (toll-free) or (202) 693-1337 (TTY). OFCCP may also be
contacted by e-mail at OFCCP-Public@dol.gov, or by calling an OFCCP regional
or district office, listed in most telephone directories under U.S. Government,
Department of Labor.

Programs or Activities Receiving Federal Financial Assistance

RACE, COLOR, NATIONAL ORIGIN, SEX

In addition to the protections of Title VII of the Civil Rights Act of 1964, as
amended, Title VI of the Civil Rights Act of 1964, as amended, prohibits
discrimination on the basis of race, color or national origin in programs or
activities receiving Federal financial assistance. Employment discrimination

is covered by Title VI if the primary objective of the financial assistance is
provision of employment, or where employment discrimination causes or may
cause discrimination in providing services under such programs. Title IX of the
Education Amendments of 1972 prohibits employment discrimination on the
basis of sex in educational programs or activities which receive Federal financial
assistance.

EEOC 9/02 and OFCCP 8/08 Versions Useable With 11/09 Supplement

INDIVIDUALS WITH DISABILITIES

Section 504 of the Rehabilitation Act of 1973, as amended, prohibits employment
discrimination on the basis of disability in any program or activity which receives
Federal financial assistance. Discrimination is prohibited in all aspects of
employment against persons with disabilities who, with or without reasonable
accommodation, can perform the essential functions of the job.

If you believe you have been discriminated against in a program of any
institution which receives Federal financial assistance, you should immediately
contact the Federal agency providing such assistance.

EEOC-P/E-1 (Revised 11/09)
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CONTRACTOR IDENTIFICATION DATA

CONTRACTOR IDENTIFICATION DATA - (FOR AWARD NOTIFICATIONS)

Required to be submitted by the Milwaukee County Department Official who signs contracts and

by the successful bidder for contracts/subcontracts over $10,000. This information can now be
filed within 10 working days of award to the following address:

U. S. Department of Labor

Office of Federal Contract Compliance Programs

Milwaukee District Office
310 West Wisconsin Avenue, Suite 1115
Milwaukee, WI 53203-2241

The Milwaukee County Department Official must retain a copy of this information for their
Department files for periodic review by the Milwaukee County Department of Audit.

Section 1

Prime contractor Subcontractor:

Employer/Contractor Identification Number

Contractor/Subcontractor Name

Permanent Address (Pay Office)

City, State, Zip Code

Chief Executive Officer Name and Title

EEO Officer Name and Title

Area Code and Phone Number

Section 2
Funding Agency and Location

Applicant/Grantee Agency Name and Location

Contracting Agency (Prime) Name

Address, City, State, Zip Code

Contracting Agency/Company Contact Point Name

Area Code and Phone Number

Project Name and Number

Project City, County, State, Zip Code

Contract/Subcontract Award Date

Contract/Subcontract Dollar Amount

Contract/Subcontract Number

Estimated Contract/Subcontract Completion Date

END OF DOCUMENT
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EQUAL EMPLOYMENT OPPORTUNITY FORM

NOTE: This section contains the following document(s):

Equal Employment Opportunity Form
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EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATE
FOR MILWAUKEE COUNTY CONTRACTS

In accordance with Section 56.17 of the Milwaukee County General Ordinances and Title 41 of the Code of Federal Regulations, Chapter 60, SELLER or

SUCCESSFUL BIDDER or CONTRACTOR or LESSEE or (Other-specify) (Henceforth referred to
as VENDOR) certifies to MILWAUKEE COUNTY as to the following and agrees that the terms of this certificate are hereby incorporated by reference into

any contract awarded.

Non-Discrimination

VENDOR certifies that it will not discriminate against any employee or applicant for employment because of race, color, national origin, age, sex or
handicap which includes but is not limited to the following: employment, upgrading, demotion or transfer, recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for training including apprenticeship.

VENDOR will post in conspicuous places, available to its employees; notices to be provided by the County setting forth the provisions of the non-
discriminatory clause.

A violation of this provision shall be sufficient cause for the County to terminate the contract without liability for the uncompleted portion or for any
materials or services purchased or paid for by the contractor for use incompleting the contract

Affirmative Action Program

VENDOR certifies that it will strive to Implement the principles of equal employment opportunity through an effective affirmative action program, which
shall have as its objective to Increase the utilization of women, minorities, and handicapped persons and other protected groups, at all levels of
employment inall divisions of the seller's work force, where these groups may have been previously under-utilized and under-represented.

Non-Segregated Facilities

VENDOR certifies that it does not and will not maintain or provide for Its employees and segregated facilities at any of its establishment, and that It does
not permit Its employees to perform their services at any location, under its control, where segregated facilities are maintained.

Subcontractors

VENDOR certifies that it has obtain or will obtain certifications regarding non-discrimination, affirmative action program and non-segregated facilities
from proposed subcontractors that are directly related to any contracts with Milwaukee County, if any, prior to the award of any sub-contracts, and that it

will retain such certifications in its files.

Reporting Requirements

Where applicable, VENDOR certifies that it will comply with all reporting requirements and procedures in Title Code 41 Code of Federal Regulations,
Chapter 60.

Affirmative Action Plan

VENDOR certifies that, if it has 50 or more employees, it has filed or will develop and submit (within 120 days of contract award) for each of Its establishments a written
affirmative action plan. Current Affirmative Action plans, if required, must be filed with ANY one of the following: The Office of Federal Contract Compliance Programs or
the State of Wisconsin, or the Milwaukee County Audit Services Division, 633 W. Wisconsin Avenue, Suite 904, Milwaukee, Wisconsin 53203. If a current plan has
been filed, indicate where filed and the year covered .
Please provide proof of your AA Plan approval.

VENDOR will also require its lower-tier subcontractors who have 50 or more employees to establish similar written affirmative action plans.

Employees
VENDOR certifies that it has employees inthe Standard Metropolitan Statistical Area (Counties of Milwaukee, Waukesha,
(No. of employees)
Ozaukee and Washington, Wisconsin) and employees intotal.
(Total No.ofemployees)
Compliance

VENDOR certifies that it Is not currently in receipt of any outstanding letters of deficiencies, show cause, probable cause, or other notification of
noncompliance with EEO regulations.

Executed this day of 20 by:
Firm Name
WARNING: An unsigned form shall be considered as a negative response. Address —
City, State, Zip
By Telephone
(Signature)
(Please Print Name Here) (Title)

EEO0-2532 R2



DOCUMENT 00 73 36 — ATTACHMENT 5
EQUAL OPPORTUNITY CLAUSES

AFFIRMATIVE ACTION IN EMPLOYMENT

Pursuant to Executive Order 11246. Title 41 CFR 60-1.4, -250.5, -741.5. During the
performance of this contract, the contractor agrees to include or reference the following
provisions:

(1)  The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, national origin or age. The
contractor will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment, without regard to the above-named
characteristics.

Such action shall include, but not be limited to the following: Employment,
upgrading, demotion, or transfer, recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. The contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided by the
contracting officer setting forth the provisions of this non-discrimination clause.

(2)  The contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to "protected group"” status. As stated
above.

(3) The contractor will send to each labor union or representative of workers with which
the contract has a collective bargaining agreement or other contract or
understanding, a notice to be provided by the agency contracting officer, advising
the labor union or workers’ representative of the contractor’s commitments under
section 202 of Executive Order 11246 of September 24, 1965, and/or County
Ordinances Section 56.17 (1c) and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.

(4)  The contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the
Secretary of Labor, and/or County Ordinance Section 56.17 (1c).

(5)  The contractor will furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by the rules, regulations, and orders of the
Secretary of Labor, and/or County Ordinances Section 56.17 (1c) and will permit
access to the contractor’s books, records, and accounts by the contracting agency
and the Milwaukee County Department of Audit for purposes of investigation to
ascertain compliance with such rules, regulations, and orders.

(6) Inthe event of the contractor's non-compliance with the non-discrimination clauses
of this contract or with any of such rules, regulations, or orders, this contract may be
canceled, terminated or suspended in whole or in part and the contractor may be
declared ineligible for further County construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and/or
County Ordinances Section 56.17 and such other sanctions as may be imposed and
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or
by rule, regulation, or order of the Secretary of Labor, and/or County Ordinance
Section 56.17.
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(7)

The contractor will include the provisions of paragraphs (1) through (7) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of
the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of
September 24, 1965, and/or County Ordinance Section 56.17 (1c) so that such
provisions will be binding upon each subcontractor or vendor. The contractor will
take such action with respect to any subcontract or purchase order as may be
directed by the Secretary of Labor or the County Contracting Official as a means of
enforcing such provisions including sanctions for noncompliance.

Pursuant to Sec. 503 of the Rehabilitation Act of 1973 (Workers with Disabilities)

1)

(@)

®3)

(4)

()

(6)

The contractor will not discriminate against any employee or applicant for
employment because of physical or mental disability in regard to any position for
which the employee or applicant for employment is qualified. The contractor agrees
to take affirmative action to employ, advances in employment and otherwise treat
qualified individuals with disabilities without discrimination based upon their physical
or mental disability in all employment based upon their physical or mental disability
in all employment practices such as the following: Employment, upgrading, demotion
or transfer, recruitment, advertising, layoff or termination, rates of pay or other forms
of compensation, and selection for training, including apprenticeship.

The contractor agrees to comply with the rules, regulations, and relevant orders of
the Secretary of Labor issued pursuant to the act and/or County Ordinances Section
56.17 (1c).

In the event of the contractor's noncompliance with the requirements of this clause,
actions for noncompliance may be taken in accordance with the rules, regulations,
and relevant orders of the Secretary of Labor issued pursuant to the Act and/or
County Ordinances Section 56.17 (1c).

The contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices in a form to be prescribed by the Director,
provided by or through the contracting officer. Such notices shall state the
contractor's obligation under the law to take affirmative action to employ and
advance in employment qualified handicapped employees and applicants for
employment, and the rights of applicants and employees.

The contractor will notify each labor union or representative of workers with which it
has a collective bargaining agreement or other contract understanding, that the
contractor is bound by the terms of Section 503 of the Rehabilitation Act of 1973,
and/or County Ordinances Section 56.17(1 c) and is committed to take affirmative
action to employ and advance in employment physically and mentally handicapped
individuals.

The contractor will include the provisions of this clause in every subcontract or
purchase order of $10,000 or more unless exempted by rules, regulations, or orders
of the Secretary issued pursuant to Section 503 of the act, and/or County
Ordinances Section 56.17 (1c), so that such provisions will be binding upon each
subcontractor or vendor. The contractor will take such action with respect to any
subcontract or purchase order as the director of the Office of Federal Contract
Compliance Programs and the Milwaukee County Contracting Official may direct to
enforce such provisions, including action for non-compliance.
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NON-DISCRIMINATION IN DELIVERY OF SERVICES

Pursuant to Section 601 of Title VI of the Federal Civil Rights Act of 1964: No eligible client
in the United States shall be excluded from participation in or otherwise discriminated
against on the ground of race, color, or national origin under any program or activity
receiving Federal or County financial assistance. [42 USC 2000(d)-2000(d)(1)]

Pursuant to Section 504 of the Rehabilitation Act of 1973, The Americans with Disabilities
Act of 1990 (ADA), and other applicable federal and state regulations. No otherwise
qualified disabled person shall be excluded from the participation in or the benefits of, or be
subjected to, discrimination under any program receiving Federal or County financial
assistance.

END OF DOCUMENT
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DOCUMENT 00 73 36 — ATTACHMENT 6
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY

The notice of requirements for affirmative action to ensure equal employment opportunity
[Executive Order 11246] is to be included in the bid solicitations for all construction contracts over
$10,000. The notice, which is published at 41 CFR 60-4.2 is as follows.

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the
"Standard Equal Employment Opportunity Construction Contract specifications" set forth
herein. As used in this Notice, and in the contract resulting from this solicitation the
"covered area" is the Milwaukee Standard Metropolitan Statistical Area (includes
Milwaukee, Ozaukee, Waukesha, and Washington counties).

2. The goal for minority participation, expressed in percentage terms for the Contractor's
collective workforce in each trade on all construction work in the covered area is 8.0%*.
The current goal for female participation is 6.9%** of work hours and applies to all of a
contractor's construction sites regardless of where the contract is being performed.

These goals are applicable to all the Contractor's construction work performed in the covered
area whether or not Federal, Federally - assisted and/or County funds are involved.

The Contractor's compliance with Executive Order 11246 and the regulations in 41 CFR 60-4.2
and/or County Ordinances Section 56.17 (1 c), shall be based on its implementation of the Equal
Opportunity Clause, specific affirmative action obligations required by the specifications set forth
in 41 CFR 60-4.3 (a) and/or County Ordinances 56.17 (1c) and its efforts to meet the goals
established for the covered area. The hours of minority and female employment and training must
be substantially uniform throughout the length of the contract, and in each trade, and the
contractor shall make a good faith effort to employ minorities and women evenly on each of its
projects. The transfer of minority or female employees or trainees from Contractor to Contractor
or from project to project for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, the Executive Order, the regulations in 41 CFR Part 60-4 and/or County
Ordinance Section 56.17 (1 c). Compliance with the goals will be measured against the total work
hours performed.

The Contractor must provide written notification to the Office of Federal Contract Compliance
Programs within 10 working days of the award of any construction subcontract in excess of
$10,000 that is made at any tier for the construction work under the contract resulting from this
solicitation. The notification shall list:

a. Name, address and telephone number of the subcontractor;

b. Subcontractor's employer identification number;

C. Estimated dollar amount of the subcontract;

d. Estimated starting and completion dates and geographical area in which the

subcontract is to be performed.

* (Goal for the Milwaukee SMSA (Milwaukee, Waukesha, Ozaukee and Washington counties), according to the
Federal Register, October 3, 1980.

** (Goal for female participation was indefinitely extended according to the Federal Register, December 30, 1980.
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00 73 36 — ATTACHMENT 6 - 1

6/22



DOCUMENT 00 73 36 —= ATTACHMENT 7
STANDARD EEO CONSTRUCTION CONTRACT SPECIFICATIONS

STANDARD EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFACATIONS

Standard equal employment opportunity construction contract specifications are required in all
construction contracts over $10,000.[41 CFR 60-4.3]

1.

As used in these specifications:

a. "Covered area" means the Milwaukee Standard Metropolitan Statistical Area
(Milwaukee, Ozaukee, Waukesha, and Washington Counties);

b. "Director" means Director, Office of Federal Contract Compliance Programs, United
States Department of Labor, or any person to whom the Director delegates
authority;

C. "Employer identification number"” means the Federal Social Security number used
on the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form
941.

d. "Minority" includes:

(i) Black (all persons having origins in any of the Black African racial groups not of
Hispanic origin);

(i) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American or other Spanish Culture or origin, regardless of race);

(iii) Asian and Pacific Islander (all persons having origins in any of the original
peoples of the Far East, Southeast Asia. the Indian Subcontinent, or the Pacific
Islands);

(iv)American Indian or Alaskan Native (all persons having origins in any of the
original peoples of North America and maintaining identifiable tribal affiliations
through membership, participation, or community identification).

Whenever the Contractor or any Subcontractor at any tier, subcontracts a portion of the
work involving any construction trade, it shall physically include in each subcontract in
excess of $10,000 the provisions of these specifications and the Notice which contains the
applicable goals for minority and female participation, and which is set forth in the
solicitations from which this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved
by the U.S. Department of Labor in the covered area either individually or through an
association, its affirmative action obligations on all work in the Plan area (including goals
and timetables) shall be in accordance with that Plan for those trades which have unions
participating in the Plan. Contractors must be able to demonstrate their participation in and
compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its
obligations under the EEO clause, and to make a good faith effort to achieve each goal
under the Plan in each trade in which it has employees. The overall good faith performance
by other Contractors or Subcontractors toward a goal in an approved Plan does not excuse
any covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the
Plan goals and timetables.
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The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7 a through p of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of
employment and training of minority and female utilization the Contractor should
reasonably be able to achieve in each construction trade in which it has employees in the
covered area. Covered Construction contractors performing construction work in
geographical areas where they do not have a Federal or federally assisted construction
contract shall apply the minority and female goals established for the geographical area
where the work is being performed. Goals are published periodically in the Federal
Register in notice form, and such notices may be obtained from any Office of Federal
Contract Compliance Programs office or from Federal procurement contracting officers.
The Contractor is expected to make substantially uniform progress in meeting its goals in
each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union
with whom the Contractor has a collective bargaining agreement, to refer either minorities
or women shall excuse the Contractor's obligations under these specifications, Executive
Order 11246, or the regulations promulgated pursuant thereto and/or County Ordinances
Section 56.17 (1c).

In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the Contractor
during the training period, and the Contractor must have made a commitment to employ
the apprentices and trainees at the completion of their training, subject to the availability of
employment opportunities. Trainees must be trained pursuant to training programs
approved by the U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor's compliance with these specifications shall
be based upon its effort to achieve maximum results from its actions. The Contractor shall
document these efforts fully, and shall implement affirmative action steps at least as
extensive as the following:

a. Contractors/subcontractors must ensure and maintain a working environment free of
harassment, intimidation, and coercion at all sites, and in all facilities at which the
Contractor's employees are assigned to work. The Contractor, where possible, will
assign two or more women to each construction project. The Contractor shall
specifically ensure that all foremen, superintendents, and other on-site supervisory
personnel are aware of and carry out the Contractor's obligation to maintain such a
working environment, with specific attention to minority or female individuals working
at such sites or in such facilities.

b. Contractors/subcontractors must stablish and maintain a current list of minority and
female recruitment sources, provide written notification to minority and female
recruitment sources and to community organizations when the Contractor or its
unions have employment opportunities available, and maintain a record of the
organizations' responses.

C. Contractors/subcontractors must maintain a current file of the names, addresses
and telephone numbers of each minority and female off-the-street applicant and
minority or female referral from a union, a recruitment source or community
organization and of what action was taken with respect to each such individual. If
such individual was sent to the union hiring hall for referral and was not referred
back to the Contractor by the union or, if referred, not employed by the Contractor,
this shall be documented in the file with the reason therefor, along with whatever
additional actions the Contractor may have taken.
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Contractors/subcontractors must provide immediate written notification to the
Director when the union or unions with which the Contractor has a collective
bargaining agreement has not referred to the Contractor a minority person or woman
sent by the Contractor, or when the Contractor has other information that the union
referral process has impeded the Contractor's efforts to meet its obligations.

Contractors/subcontractors must develop on-the-job training opportunities and/or
participate in training programs for the area which expressly include minorities and
women, including upgrading programs and apprenticeship and trainee programs
relevant to the Contractor's employment needs, especially those programs funded or
approved by the Department of Labor. The Contractor shall provide notice of these
programs to the sources compiled under 7b above.

Contractors/subcontractors must Disseminate the Contractor's EEO policy by
providing notice of the policy to unions and training programs and requesting their
cooperation in assisting the Contractor in meeting its EEO obligations; by including it
in any policy manual and collective bargaining agreement; by publicizing it in the
company newspaper, annual report, etc.; by specific review of the policy with all
management personnel and with all minority and female employees at least once a
year; and by posting the company EEO policy on bulletin boards accessible to all
employees at each location where construction work is performed

Contractors/subcontractors must review, at least annually, the company's EEO
policy and affirmative action obligations under these specifications with all
employees having any responsibility for hiring, assignment, layoff, termination or
other employment decisions including specific review of these items with onsite
supervisory personnel such as Superintendents, General Foremen, etc., prior to the
initiation of construction work at any job site. A written record shall be made and
maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

Contractors/subcontractors must disseminate the Contractor's EEO policy externally
by including it in any advertising in the news media, specifically including minority
and female news media, and providing written notification to and discussing the
Contractor's EEO policy with other Contractors and Subcontractors with whom the
Contractor does or anticipates doing business.

Contractors/subcontractors must direct its recruitment efforts, both oral and written,
to minority, female and community organizations, to schools with minority and
female students and to minority and female recruitment and training organizations
serving the Contractor's recruitment area and employment needs. Not later than one
month prior to the date for the acceptance of applications for apprenticeship or other
training by any recruitment source, the Contractor shall send written notification to
organizations such as the above, describing the openings, screening procedures,
and tests to be used in the selection process.

Contractors/subcontractors must encourage present minority and female employees
to recruit other minority persons and women and, where reasonable, provide after
school, summer and vacation employment to minority and female youth both on the
site and in other areas of a Contractor's work force.

Contractors/subcontractors must validate all tests and other selection requirements
where there is an obligation to do so under 41 CFR part 60-3.

Contractors/subcontractors, at least once a year, must conduct an inventory and
evaluation at least of all minority and female personnel for promotional opportunities
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10.

11.

and encourage these employees to seek or to prepare for, through appropriate
training, etc., such opportunities.

m. Contractors and subcontractors must ensure that seniority practices, job
classifications, work assignments and other personnel practices, do not have a
discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor's obligations under these
specifications are being carried out.

n. Contractors and subcontractors must ensure that all facilities and company activities
are nonsegregated except that separate or single-user toilet and necessary
changing facilities shall be provided to assure privacy between the sexes.

0. Contractors/subcontractors must document and maintain a record of all solicitations
of offers for subcontracts from minority and female construction contractors and
suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

p. Contractors/subcontractors must conduct a review, at least annually, of all
supervisors' adherence to and performance under the Contractor's EEO policies and
affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling
one or more of their affirmative action obligations (7a through p). The efforts of a contractor
association, joint contractor-union, contractor-community, or other similar group of which
the contractor is a member and participant, may be asserted as fulfilling any one or more of
its obligations under 7a through p of these Specifications provided that the contractor
actively participates in the group, makes every effort to assure that the group has a positive
impact on the employment of minorities and women in the industry, ensures that the
concrete benefits of the program are reflected in the Contractor's minority and female
workforce participation, makes a good faith effort to meet its individual goals and
timetables, and can provide access to documentation which demonstrates the
effectiveness of actions taken on behalf of the Contractor. The obligation to comply,
however, is the Contractor's and failure of such a group to fulfill an obligation shall not be a
defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established.
The Contractor, however, is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both male and female, and all women, both
minority and non-minority. Consequently, the Contractor may be in violation of the
Executive Order if a particular group is employed in a substantially disparate manner (for
example, even though the Contractor has achieved its goals for women generally, the
Contractor may be in violation of the Executive Order if a specific minority group of women
is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to
discriminate against any person because of race, color, religion, sex, sexual orientation,
gender identity, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from
Government contracts pursuant to Executive Order 11246 and/or County Ordinances
Section 56.17 (1c).

The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive
Order 11246, as amended, and its implementing regulations, by the Office of Federal

00 73 36 — ATTACHMENT 7 - 4

6/22



12.

13.

14.

Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order 11246, as
amended and/or County Ordinances section 56.17 (1c).

The Contractor, in fulfilling its obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to
ensure equal employment opportunity. If the Contractor fails to comply with the
requirements of the Executive Order, the implementing regulations, or these specifications,
the Director and/or the Contracting Department Official for Milwaukee County shall proceed
in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company EEO policy is being carried out, to submit reports
relating to the provisions hereof as may be required by the Government and to keep
records. Records shall at least include for each employee the name, address, telephone
numbers, construction trade, union affiliation if any, employee identification number when
assigned, social security number, race, sex, status (e.g., mechanic, apprentice trainee,
helper, or laborer), dates of changes in status, hours worked per week in the indicated
trade, rate of pay, and locations at which the work was performed. Records shall be
maintained in an easily understandable and retrievable form; however, to the degree that
existing records satisfy this requirement, contractors shall not be required to maintain
separate records.

Nothing herein provided shall be construed as a limitation upon the application of other
laws which establish different standards of compliance or upon the application of
requirements for the hiring of local or other area residents (e.g., those under the Public
Works Employment Act of 1977, the Community Development Block Grant Program, or
Targeted or Disadvantaged Business Enterprise Program Requirements).

END OF DOCUMENT
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Project No. 5740-23999

NOTE:

DOCUMENT 00 73 43

FEDERAL WAGE RATE REQUIREMENTS

Work of this contract may require the use of federal wage rates. The applicable
wage rates will be determined during the execution of each individual Job Order.
This document provides the current rates.

007343-1
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Project No. 5740-23999

DOCUMENT 00 73 50

CONTRACTOR RESIDENCY PROGRAM PROVISIONS

l. General

A

In accordance with the resolution of the Milwaukee County Board of Supervisors,
residents preference hiring is required for all construction contracting activities of the
Department of Administrative Services. The resolution establishes a goal that provides
for, at a minimum, 50% of GROSS PAYROLL DOLLARS worked on a DAS-FM
Contract be performed by RESIDENTS of the County, except in special cases where
the Director of Administrative Services determines there is sufficient reason to impose
lesser levels of participation. Further, the Director of Administrative Services may
increase the percentage of RESIDENT worker participation to more than 50% on
specific contracts. For this contract, bidders are required to show that a minimum 50%
of GROSS PAYROLL DOLLARS will be performed by RESIDENTS of the County.

The contractor and subcontractor shall prepare and submit WITH EACH INVOICE
accurate and timely resident utilization information with completed LCPtracker Labor
Compliance software documentation to the Department of Administrative Services.
Failure to submit the required documentation to the Department of Administrative
Services may result in disqualification of future bids, delay of payments, or other
appropriate sanctions. Final contract payments will not be made until the summary of
all GROSS PAYROLL DOLLARS in LCPtracker is completed. All Prime and
Subcontractor certified payroll for the Contract shall be entered in the County’s
LCPtracker certified payroll reporting system. Prime Contractor's Affidavit of
Compliance shall also be completed and on file with the Department of Administrative
Services.

During the performance of this contract the Department of Administrative Services
reserves the right to conduct compliance reviews. If the contractor is not in compliance
with the specifications, the Director of Administrative Services will notify the contractor
in writing of the corrective action that will bring the contractor into compliance. If the
contractor fails or refuses to take corrective action as directed, or if the contractor,
prime or sub, submits any documents which contain any false, misleading, or
fraudulent information, or if the contractor or subcontractor fail to comply with this
contract provision, the Department of Administrative Services may take one or more of
the actions listed below.

1. Withhold payments on the contract.
2. Terminate or cancel the contract, in whole or in part.

3. Consider possible debarment of the contractor from bidding for a period of
up to two years.

4. Any other remedy available to the County at law or in equity.

I. Definitions

A

RESIDENT — A person who maintains his or her place of permanent abode in the
County of Milwaukee. Domiciliary intent is required to establish that a person is
maintaining his or her place of permanent abode in the County. Mere ownership of
real property is not sufficient to establish domiciliary intent. Evidence of domiciliary
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intent includes, without limitations, the location where a person votes, pays personal
income taxes, or obtains a driver’s license.

GROSS PAYROLL DOLLARS — means the gross payroll dollars expended on a
construction contract by skilled and unskilled construction trade workers, whether
those workers are employed by the contractor or any subcontractor. Gross payroll
dollars include the dollars paid as a wage and as fringe benefits to each employee
working on the project. In determining the gross payroll dollars expended on a
construction contract, the dollars expended for all tasks customarily performed on a
construction site shall be included, whether or not such tasks are performed on the
construction site. This includes work performed by persons filling apprenticeships and
participating in on-the-job training programs.

Residency Utilization Requirements

A

The contractor shall utilize RESIDENTS of the County in a minimum amount equal to
the percentage of the GROSS PAYROLL DOLLARS stated in paragraph I. A. above.

The contractor, by signing and submitting a bid, certifies that it understands the
provisions of the Contractor Residency Program and knows of and intends to comply
with them, and shall ensure that all subcontractors are also informed.

The contractor shall maintain, and shall ensure that all subcontractors maintain,
personnel records listing the name, address, race and gender of all employees utilized
for this contract and any records demonstrating that the employees utilized by the
contractor in meeting the residency requirements are actual residents of the County.
These records shall be maintained for three (3) years following the date of substantial
completion of this project and shall be made available to the Director of Administrative
Services upon reasonable notice.

Compliance with these residency requirements is an element of bid responsiveness.
Failure to meet the specified residency provisions will render the bid unresponsive, and
the Director of Administrative Services may then recommend the award to the next
apparent low bidder.

If the prime contractor has problems in meeting the residency provisions or if any other
problems relative to residency participation arise during the completion of this project,
the prime contractor shall immediately contact the Director of Administrative Services.
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Project No. 5740-23999

SECTION 01 11 00
SUMMARY OF WORK

PART 1 GENERAL

1.1 SECTION INCLUDES

A

B.

Conditions and Requirements.
Type of contract.

Work area.

Contractor use of site and premises.
Keys

Owner occupancy.

Work conditions.

Contracts.

Material by Owner.

1.2 RELATED SECTIONS

A

B.

Section 01200 — Price and Payment Procedures

Section 01300 — Administrative Requirements

1.3 CONDITIONS AND REQUIREMENTS

A

B.

There is no guarantee of work and there is no exclusivity for various Contracts.

Owner, through its authorized representative, agent or employee shall have sole
authority and discretion to determine what work will be performed on Time and
Material basis. It is solely Owner's decision and within its sole discretion to determine
whether or not work is to be performed under this Job Order Contract Contract or
whether work will be awarded and performed by some other method.

Prime Contractor shall have permanent local (Milwaukee County and the four border
counties) representation to perform work throughout life of Contract.

Each Contractor, subcontractor, or material supplier shall be informed as to conditions
relating to execution of Job Orders. Neglect of this requirement will not be accepted
as cause for additional compensation.

Sequence of operations or place of commencement may be determined by Owner as
deemed to best serve needs and convenience of Owner.
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1.4 TYPE OF CONTRACT

A

Job Order Contracts are used to supplement Owner's work force and to complete
Projects and Job Orders as directed by Owner.

Agreement Form will be furnished and completed by Milwaukee County for signatures
and bonding. Agreement forms may be reviewed at the Department of Administrative
Services, Architecture, Engineering and Environmental Services Section, Milwaukee
County, 633 West Wisconsin Avenue, Suite 1000, Milwaukee, WI 53203.

1.5 WORKAREA

A

Work areas include anywhere assigned by JOC Coordinator or authorized
representative at various sites throughout Milwaukee County.

1.6 CONTRACTOR USE OF SITE AND PREMISES

A. Limit use of site and premises to allow:
1. Owner occupancy.

2. Work by others and work by Owner.
3. Use of site and premises by public.

B. Regulate and perform work in a manner to cause least possible disturbance and

inconvenience to use of site and building.

1. Access to construction and work areas shall be as directed by Owner.

2. Contractors and subcontractors shall arrange for delivery of materials and
equipment to place of installation and for removal of surplus and debris.

C. Contractor shall notify Diggers Hotline in accordance with State laws and
requirements. Contractor shall also notify Milwaukee County and other private utilities
not included in the Diggers Hotline.

D. Provide constant dust, dirt, and debris control. Remove demolished material from
Owner's property as soon as possible.

E. Use rubber-tired equipment for transporting materials and equipment on paved
surfaces and within building; load shall not exceed pavement, floor, or roof capacities.

F. Contractor shall confine equipment, storage of materials, and operations of workers to
limits indicated and as directed.

G. Owner assumes no responsibility for damage or loss due to storing of materials and
equipment.

H. Maintain traffic on roads. Keep entrance and delivery areas open to traffic.

I.  Exercise special care in use of certain types of equipment such as air hammers or
others that make excess noise that may interfere with operation of business. Clear
equipment causing excess noise with Owner before use on Project.

J.  Exercise special care in use of certain types of equipment such as vibratory type that
set up vibrations that may interfere with operation of Owner's equipment. Avoid
electronic interference with Owner's equipment. Clear equipment that could cause
interference with Owner before use on Project.
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K. If ceiling tile are removed for work or inspection, replace tile at the end of each
working day and when inspection is complete. Notify Owner of soiled or damaged
ceiling tile so they can be replaced.

L. When access to electrical outlet, etc., is needed for work in hallways or neighboring
room, respect privacy of residents. Workers shall check at the desk for use of a
vacant room. If this is not possible, workers shall knock and wait for an answer before
entering.

M. Contractors and workers shall respect privacy, refrain from use of foul or abusive
language, etc., and obey Owner's rules for conduct of workers.

N. Identifying Badges: Contractors, subcontractors, and their employees shall wear
identifying badges when requested by Owner. Contractors and/or subcontractors shall
provide badges or use Owner approved badges as required.

1. Badge: Minimum 2 inches by 3 inches, readily readable, and capable of being
attached with pin or clip.

2. Information: Type or print Contractor's/Subcontractor's name,
Contractor's/Subcontractor's title, address, and telephone number.

3. Signature: Wearer's signature shall appear below wearer's typed or printed
name.

O. Contractor shall note special security working conditions at each facility. Coordinate
Work with Owner’s staff and security to obtain access to the project at anytime. No
materials, equipment or tools may remain within any part of the facility when not
performing work. Provide security and facilities to protect Work, equipment, tools,
materials, existing facilities, and Owner's operations.

P.  When Work of project is within a secured facility. Contractor, subcontractors and
material suppliers may be subjected to background investigations by the Sheriff's
department for outstanding violations. If violations are discovered, Contractor and
employee shall be subject to dismissal.

1.7  KEYS

A. No keys will be issued to Contractors. Contact building superintendent for access to
work areas within buildings. If required, there is a $100 refundable Key Deposit per
set of keys for access to some Work areas. If keys are not returned, Contractor shall
pay cost of re-keying locks affected by loss. Key Deposit will be returned when keys
are returned upon completion of Job Order. Owner will not pay Key Deposits or
forfeitures. Full retainage will not be released until keys have been returned.

1.8 OWNER OCCUPANCY

A. Owner will occupy premises during entire period of construction and conduct normal
operations. Interrupt utilities at times and as directed by Owner.

B. Use adequate protection, such as temporary enclosures, security, etc., so intended
use of existing facilities may continue during construction.

C. Adhere to Owner's policy and safety regulations when performing work on or within
existing facilities.

D. Cooperate with Owner to minimize conflict, and to facilitate Owner's operations.

E. When work is performed in Owner occupied areas, leave these areas clean, dust and
dirt-free, and remove tools, material, and equipment at end of each work day. Account
for tools and equipment.
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1. Keep public areas clean. If Contractor fails to keep areas clean, Owner will clean
these areas and deduct cost of this cleaning from Contractor's Job Order or
Contract payment.

1.9 WORK CONDITIONS

A

Owner may assign staff or supervise Contractor's employees during execution of work
under this Time and Material Contract. Cooperate with Owner's employees.

A portion of Milwaukee County facilities are designated as a secured public facility.
Facilities are controlled by security staff and security checkpoints. Contractor shall
secure and guard materials, tools, and equipment at all times. Contractor will be
required to follow Owner’s security requirements at all times.

Where possible, materials for Projects or Job Orders shall be brought to work area by
Contractor's Employees when reporting in for work.

If workers, materials, equipment, etc., are not used on project, or their portion of work
is complete and they are no longer needed, no payment shall be made for these
workers, materials, equipment, etc.

Owner may direct or select subcontractors and materials to be used and Prime
Contractors shall comply with Owner's directions and selections.

If requested by Owner, Contractors may be required to file daily or weekly progress
reports to and of type required by Owner. Progress reports are not reimbursable.

1.10 CONTRACTS

A. Each Prime Contractor shall have the expertise, labor and equipment to perform or
subcontract general construction work. Bid may be rejected if Prime Contractor is
incapable of performing or subcontracting the work. See Targeted Business Enterprise
requirements for TBE contract goals.

B. When requested by Owner, submit list of personnel with training or trade and
credential, equipment owned, experience, previous similar Contracts including names
and phone numbers and/or projects and persons to contact. Failure to submit
information and/or documentation within 3 days after being requested, or the
submission of incorrect information and/or documentation will be considered non-
responsive and result in recommendation of rejection of bid, and if after award of
Contract, termination of Contract.

1. Contractor personnel qualifications shall include that skilled trades either hold a
Journeyworker or master credential in their labor classification or meet/exceed
such requirements through verifiable employer documentation. Subcontractors
providing Work of Contract shall provide employee staff that also meet the
criteria set forth in the preceding sentence. Contractor and/or subcontractor shall
submit proof that personnel have completed the specific labor trade
apprenticeship training and instruction as outlined on the DWD Apprenticeship
Standards website as follows:
https://dwd.wisconsin.gov/apprenticeship/construction_trades.htm or provide
verifiable employer documentation of training and work experience that
personnel meet/exceed a Journeyworker or master credential in a specific labor
trade.

2. Contractor may use apprentices with the prior approval of Owner. Apprentice use
shall follow DWD Bureau of Apprenticeship Standards prescribed ratio of
apprentice to Journeyworker as noted on the DWD website as follows and listed
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at the end of the this summary section:
https://dwd.wisconsin.gov/apprenticeship/pdf/construction trade ratios.pdf

1.11 MATERIAL BY OWNER

A. Owner may furnish materials for Time and Material Contractors to use, as directed.

PART 2 PRODUCTS - Not Used
PART 3 EXECUTION - Not Used

END OF SECTION
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Project No. 5740-23999

PART 1

1.1

1.2

1.3

SECTION 01 20 00
PRICE AND PAYMENT PROCEDURES

GENERAL

SECTION INCLUDES

A

B.

C.

D.

Schedule of values.
Applications for payment.
Change procedures.

Defect assessment.

SCHEDULE OF VALUES

A

Submit a printed schedule on AIA Form G703 - Application and Certificate for
Payment Continuation Sheet or another Milwaukee County approved form.

Submit Schedule of Values as established in Notice to Proceed or as requested by
Owner.

Format: Please see Section 1 of Document 00 73 10 JOC Supplemental Conditions
for the Procedures of Developing all Job Orders.

Include in each line item the percentage of completed construction work to date..

Contractor's overhead and profit shall be included and accounted for in the
Adjustment Factor bid for this contract.

Revise schedule to list approved Supplemental Job Orders with each Application For
Payment.

APPLICATIONS FOR PAYMENT

A

Submit three copies and 1 original of each application on AA Form G702 - Application
and Certificate for Payment and AIA G703 - Continuation Sheet. AIA G722 - Project
Application and Project Certificate for Payment and AIA G723 - Project Application
Summary and/or any other Milwaukee County approved form.

The Owner will make one payment for all Job Orders that have a Job Order
Completion Time of 45 days or less, or a Job Order Price of $25,000 or less. For all
other Job Orders, the Owner may make partial, monthly payments based on the
percentage of the work completed.

Before submitting an Application for Payment (Final or Partial) the Contractor shall
reach an agreement with the Project Manager concerning the percentage complete of
the Detailed Scope of Work and the dollar value for which the Application for Payment
may be submitted.

Include Payroll and TBE/DBE Documentation required by Owner.

Substantiating Data: When Owner requires substantiating information, submit data in
question. Include the following with the application:
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1.4

Current construction photographs.

Partial release of liens from major subcontractors and vendors.

Record documents as specified in Section 01 70 00, for review by Owner which
will be returned to Contractor.

Affidavits attesting to off-site stored products.

Construction progress schedules, revised and current as specified in Section 01
33 00.

W=

ok

CHANGE PROCEDURES

A

Submittals: Submit name of the individual authorized to receive change documents
and be responsible for informing others in Contractor's employ or Subcontractors of
changes to Work.

The Owner, without invalidating the Job Order, may order changes in the Detailed
Scope of Work by adding to, changing, or deleting from the Detailed Scope of Work,
by issuing a Supplemental Job Order.

All Supplemental Job Orders shall be developed and priced in accordance with the
Procedures for Developing All Job Orders.

Price Proposals for Supplemental Job Orders shall include credits for deleted
Prepriced Tasks and Non Pre-priced Tasks. Deleted tasks shall result in a credit equal
to 100% of the value at which those tasks were included in the original Price Proposal.

The Owner or Architect/Engineer will advise of minor changes in the Work not
involving an adjustment to Job Order Price or Job Order Completion Time by issuing
a Supplemental Job Order..

Construction Change Directive: Owner or Architect/Engineer may issue a directive,
on AlA Form G713 Construction Change Directive signed by Owner, instructing
Contractor to proceed with a change in the Work, for subsequent inclusion in a
Supplemental Job Order. Document will describe changes in the Work. Promptly
execute change.

Maintain detailed records of Supplemental Job Orders requested. Provide full
information required for evaluation of proposed changes, and to substantiate costs
for changes in the Work.

Document each quotation for a change in cost or time with sufficient data to allow
evaluation of the quotation.

Change Order Forms: Milwaukee County Change Order or approved form with
equivalent information. The Change Order will be issued through a Supplementary
Change Order.

Execution of Change Orders: Architect/Engineer will issue Change Orders for
signatures of parties as provided in the Conditions of the Contract.

Correlation of Contractor Submittals:

1. Promptly revise Schedule of Values and Application for Payment forms to record
each authorized Supplemental Change Order as a separate line item and adjust
the Job Order Price.
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2. Promptly revise progress schedules to reflect any change in Job Order
Completion Time, revise sub-schedules to adjust times for other items of work
affected by the change, and resubmit.

3. Promptly enter changes in Project Record Documents.

1.5 DEFECT ASSESSMENT

A

B.

PART 2

PART 3

Replace Work, or portions of Work, not conforming to specified requirements.

Individual specification sections may modify these options or identify a specific
formula or percentage reduction in Job Order Price.

PRODUCTS - Not Used.
EXECUTION - Not Used.

END OF SECTION
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Project No. 5740-23999

PART 1

1.1

1.2

1.3

SECTION 01 30 00
ADMINISTRATIVE REQUIREMENTS

GENERAL

SECTION INCLUDES

A

o O

m

Coordination and project conditions.

Preconstruction meeting.

Site mobilization meeting.

Progress meetings.

Preinstallation meetings.

Equipment electrical characteristics and components.

Special procedure.

COORDINATION AND PROJECT CONDITIONS

A

Coordinate scheduling, submittals, and Work of various sections of Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction
elements in accordance with JOC Supplemental Conditions 00 73 10.

Verify utility requirements and characteristics of operating equipment are compatible
with building utilities. Coordinate work of various sections having interdependent
responsibilities for installing, connecting to, and placing in service, such equipment.

Coordinate space requirements, supports, and installation of mechanical and
electrical Work which are indicated diagrammatically on Drawings. Follow routing
shown for pipes, ducts, and conduit, as closely as practicable; place runs parallel with
lines of building. Use spaces efficiently to maximize accessibility for other installations,
for maintenance, and for repairs.

In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring
within the construction. Coordinate locations of fixtures and outlets with finish
elements.

Coordinate completion and clean-up of Work of separate sections in preparation for
Substantial Completion.

After Owner occupancy of premises, coordinate access to site for correction of
defective Work and Work not in accordance with Contract Documents, to minimize
disruption of Owner's activities.

Coordinate Work with that of other Prime Contractors; and Work by Owner.

PRECONSTRUCTION MEETING

A

B.

Prior to starting Work of Job Order, Owner will schedule a Joint Scope Meeting after
identifying a particular Project.

Attendance Required: Contractor, Owner, Engineer and Owners Field Representative.
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C.

D.

Agenda:

1. Agenda will follow the items detailed in the Procedure for Ordering Work (#3) of
the JOC Supplemental Conditions 00 73 10. Items may also include the
following:

a. Distribution of Contract Documents.

b. Submission of list of Subcontractors, list of Products, Schedule of Values,

progress schedule and phasing schedule.

c. Designation of personnel representing the parties in Contract and the

Architect/Engineer.

d. Procedures and processing of field decisions, submittals, substitutions,
applications for payments, proposal request, Change Orders, and Contract
closeout procedures.

Scheduling activities of a Geotechnical Engineer or Land Surveyor..
Use of premises by Owner and Contractor.
Owner's requirements and partial occupancy.
Construction facilities and controls provided by Owner.
Temporary utilities provided by Owner.
Survey and building layout if applicable to Detailed Scope of Work.
Security and housekeeping procedures.
Procedures for testing.
. Procedures for maintaining record documents.
Requirements for start-up of any equipment.
Inspection and acceptance of any equipment put into service during
construction period.

If requested by the Owner, Contractor will record minutes and copies distributed to
participants and those affected by decisions made.

1.4 NOTUSED

1.5 PROGRESS MEETINGS

A

Schedule and administer meetings throughout progress of the Work.

1.6 PREINSTALLATION MEETING

A

E.

PART 2

When required in individual specification sections, convene a preinstallation meeting
prior to commencing work of the section.

Require attendance of parties directly affecting, or affected by, Work of the specific
section.

Notify Owner or Architect/Engineer four days in advance of meeting date.
Prepare agenda and preside at meeting:

1. Review conditions of installation, preparation and installation procedures.
2. Review coordination with related work.

Record minutes and distribute to those affected by decisions made.

PRODUCTS

2.1 EQUIPMENT ELECTRICAL CHARACTERISTICS AND COMPONENTS
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PART 3

3.1

Motors: Specific motor type is specified in individual specification sections.

Wiring Terminations: Provide terminal lugs to match branch circuit conductor
quantities, sizes, and materials indicated. Include lugs for terminal box.

Cord and Plug: Provide minimum 6-foot (2 m) cord and plug including grounding
connector for connection to electric wiring system. Cord of longer length is specified in
individual specification sections.

EXECUTION — NOT USED

SPECIAL PROCEDURES

Materials: As specified in product sections with new products. Match existing materials
with new products and salvaged products for patching and extending work as
approved by Architect/Engineer.

Employ skilled and experienced installer to perform alteration work.

Cut, move, or remove items as necessary for access to alterations and renovation
Work. Replace and restore at completion.

Remove unsuitable material not marked for salvage, such as rotted wood, corroded
metals, and deteriorated masonry and concrete. Replace materials as specified for
finished Work.

Remove debris and abandoned items from area and from concealed spaces.

Prepare surface and remove surface finishes to provide for proper installation of new
work and finishes.

Close openings in exterior surfaces to protect existing work from weather and
extremes of temperature and humidity.

Remove, cut, and patch Work in a manner to minimize damage and to provide means
of restoring products and finishes to specified condition.

Refinish existing visible surfaces to remain in renovated rooms and spaces, to
specified condition for each material, with a neat transition to adjacent finishes.

Where new Work abuts or aligns with existing, provide a smooth and even transition.
Patch Work to match existing adjacent Work in texture and appearance.

When finished surfaces are cut so that a smooth transition with new Work is not
possible, terminate existing surface along a straight line at a natural line of division
and submit recommendation to Architect/Engineer for review.

Where a change of plane of 1/4 inch more occurs follow the methods outlined in the
Detailed Scope of Work of each Job Order.

Trim existing doors as necessary to clear new floor finish. Refinish trim as required.

Patch or replace portions of existing surfaces that are damaged, lifted, discolored, or
showing other imperfections.
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O. Finish surfaces as specified in individual product sections.

END OF SECTION
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Project No. 5740-2399

SECTION 01 33 00
SUBMITTAL PROCEDURES

PART 1 GENERAL

1.1

1.2

SECTION INCLUDES

A

mm o 0O

r ©

K.

L.

Submittal procedures.
Construction progress schedules.
Product data.

Shop drawings.

Samples.

Design data.

Test reports.

Certificates.

Manufacturer's instructions.
Manufacturer's field reports.
Erection drawings.

Construction photographs.

SUBMITTAL PROCEDURES

A

B.

Transmit each submittal with AIA Form G810 or as directed.

Sequentially number transmittal form. Mark revised submittals with original number
and sequential alphabetic suffix.

Identify Job Order, Contractor, subcontractor and supplier; pertinent Drawing and
detail number, and specification Section number, as appropriate to submittal.

Apply Contractor's stamp, signed or initialed certifying that review, approval,
verification of products required, field dimensions, adjacent construction Work, and
coordination of information is in accordance with requirements of Work and Contract
Documents.

Schedule submittals to expedite Job Order and provide submittals to Owner and/or
Architect/Engineer per submittal schedule. For items where a physical submittal is
requested, deliver at business address. Coordinate submission of related items.
For each submittal for review, allow 15 calendar days unless indicated otherwise on
an approved submittal schedule. For physical submittals, review time excludes
delivery time to and from Contractor.

Identify variations from Contract Documents and product or system limitations that
may be detrimental to successful performance of completed Work.

013300-1
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1.3

K.

Provide space for Contractor and Architect/Engineer review stamps.
When revised for resubmission, identify changes made since previous submission.

Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly
report inability to comply with requirements.

Submittals not requested will not be recognized or processed.

CONSTRUCTION PROGRESS SCHEDULES

A

Contractor shall prepare and be responsible for construction schedule. Contractor
must submit progress schedule for each Job Order when requested by Owner.

Other Prime Contractors shall coordinate and cooperate with General Construction
Contractor in submitting construction schedules to Owner. Owner will not process
payment requests for failure to coordinate and cooperate with General Construction
Contractor's scheduling duties.

INTENTIONALLY DELETED
INTENTIONALLY DELETED
Submit revised Progress Schedules with each Application for Payment.

Distribute copies of reviewed schedules to Project site file, subcontractors, suppliers,
and other concerned parties.

Instruct recipients to promptly report, in writing, problems anticipated by projections
indicated in schedules.

Submit computer generated horizontal bar chart with separate line for each major
section of Work, identifying first work day of each week. Submit on Owner approved
electronic media.

INTENTIONALLY DELETED.

If requested by Owner, show complete sequence of construction by activity,
identifying Work of separate stages and other logically grouped activities. Indicate
early and late start, early and late finish, float dates, and duration.

Indicate estimated percentage of completion for each item of Work at each
submission.

If requested by Owner, submit separate schedule of submittal dates for shop
drawings, product data, and samples.

Revisions To Schedules:

1. Indicate progress of each activity to date of submittal, and projected completion
date of each activity.

2. ldentify activities modified since previous submittal, major changes in scope, and
other identifiable changes.

3. If applicable to Job Order, prepare narrative report to define problem areas,
anticipated delays, and impact on Schedule. Report corrective action taken, or
proposed, and its effect [including effect of changes on schedules of separate
contractors].
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1.4

1.5

1.6

N.

If Contractor fails to submit schedules for review and monthly updated schedules,
Owner will not process Application for Payment until construction schedule
requirements are met.

PRODUCT DATA

A

Submit to Owner for review for limited purpose of checking for conformance with
information given and design concept expressed in Detailed Scope of Work. Provide
copies and distribute in accordance with SUBMITTAL PROCEDURES article and for
record documents purposes described in Section 01 70 00.

For any submittals requested as a physical submittal, submit number of copies
Contractor requires, plus 2 that will be retained by Architect/Engineer if required.

Mark each to identify applicable products, models, options, and other data.
Supplement manufacturers' standard data to provide information specific to this each
Job Order.

Indicate product utility and electrical characteristics, utility connection requirements,
and location of utility outlets for service for functional equipment and appliances.

After review, distribute in accordance with Submittal Procedures article above and
provide copies for record documents described in Section 01 70 00.

SHOP DRAWINGS

A

If applicable to a Job Order, submit to Owner for review for limited purpose of
checking for conformance with information given and design concept expressed in
Detailed Scope of Work or other Contract Documents. Produce copies and distribute
in accordance with SUBMITTAL PROCEDURES article and for record documents
purposes described in Section 01 70 00.

Indicate special utility and electrical characteristics, utility connection requirements,
and location of utility outlets for service for functional equipment and appliances.

Shop drawings shall also indicate existing conditions that impact installation of
specified and/or fabricated material.

Electronic submittal of shop drawings is preferred by the Owner unless noted as a
physical submittal in Submittal Form. Review comments of shop drawings by
Architect/Engineer will be made in “RED MARK-UPS”, differentiating from the text of
the original shop drawing. Also included in the review will be consultant’s shop
drawing stamp initialed certifying that review and approval/resubmittal is required and
will be part of the electronic submittal review to Contractor.

SAMPLES

A

Submit to Owner or Architect/Engineer for review for limited purpose of checking for
conformance with information given and design concept expressed in Detailed Scope
of Work or other Contract Documents. Produce duplicates and distribute in
accordance with SUBMITTAL PROCEDURES article and for record documents
purposes described in Section 01 70 00.

Samples for Selection as Specified in Product Sections:

1. Submit to Owner or Architect/Engineer for aesthetic, color, or finish selection.
2. Submit samples of finishes from full range of manufacturers' standard colors.
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G.

3. After review, produce duplicates and distribute in accordance with SUBMITTAL
PROCEDURES article and for record documents purposes described in Section
01 70 00.

Submit samples to illustrate functional and aesthetic characteristics of Products, with
integral parts and attachment devices. Coordinate sample submittals for interfacing
work.

Include identification on each sample, with full Job Order information.

Submit number of samples specified in individual specification sections;
Architect/Engineer will retain 1 sample.

Reviewed samples which may be used in the Work are indicated in individual
specification sections.

Samples will not be used for testing purposes unless specifically stated in
specification section.

1.7 DESIGN DATA

A

Submit for Architect/Engineer's knowledge as contract administrator or for benefit of
Owner.

Submit for information for limited purpose of assessing conformance with information
given and design concept expressed in Job Order or other Contract Documents.

1.8 TEST REPORTS

A

Submit for Architect/Engineer's knowledge as contract administrator or benefit of
Owner.

Submit test reports for information for limited purpose of assessing conformance with
information given and design concept expressed in Job Order or other Contract
Documents.

1.9 CERTIFICATES

A

When specified in individual specification sections, submit certification by
manufacturer, installation/application subcontractor, or Contractor to
Architect/Engineer, in quantities specified for Product Data.

Indicate material or product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.

Certificates may be recent or previous test results on material or Product,but must be
acceptable to Architect/Engineer.

1.10 MANUFACTURER'S INSTRUCTIONS

A

When specified in individual specification sections, submit printed instructions for
delivery, storage, assembly, installation, [start-up,] adjusting, and finishing, to
Architect/Engineer and/or Owner in quantities specified for Product Data.

Indicate special procedures, perimeter conditions requiring special attention, and
special environmental criteria required for application or installation.
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1.11 MANUFACTURER'S FIELD REPORTS
A. Submit reports for benefit of Owner.

B. Submit report within 30 days of observation to Architect/Engineer and/or Owner for
information.

C. Submit for information for limited purpose of assessing conformance with information
given and design concept expressed in Detailed Scope of Work or other Contract
Documents.

1.12 ERECTION DRAWINGS

A. Submit drawings for benefit of Owner if required for Job Order.

B. Submit for information for limited purpose of assessing conformance with information
given and design concept expressed in Detailed Scope of Work or other Contract

Documents.

C. Data indicating inappropriate or unacceptable Work may be subject to action by
Architect/Engineer or Owner.

1.13 CONSTRUCTION PHOTOGRAPHS
A. If required for Job Order, provide photographs of site and construction throughout
progress of Work and if required produced by an experienced photographer,
acceptable to Owner.

B. Identify name of Project and contract number on Digital Photos.

C. Deliver copies to Owner with project record documents. Catalog and index copies in
chronological sequence; include typed table of contents.

PART 2 PRODUCTS - Not Used.

EXECUTION - Not Used. See Submittal Form on next page.
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Project No. 5740-23999

PROJECT:

SECTION 01 33 00
REQUIRED SUBMITTALS

SAMPLE FORM - PER JOB ORDER

PROJECT NO:

CONTRACTOR:

CONSTRUCTION COORDINATOR:

SECTION- SECTION-SHEET TITLE &
SHEET # DESCRIPTION OF SUBMITTAL

Physical
Submittal

DATE TO DATE COMMENTS
DESIGNER RETURNED

<

Y/N

YIN

Y/N

Y/N

YIN

Y/N

YIN

Y/N

Y/N

YIN

Y/N

YIN

ANERNIER NI NINEANE YN NI NI N AN

Y/N
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SECTION-
SHEET #

SECTION-SHEET TITLE &
DESCRIPTION OF SUBMITTAL

O &M | Physical
INCL. |Submittal

DATE
SCHEDULED

DATE
RECEIVED

DATETO
DESIGNER

DATE
RETURNED

COMMENTS

Y/N

<

YIN

Y/N

YIN

YIN

Y/N

YIN

Y/N

YIN

Y/N

Y/N

YIN

ANERNER NI NI N AN YN NI N N AN

Y/N

YIN

END OF SECTION
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Project No. 5740-23999

SECTION 01 35 13.13
SPECIAL PROJECT PROCEDURES FOR AIRPORT FACILITIES

PART 1 GENERAL

1.1

1.2

1.3

1.4

SECTION INCLUDES

A

B.

Airport safety

Airport security

RELATED SECTIONS

A

B.

Section 01 11 00 — Summary of Work

Section 01 50 00 — Temporary Facilities and Controls

REGULATIONS

A

The operation of the airport is regulated by the Federal Aviation Administration and its rules
and regulations governing safety shall be enforced. Contractors shall acquaint themselves
with FAA Advisory Circular 150/5370-2 current edition Operational Safety On Airports During
Construction and abide by operating rules and regulations and shall be responsible for
enforcement of those rules and regulations concerning employees, subcontractors and
material suppliers.

Failure to observe Safety requirements will be reason to remove Contractors or Subcontractors
or their personnel or material from the site.

GENERAL SAFETY

A

The geographical form of open trenches, excavations and stockpiled material shall be outlined
with low profile barricades with reflective alternating orange and white markings; flashing or
steady red lights; 12'x12’ bright orange nylon flags.

Hazardous areas, in which aircraft are not to enter, shall be indicated by use of low profile
reflective barricades with alternating orange and white markings placed end to end with a
designated gap for vehicle traffic. Barricades may need to be supplemented with orange flags
at least 12 by 12 inches square and installed so that they are always in the extended position
and properly oriented. Barricades shall be supplemented with flashing or steady red lights. Do
not use solar lighting on barricades without prior written permission of Airport. All batteries shall
be new at start of project and replaced periodically during project. Low profile barricades shall
be weighted down with either water and/or sandbags. It shall be Contractor’s responsibility to
maintain flashing lights at all times. If any light is found to be inoperative, it shall be repaired or
replaced within 24 hours of notification.

Smoking on aircraft parking ramps or within the confines of a fuel storage area is prohibited.

Welding or torch cutting operations require specific permission of the Airport Fire Department.
When permitted, adequate fire suppression equipment must be available in close proximity to
the job.

Waste material shall not be permitted to accumulate and create a hazard for aircraft and
associated ground support operations and shall be removed from the airport premises on a
regular basis.

Debris such as mud, stones, etc. which is inadvertently dropped within aircraft operating areas
must be cleaned up immediately. Therefore, construction/repair projects that require motorized
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1.5

1.6

G.

equipment to traverse the air operations area will require the Contractor to have on site a pick-
up broom type mechanical sweeper.

Any utility serving the Airport shall not be disconnected without prior approval from Airport
management.

Runways or taxiways closed for extended periods of time must be marked in accordance with
FAA Advisory Circular 150/5340-1 current edition, Standards for Airport Markings.

Prior to the first day of work, each Contractor, including subcontractors, shall provide a list to
the Airport Operations Office of supervisory personnel who will be involved in the project. This
list shall contain a 24 hour telephone number of those persons who should be called in the
event of an emergency during evenings and weekends.

PERSONNEL SAFETY

A

B.

Contractor will advise their employees to remain within the limits of the designated work area
and the routes to be used for access to and from the job site. Access routes to and from the

job site will be determined by Airport management.

Contractor shall be required to provide his/her employees with proper hearing and other safety
protection devices as appropriate.

VEHICLE SAFETY

A

No person shall operate a motorized vehicle on airport property without a valid state-issued
Vehicle Operator's License.

No vehicle shall be operated in a reckless or negligent manner.
No person shall operate a motor vehicle under the influence of alcohol or narcotic drugs.

No vehicle shall be operated which may be considered to be overloaded or carrying more
passengers than the vehicle was designed to carry.

No vehicle shall be operated on the airport that is constructed, equipped, or loaded in a
manner considered dangerous to persons or property.

No vehicle shall be operated on the Airport with someone riding on the running board, or
standing up in the open body of the vehicle.

No vehicle shall be operated in excess of posted speed limits.
All vehicles, when not in use, shall be parked in designated parking locations.

No person shall operate motorized ground equipment on the Air Operations Area (AOA) of the
airport without an airport-issued driver's endorsement unless they are escorted (physically or
visually) by an authorized person.

The operation of motorized vehicles on the Air Operations Area shall be in accordance with the
Airport Operations IET system for driving in the non-movement areas of the Airport.

All vehicles operating on the Air Operations Area shall display a three (3) foot by three (3) foot
flag consisting of alternating international orange and white squares of not less than one (1)
foot on each side. The flag shall be displayed in full view at the highest point on the vehicle.
An amber flashing light affixed to the top of the vehicle may be used in lieu of a flag.

Vehicles and equipment parked on or near an air operations area during hours of darkness or
restricted visibility shall be outlined through the use of low profile reflective barricades with

013513.13-2

6/22



flashing red lights. No solar lights on barricades without prior written permission of Airport. All
batteries must be new at start of project and replaced periodically during project.

M. When parking adjacent to an active runway, all vehicles and equipment must be parked
parallel to the runway and at least 125 feet outside of the runway lights.

N. Whenever vehicles are required to cross or operate on the movement area (runways and
taxiways) effective control procedures shall be established prior to the first day of work. No
vehicle will be permitted to cross or operate on an open runway without specific permission
obtained through two-way radio communications with the Control Tower. Vehicle control
requirements and procedures will be discussed at the preconstruction meeting.

O. All non-radio vehicles that require access to the movement area of the airport must be escorted
by a person specifically designated by airport management.

P. Cranes and other high profile construction equipment shall be reduced to their lowest profile
when not in use.

1.7 AIRPORT SECURITY
A. Contractor should assume the following fees for badging estimation purposes:

New applications - $75.00 (Includes badge, issued or not)
New fingerprints - $25.00
Total = $100.00

Renewal applications - $25.00
Renewal fingerprints - $25.00
Total = $50.00

Fees to replace Lost, Stolen*, or Destroyed ID’s:

1st- $75.00

2nd - $125.00

3rd - $200.00

*Stolen ID’s, accompanied by a valid police report will incur a $25.00 charge for the 1st
ID, $50.00 charge for the 2" ID, $100.00 charge for the 3 ID.

Not Returned ID Fee (may be assessed against the company or the individual, and is
refundable if turned in):

1st-$100.00

2nd - $150.00

3" and subsequent - $200.00

B. These fees are cumulative for a company. For example, company X has three employees that
do not return ID’s, the fees would total $450.00, for each additional ID Not Returned, after that
it would be $200.00 each. If company X has a total of nine not returned ID’s the total would be
$1650.00. However, if 4 of those ID’s were returned, a credit of $800.00 would be processed. If
all the ID’s are returned, then a complete refund would be due, and the next Not Returned ID
would incur a $100.00 fee, etc.

C. Ifan individual returns the ID, a credit would be processed against their credit card, if that is
how it was paid for initially, or by a check payable to them in about 4 weeks from the date of
return.

1.8 GENERAL SECURITY
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D.

The operation of the airport is regulated by the Federal Aviation Administration (FAA) and the
Transportation Security Administration (TSA). The security rules and regulations established by
these agencies shall be enforced. Contractors shall acquaint themselves with these rules and
regulations and will be held accountable to ensure that all employees, subcontractors, and
material suppliers abide by them.

The FAA and TSA have established civil penalty policies whereby monetary penalties may be
assessed against individuals, companies, airlines, airports, or any combination thereof. These
penalties range from $1,000.00 to $25,000.00 per violation. Any penalties assessed against
General Mitchell International Airport by the FAA or the TSA as a result of negligence, or failure
to adhere to established policies or procedures on the part of a contractor, subcontractor,
material supplier or their employees, will be assessed to the prime contractor.

Failure to adhere to security rules and regulations will be reason to remove contractors or
subcontractors or their personnel or material from the site.

All vehicles and personnel are subject to search at any time.

1.9 REGULATIONS

A

49 Code of Federal Regulations (CFR) 1542 is the governing regulation that requires each
airport operator to establish and maintain, in writing, a security program that addresses, among
other things, the conduct of required background checks and the establishment of an
identification and access control system. This regulation further requires that a training
program be established, and that everyone that applies for an airport issued
identification/access media badge be trained in certain airport security procedures. General
Mitchell International Airport accomplishes this by requiring everyone to view a security training
video and pass a written test. This information is provided in English only and, if needed,
special arrangements must be made with the Airport Badging Office (747-4537) to have an
interpreter present to assist in the administration of this requirement.

49 CFR 1520 establishes the requirement to safeguard information obtained as a result of this
training. The information that is provided is considered Sensitive Security Information (SSI) and
is therefore only to be discussed with persons that have a “need to know.” Additional federal
penalties can be assessed against personnel for the unauthorized disclosure of this
information.

Milwaukee County Ordinance 4.02(8)(c)(8) states: “Airport-issued Personnel Identification
Badges are the property of the County. They must be returned to the Airport upon Revocation,
Suspension, ending employment at the Airport or upon demand of the County.” Failure to
return Identification badges may delay or impact the final payment of the Contract.

1.10 BADGING PROCEDURES

A

All companies (prime and subcontractors) that conduct business at General Mitchell
International Airport must have an MKE Company Registration Information & Authorization
form on file with the Airport. This form shall be obtained from the Airport Badging Office
(Monday — Friday, 8:00 a.m. to 4:30 p.m., excluding holidays). This form must be completed by
the company and returned to the Airport Badging Office for further processing. This process
can take 7 business days or more to complete. This form must be completed for each
individual airport project, unless there is a break of 90 days or less between projects where the
company is doing business.

All companies (prime and subcontractors) conducting business in any security area of the
airport, as defined in the Airport Security Program (ASP) - except as noted in paragraphs H.
and |. below are required to obtain an airport issued identification/access media badge,
hereinafter referred to as badge, for each of their employees. To obtain a badge for each
employee, the employer must complete a MKE Authorized Signatory Designation form. This
form can be obtained from the Airport Badging Office, during the same days and hours as
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previously noted. This form must be completed by an officer of the company that has
responsibility for ensuring that the procedures on the form can and will be adhered to. This
person can then appoint other personnel in the organization to be Authorized Signers for
airport badge application forms.

C. An authorized signer must complete an airport Badge application form and then successfully
pass a fingerprint based Criminal History Records Check (CHRC) and a Security Threat
Assessment (STA), and must sign and date an Authorized Signer training form before they can
sign the application form for other employees to start the badging process.

D. Criminal History Records Check (CHRC) procedure for each individual consists of the
following:

1. Complete a Criminal History Records Check Application form.

2. Provide two forms of identification (these can be the same as the STA OR
one must contain a photograph and one must be issued by a government
agency. Each applicant must do this in person.

3. Be fingerprinted.

NOTE: The actual time to complete this process should be less than 30 minutes, however, due to
unanticipated volume this may take more time. This information is submitted to the TSA immediately. The
fingerprint results should be received within 24 hours. When the results are received, if the results are not
favorable, the employee will be notified to come and see the Airport Security Coordinator (ASC) or an
Assistant ASC, so that the individual receives information on their rights. The employee cannot schedule
any additional training until after notification in regard to the STA.

E. Security Threat Assessment (STA) procedure for each individual consists of the following:

1. Complete a General Mitchell International Airport 1.D. Badge Application form.

2. Provide two forms of identification as indicated in the "List of Acceptable
Documents. Only one item from List A OR one item from List B AND one item
from List C at the time that the application is turned in to the Airport Badging
Office. Each applicant must do this in person.

3. Sign and date a Privacy Act Notice form.

" - This list is subject to change without notice. The most recent Form -9 List will be used.

NOTE: The actual time for the employee to complete these items should be less than 30 minutes,
however, due to unanticipated volume this may take more time. The STA information is entered in the
airport computer database and is sent to the Transportation Security Clearinghouse (TSC) for processing.
The results should be received within 72 hours. When the results are received, if they are favorable, the
employer will be notified to have the employee call or go online to schedule testing for the Security Video
and/or Non-Movement Area Driver’s Training or the Movement Area Driver’s Training as appropriate. If
the results are not favorable, the TSA will contact the individual and instruct them on how to proceed. The
Airport Badging Office may not be permitted to discuss the results with the employer. There is no fee for
this process.

F. Security Video and/or Driver’'s Training Video (if applicable)

1. The Security Video is mandatory for all badged personnel.
2. The Non-Movement Area Driver’s Training Video is required only if duties require
driving on the areas of the airport that do not cross taxiways and/or runways.

NOTE: Scheduling for these training sessions must be done by calling the Airport Badging office at 414-
747-4537 or online (internet address will be provided as it becomes available). The actual time to
complete the Security Video should be 60 minutes. The actual time to complete the Non-Movement Area
Driver’s Training video should be 45 minutes. There is no fee for this process.
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G. Badge Renewal

1. Badge renewal is required prior to the expiration date of the badge.

2. At each Badge Renewal, a new CHRC will be completed.

3. Failure to complete a badge renewal prior to the expiration date will result in a new
application and charge.

4. Badge Renewal also requires training on the topics for the level of badge that is being
renewed and the associated times in the table below.

H. Perimeter Security — Zone 1 (Terminal area)

1. For personnel that do not have unescorted access authority (badged) to enter into
the airport perimeter through a security checkpoint, i.e. one-time material delivery
drivers, concrete delivery drivers, dump truck driver’s, and vehicle drivers that work
on daily terms, even when they are under the escort of someone that does have
unescorted access, must provide a valid (unexpired) photographic identification,
issued by a government authority, (driver’s license, passport, military ID, etc.) and
obtain a Visitor’ s badge. This badge must be returned to the point of entry or
accounted for by another checkpoint.

2. All vehicles must be prominently marked with the name of the company, either
stenciled/painted on or by a magnetic sign. This marking must be on both sides of the
vehicle, preferably on the front cab doors, in letters large enough to read from twenty
(20) feet away, approximately three (3) inches high. For company vehicles that are not
on the authorized access list a vehicle placard will be issued. This placard must be
returned to the point of entry or accounted for by another checkpoint.

NOTE: The time needed for the necessary checks of personnel/vehicles to enter this area can be as
much as fifteen (15) minutes. There is no fee for this process.

I.  Perimeter Security — Zones 2-9 (All areas Except Zone 1 inside the perimeter fence)

1. For personnel that do not have unescorted access authority (badged) to enter into the
airport perimeter through a vehicle access point, i.e. one-time material delivery
drivers, concrete delivery drivers, dump truck drivers, and vehicle drivers that work
on daily terms, must be escorted by someone that does have unescorted access
authority.

2. All vehicles must be prominently marked with the name of the company, either
stenciled/painted on or by a magnetic sign. This marking must be on both sides of the
vehicle, preferably on the front cab doors, in letters large enough to read from twenty
(20) feet away, approximately three (3) inches high.

NOTE (H & I): At the Airport’s discretion, visual escort by qualified personnel may substitute for physical
escort. Qualified personnel shall be Airport Contract Security provider; Airside or Landside Operations;
Airport Maintenance; Airport Sheriff's Department; or Airport Public Safety & Security. This provision will
be determined at or before the Pre-con meeting.
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Table of Estimated Times for Security Items

Activity Estimated time in person Estimated time to completion
MKE Company Registration 30 minutes 7 days
Information & Authorization
MKE Authorized Signatory 30 minutes 3 to 5 days (dependent upon

Designation form

authorized signers STA and
CHRC results)

Authorized Signer Training 15 minutes 15 minutes
Criminal History Records Check 30 minutes 1 day
(CHRC)
Security Threat Assessment 30 minutes 3 days
(STA)
Security Video 60 minutes
Driver’s Training Video 45 minutes

(if applicable)

Total time to receive a Badge = 3 to 7 business days (estimated)
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List A

Documents that Establish Both
Identity and Employment
Eligibility

1. U.S. Passport (unexpired or
expired)

2. Certificate of U.S. Citizenship
(USCIS Form N-560 or N-561)

3. Certificate of Naturalization
(USCIS Form N-550 or N-570)

4. Unexpired foreign passport,
with [-551 stamp or attached
Form [-94 indicating unexpired
employment authorization

5. Permanent Resident Card or
Alien Registration Receipt
Card with photograph
(USCIS Form I-151 or I-551)

6. Unexpired Temporary
Resident Card
(USCIS Form 1-688)

7. Unexpired Employment
Authorization Card
(USCIS Form [-688A)

8. Unexpired Reentry Permit
(USCIS Form [-327)

9. Unexpired Refugee Travel
Document
(USCIS Form I-571)

10. Unexpired Employment
Authorization Document
issued by USCIS that contains
a photograph

OR

List of Acceptable Documen

List B

ts

AND

1.

2.

3

Documents that Establish Identity

Driver’s license or ID card issued by
a State or outlying possession of the
United States provided it contains a
photograph or information such as
name, date of birth, gender, height,
eye color, and address

ID card issued by Federal, State, or
local government agency or entity
provided it contains a photograph or
information such as name, date of
birth, gender, height, eye color, and
address

School ID card with a photograph
Voter’s registration card

U.S. Military card or draft record
Military dependent’s ID card

U.S. Coast Guard Merchant Mariner
Card

Native American tribal document

Driver’s license issued by a
Canadian government authority

For persons under the age of 18
who are unable to present a
document listed above

School record or report card

Clinic, doctor, or hospital record

. Day-care or nursery school record

ListC

Documents that Establish
Employment Eligibility

Social Security card issued
by the Social Security
Administration (other than a
card stating it is not valid for
employment)

Certification of Birth Abroad
Issued by the Department of
State (Form FS-545 or
Form DS-1350)

Original or certified copy of a
birth certificate issued by a
State, county, municipal
authority, or outlying
possession of the

United States bearing an
official seal

Native American tribal
document

U.S. Citizen ID Card
(USCIS Form I-197)

ID Card for use of Resident
Citizen in the United States
(USCIS Form 1-179)

Unexpired employment
authorization document issued
by USCIS (other than those
listed under List A)

NOTE: The applicant can present one item from Column A, OR, if they do not have an item

from Column A, they must present one item from Column B AND one item from Column C

PART 2

PART 3

PRODUCTS - Not Used.

EXECUTION - Not Used.

END OF SECTION
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Project No. 5740-23999

SECTION 01 35 43.13
ENVIRONMENTAL PROCEDURES FOR HAZARDOUS MATERIALS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

SECTION INCLUDES

A. Hazardous Substance

B. Emergency Response and Reports

C. Asbestos Containing Roofing or Resilient Flooring Materials

REFERENCES

A. Chapter HSS 159 of the State of Wisconsin, Department of Health and Social
Services.

B. Federal Regulations 40 C.F.R. Part 61 National Emission Standards for Hazardous
Air Pollutants: Asbestos (NESHAP).

C. Occupational Safety and Health Act (OSHA) 29 C.F.R. 1910 through 1926 - Asbestos.

HAZARDOUS SUBSTANCE - ASBESTOS

A

B.

Airborne asbestos fibers and similar dust have been determined to be hazardous to
health.

Contractor's attention is directed to OSHA, Part 1926.58 — Asbestos which has been
incorporated into Wisconsin Administrative Building Code and identified as Ind.
1910.0-3a; compliance with applicable provisions is Contractor's responsibility.

Contractor shall assume full responsibility and liability for compliance with the
appropriate Federal, State and local regulations pertaining to work practices, hauling,
disposal and worker protection. Contractor shall hold the Owner harmless for failure to
comply with any applicable work practices, hauling, disposal or worker protection
measures or other regulation on the part of Owners employees, or subcontractors.

Contractor shall also abide by all the following requirements as appropriate for
asbestos abatement, hauling or disposal:

Federal
OSHA, DOT, EPA

State of Wisconsin
WDNR
WDHS

Local Requirement
Milwaukee Code of Ordinances 66-10 & 66-12.

Standards-Which apply to abatement work
American Society for Testing and Materials (ASTM)
American National Standards Institute (ANSI)

EMERGENCY RESPONSE AND CHEMICAL REPORTS
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A. File Wisconsin Construction Site Emergency Response and Hazardous Chemical
Reports and pay related fees in accordance with rules of the State Emergency
Response Board (SERB), if required.

1.5 ASBESTOS-CONTAINING ROOFING OR RESILIENT FLOORING MATERIALS
REMOVAL

A. All personnel shall have current Wisconsin HSS 159 certification.

B. Contractor shall remove and dispose of asbestos containing materials for work in
compliance with 40 C.F.R. 61 NESHAP.

C. Follow waste disposal applicable regulations. Submit copy of landfill receipt to Owner
before final payment.

D. Contractor shall obtain and maintain all permits and licenses as required. Send written
notifications as required by State and Local regulations.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

END OF SECTION
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Project No. 5740-23999

SECTION 01 35 46
INDOOR AIR QUALITY PROCEDURES

PART 1 GENERAL

1.1

1.2

1.3

SUMMARY

A. Section Includes:
1. Construction indoor air quality (IAQ) management plan.
a. Control of emissions during construction.
b. Moisture control during construction.
2.  HVAC air filters.
3. Building flush-out.
B. Related Sections:
1. Section 01 30 00 - Administrative Requirements.
2. Section 01 33 00 - Submittal Procedures.
3. Section 01 40 00 - Quality Requirements.
4. Section 01 50 00 - Temporary Facilities and Controls.

REFERENCES

A. American Society of Heating, Refrigerating & Air Conditioning Engineers.
1. ASHRAE 52.2 - Method of Testing General Ventilation Air Cleaning Devices for
Removal Efficiency by Particle Size.

B. Sheet Metal and Air Conditioning National Contractors Association.
1. SMACNA IAQ - Guideline for Occupied Buildings under Construction, Chapter 3:
Control Measures.

C. US Environmental Protection Agency:
1. EPA 600-4-90-010 - Compendium of Methods for the Determination of Air
Pollutants in Indoor Air.

DEFINITIONS
A. Definitions pertaining to sustainable development: As defined in ASTM E2114.

B. Adequate ventilation: Ventilation, including air circulation and air changes, required to
cure materials, dissipate humidity, and prevent accumulation of particulates, dust,
fumes, vapors, or gases.

C. Hazardous Materials: Any material that is regulated as a hazardous material in
accordance with 49 CFR 173, requires a Material Safety Data Sheet (MSDS) in
accordance with 29 CFR 1910.1200, or which during end use, treatment, handling,
storage, transportation or disposal meets or has components which meet or have the
potential to meet the definition of a Hazardous Waste in accordance with 40 CFR 261.
Throughout this specification, hazardous material includes hazardous chemicals.

1. Hazardous materials include: pesticides, biocides, and carcinogens as listed by
recognized authorities, such as the Environmental Protection Agency (EPA) and
the International Agency for Research on Cancer (IARC).

D. Indoor Air Quality (IAQ): The composition and characteristics of the air in an enclosed
space that affect the occupants of that space. The indoor air quality of a space refers
to the relative quality of air in a building with respect to contaminants and hazards and
is determined by the level of indoor air pollution and other characteristics of the air,
including those that impact thermal comfort such as air temperature, relative humidity
and air speed.
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1.4

1.5

1.6

E. Interior final finishes: Materials and products that will be exposed at interior, occupied
spaces; including flooring, wallcovering, finish carpentry, and ceilings.

F. Packaged dry products: Materials and products that are installed in dry form and are
delivered to the site in manufacturer's packaging; including carpets, resilient flooring,
ceiling tiles, and insulation.

G. Wet products: Materials and products installed in wet form, including paints, sealants,
adhesives, special coatings, and other materials which require curing.

PLAN REQUIREMENTS

A. After award of Contract and prior to the commencement of the Work, schedule and
conduct meeting with Owner and Architect to discuss the proposed IAQ Management
Plan and to develop mutual understanding relative to details of environmental
protection.

B. Develop and implement construction IAQ management plan in accordance with
SMACNA IAQ Guidelines as approved by Architect.

C. Intent:
1. Prevent indoor air quality problems resulting from the construction and
renovation process.
2. Protect HVAC system during construction and renovation, control pollutant
sources and interrupt contamination pathways.

SUBMITTALS
A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.

B. Product Data: Submit description and performance data for filters, including MERV
ratings.

C. Construction Plan: Submit (not less than 3 days before the Pre-construction meeting)
construction IAQ management plan describing methods and procedures for
implementation and monitoring compliance.

1. Approval of Contractor’s Plan will not relieve the Contractor of responsibility for
compliance with applicable environmental regulations.

CONSTRUCTION IAQ MANAGEMENT PLAN
A. Implement Construction IAQ Management Plan at start of construction.

B. Review Construction IAQ management plan at pre-construction meeting and progress
meetings specified in Section 01 30 00.

C. Distribute approved Construction IAQ Management Plan to subcontractors and others
affected by Plan Requirements.

D. Oversee plan implementation, instruct construction personnel for plan compliance,
and document plan results.

E. Address the following requirements in construction IAQ management plan:
1. Meet or exceed design approaches of SMACNA IAQ.
2. Permitting adequate airing-out of new materials.
3. Proper curing of concrete before covering.
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4. Avoidance of building occupancy while construction related pollutants are
present.

5. Smoking inside the building.

6. Dust control.

7. Debris removal.

1.7 SEQUENCING

A

B.

Section 01 11 00 — Summary of Work: Requirements for sequencing.

Sequence material delivery and installation to avoid exposing insulation, carpeting,

acoustical ceilings, gypsum board and other absorptive materials to contamination

and moisture.

1. Enclose building before storing and installing moisture sensitive products within
building under construction.

PART 2 PRODUCTS

21 HVACAIRFILTERS

A

B.

Return Filters: Filtration media rated for minimum efficiency reporting value (MERV)
when tested in accordance with ASHRAE 52.2.

1. Construction Return Filters: MERV of 8, minimum.

2. Flush-Out Return Filters: MERV of 8, minimum.

3. Permanent Filters: As specified in Division 15 or 23.

Supply Filters: As specified in Division 15 or 23.

PART 3 EXECUTION

3.1 IAQ MANAGEMENT - EMISSIONS CONTROL

A

During construction operations, follow the recommendations in SMACNA IAQ
Guidelines for Occupied Buildings under Construction.

HVAC Protection:

1. Seal return registers during construction operations.

2. Provide temporary exhaust during construction operations

3. To the greatest extent possible, isolate and/or shut down the return side of the
HVAC system during construction. When ventilation system must be operational
during construction activities, provide temporary filters.

Source Control: Provide low and zero VOC materials as specified.

Pathway Interruption: Isolate areas of work as necessary to prevent contamination of
clean or occupied spaces. Provide pressure differentials and/or physical barriers to
protect clean or occupied spaces.

Housekeeping: During construction, maintain project and building products and
systems to prevent contamination of building spaces.

Temporary Ventilation: Provide an ACH (air changes per hour) of 1.5 or more and as

follows:

1. Provide minimum 48 hour pre-ventilation of packaged dry products prior to
installation. Remove from packaging and ventilate in a secure, dry, well-
ventilated space free from strong contaminant sources and residues. Provide a
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temperature range of 60 degrees F minimum to 90 degree F maximum
continuously during the ventilation period. Do not ventilate within limits of Work
unless otherwise approved by Architect.

Provide adequate ventilation during and after installation of interior wet products
and interior final finishes.

Provide filtration media with a Minimum Efficiency Reporting Value (MERV) of 8
as determined by ASHRAE 52.2 during construction and during Owner
occupancy. Coordinate with work of Division 23, Heating Ventilating and Air
Conditioning (HVAC).

Scheduling: Schedule construction operations involving wet products prior to
packaged dry products to the greatest extent possible.

Flush-Out: After construction ends, prior to occupancy and with all interior finishes
installed, operate HVAC air system to supply minimum until 3,500 cf/sf floor area total
outdoor air volume to spaces before occupancy is permitted.

3.2 |AQ MANAGEMENT - MOISTURE CONTROL

A

Housekeeping:

1.

2.

3.

Keep materials dry. Protect stored on-site and installed absorptive materials
from moisture damage.

Verify that installed materials and products are dry prior to sealing and
weatherproofing the building envelope.

Install interior absorptive materials only after building envelope is sealed and
weatherproofed.

Inspections: Document and report results of inspections; state whether of not
inspections indicate satisfactory conditions.

1.

Examine materials for dampness as they arrive. If acceptable to

Architect/Owner, dry damp materials completely prior to installation; otherwise,

reject materials that arrive damp.

Examine materials for mold as they arrive and reject materials that arrive

contaminated with mold.

Inspect stored and installed absorptive materials regularly for dampness and

mold growth. Inspect weekly and after each rain event.

Where stored on-site or installed absorptive materials become wet, notify

Architect /Owner. Inspect for damage. If acceptable to Architect/Owner, dry

completely prior to closing in assemblies; otherwise, remove and replace with

new materials.

Site drainage: Verify that final grades of site work and landscaping drain surface

water and ground water away from the building.

Weather-proofing: Inspect moisture control materials as they are being installed.

Include the following:

a. Air barrier: Verify air barrier is installed without punctures and/or other
damage. Verify air barrier is sealed completely.

b. Flashing: Verify correct shingling of the flashing for roof, walls, windows,
doors, and other penetrations.

c. Insulation layer: Verify insulation is installed without voids.

Plumbing: Verify satisfactory pressure test of pipes and drains is performed

before closing in and insulating lines.

Schedule:

1.

Schedule work such that absorptive materials, including but not limited to porous
insulations, paper-faced gypsum board, ceiling tile, and finish flooring, are not
installed until they can be protected from rain and construction-related water.
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2. Weather-proof as quickly as possible. Schedule installation of moisture-control
materials, including but not limited to air barriers, flashing, exterior sealants and
roofing, at the earliest possible time.

3.3 FILTER INSTALLATION AND REPLACEMENT

A. Install construction return filter at each return grille before operating permanent air
handlers during construction.

B. Replace filters after completing construction and before conducting building flush-out.
1. Replace construction return filters with flush-out return filters.

C. Replace filters after completing construction and before occupancy.
1. Replace construction return filters with permanent filters.

END OF SECTION
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Project No. 5740-23999

PART 1

1.1

1.2

1.3

1.4

SECTION 01 40 00
QUALITY REQUIREMENTS
GENERAL

SECTION INCLUDES

A

o O

m

F.

Quality control and control of installation.
Tolerances

References.

Mock-up requirements.

Testing and inspection services.

Manufacturers' field services.

QUALITY CONTROL AND CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site
conditions, and workmanship, to produce Work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' instructions conflict with Detailed Scope of Work, request
clarification from Owner or Architect/Engineer before proceeding.

D. Comply with specified standards as minimum quality for the Work except where more
stringent tolerances, codes, or specified requirements indicate higher standards or
more precise workmanship.

E. Perform Work by persons qualified to produce required and specified quality.

F. Verify that field measurements are as indicated in Detailed Scope of Work or Shop
Drawings or as instructed by manufacturer.

G. Secure products in place with positive anchorage devices designed and sized to
withstand stresses, vibration, physical distortion, or disfigurement.

TOLERANCES

A. Monitor fabrication and installation tolerance control of products to produce
acceptable Work. Do not permit tolerances to accumulate.

B. Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with
Contract Documents, request clarification from Architect/Engineer before proceeding.

C. Adjust products to appropriate dimensions; position before securing products in place.

REFERENCES

A. For products or workmanship specified by association, trade, or other consensus

standards, comply with requirements of the standard, except when more rigid
requirements are specified or are required by applicable codes.
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1.5

1.6

Conform to reference standard by date of Job Order issue except where a specific
date is established by code.

Obtain copies of standards where required by product specification sections.

Should specified reference standards conflict with Detailed Scope of Work or Contract
Documents, request clarification from Owner or Architect/Engineer before proceeding.

Neither contractual relationships, duties nor responsibilities of parties in Contract or
Architect/Engineer shall be altered from Detailed Scope of Work of Job Order or other
Contract Documents by mention or inference otherwise in reference document.

MOCK-UP REQUIREMENTS

A

Tests will be performed under provisions identified in this Section and identified in the
respective product specification sections.

Assemble and erect specified items with specified attachment and anchorage devices,
flashings, seals, and finishes.

Accepted mock-ups shall be a comparison standard for remaining Work.
Where mock-up has been accepted by Architect/Engineer and is specified in product

specification sections to be removed, remove mock-up and clear area when directed
to do so by Architect/Engineer.

TESTING AND INSPECTION SERVICES

A

Owner will pay for specified services of an independent firm to perform testing and
inspection unless otherwise specified or indicated in Job Order documents.

Testing, inspections and source quality control may occur on or off the project site.
Perform off-site testing as required by the Architect/Engineer or the Owner.

1. Imported soil and fill may require testing for contamination. These tests may
include, but are not limited to, volatile organic compounds (VOCs), polycyclic
aromatic hydrocarbons (PAHs), and metals.

Reports will be submitted by the independent firm to the Architect/Engineer and
Contractor and Owner indicating observations and results of tests and indicating
compliance or non-compliance with Detailed Scope of Work or other Contract
Documents.

Cooperate with independent firm; furnish samples of materials, design mix,
equipment, tools, storage, safe access, and assistance by incidental labor as

requested.
1. Notify Owner and independent firm prior to expected time for operations requiring
services.

2. Make arrangements with independent firm and pay for additional samples and
tests required for Contractor's use.

Testing and employment of testing agency or laboratory shall not relieve Contractor of
obligation to perform Work in accordance with requirements of Detailed Scope of
Work or other Contract Documents.

Re-testing or re-inspection required because of non-conformance to specified
requirements shall be performed by the same independent firm on instructions by
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Architect/Engineer or Owner. Payment for re-testing or re-inspection will be charged
to Contractor by deducting testing charges from Job Order Price.

Agency Responsibilities:
Test samples of mixes submitted by Contractor.

2. Provide qualified personnel at site. Cooperate with Architect/Engineer OR Owner
and Contractor in performance of services.

3. Perform specified sampling and testing of products in accordance with specified
standards.

4. Ascertain compliance of materials and mixes with requirements of Contract
Documents.

5. Promptly notify Architect/Engineer OR Owner and Contractor of observed
irregularities or non-conformance of Work or products.

6. Perform additional tests required by Architect/Engineer OR Owner.

7. Attend preconstruction meetings and progress meetings.

Agency Reports: After each test, promptly submit copies of report to
Architect/Engineer OR Owner and to Contractor. When requested by
Architect/Engineer OR Owner, provide interpretation of test results. Include the
following:

Date issued.

Project title and number.

Name of inspector.

Date and time of sampling or inspection.

Identification of product and specifications section.

Location in the Job Order site.

Type of inspection or test.

Date of test.

Results of tests.

0. Conformance with Contract Documents.

SOV NoARWN =

Limits On Testing Authority:

1. Agency or laboratory may not release, revoke, alter, or enlarge on requirements
of Contract Documents.

2. Agency or laboratory may not approve or accept portion of the Work.

3. Agency or laboratory may not assume duties of Contractor.

4. Agency or laboratory has no authority to stop Work.

1.7 MANUFACTURERS' FIELD SERVICES

A

PART 2

PART 3

When specified in individual specification sections, require material or product
suppliers or manufacturers to provide qualified staff personnel test, adjust and
balance of equipment.

Submit qualifications of observer to Architect/Engineer or Owner. Observer subject to
approval of Architect/Engineer or Owner.

Report observations and site decisions or instructions given to applicators or installers
that are supplemental or contrary to manufacturers' written instructions.

Refer to Section 01 33 00 - SUBMITTAL PROCEDURES, MANUFACTURERS' FIELD
REPORTS article.

PRODUCTS - Not Used.

EXECUTION - Not Used.
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END OF SECTION
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Project No. 5740-23999

PART 1

SECTION 01 50 00
TEMPORARY FACILITIES AND CONTROLS

GENERAL

1.1 SECTION INCLUDES

A

D.

Temporary Utilities:

Electricity.

Lighting for construction purposes.
Water service.

Cold Weather Protection

Heating.

Cooling.

Ventilation.

Telephone and Facsimile service.
Sanitary facilities.

CENOOORWN =

Construction Facilities:
1. Field offices and sheds.
2. Project identification.
3. Vehicular access.
4. Traffic regulation.

5. Parking.

6. Progress cleaning and waste removal.

Temporary Controls:
Protection.

2. Barriers.

3. Fencing.

4. Enclosures

5. Security.

6. Water control.

7. Dust control.

8. Erosion and sediment control.

9. Prevent spread of invasive species.

10. Noise control.

11. Pest control.

12. Pollution control.

13. Rodent control.

Removal of temporary utilities, facilities, and controls.

1.2 RELATED SECTIONS

A

B
C.
D

Section 01 35 13.13 - Special Project Procedures for Airport Facilities.
Section 01 74 19 - Construction Waste Management and Disposal.
Section 01 35 46 - Indoor Air Quality Procedures.

Section 01 70 00 — Execution and Closeout Requirements.
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1.3 PERFORMANCE

A

General: Establish and initiate use of temporary facilities when required for proper
performance of Work. Terminate use and remove facilities at earliest reasonable time
when no longer needed.

Conditions of Use: Install, operate, maintain and protect temporary facilities in a
manner and at locations which will be secure, safe, non-hazardous, sanitary, and
protective of persons and property, and free of deleterious effects.

Types of temporary security and protection provisions required include, but are not
limited to, fire protection, barricades, warning signs/lights, sidewalk bridges,
environmental protection, and similar provisions intended to minimize property losses,
personal injuries and claims for damages at Job Order Site.

1.4 ELECTRICITY

A

Temporary electricity may be obtained from Owner approved existing 110-volt single-
phase service. Do not disrupt continuous service. Exercise measures to conserve
energy. Owner will pay cost of energy used from existing 110-volt service.

Special circuits direct to mains of electrical panels for larger motors and equipment
may be provided at expense of Contractor requiring them, providing special
permission is obtained from Owner and installation is made as directed.

Permanent convenience receptacles may be used during construction.

When required for a Job Order, an Electrical Contractor shall furnish, install, maintain
and remove after construction is complete a temporary power and lighting system
adequate for construction of this project in accordance with OSHA Requirements for
Construction Projects.

Extend temporary system from existing building electrical system; include temporary
branch circuits, outlets, lamps, and maintenance thereof, extended from existing
panelboards adjacent to new construction area.

Equip temporary lights with heavy-duty electric cords and lamp guards. Do not
suspend from power supply cord unless designed for this use.

Furnish one general purpose, 20 ampere, 120 volt, single-phase receptacle outlet with
approved ground-fault circuit interrupter protection for every 1000 square foot of floor
space.

If power for motors or equipment requiring more than 20 ampere, 120 volt, single
phase is required, obtain permission from Owner and make separate arrangements
with Electrical Contractor for installation and related costs of same.

Owner will pay the cost of energy used from 20 amp temporary power and lighting
system services.

Complement existing power service capacity and characteristics as required for
construction operations.

Provide power outlets, with branch wiring and distribution boxes as required for

construction operations. Provide flexible power cords as required for portable
construction tools and equipment.
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1.5

1.6

Provide [main service disconnect and over-current protection at convenient location.]
[feeder switch at source distribution equipment.] [meter.]

Permanent convenience receptacles may [not] be used during construction.

Provide distribution equipment, wiring, and outlets to provide single phase branch
circuits for power and lighting.

LIGHTING FOR CONSTRUCTION PURPOSES

A. Provide and maintain lighting for construction operations. Provide and maintain own
lamps, cords and similar equipment.

B. Temporary building lighting may be used during construction.

C. If required for Job Order, Contractor will provide and maintain incandescent lighting
for construction operations to achieve minimum lighting level of 2 watt/sq. ft.

D. Provide and maintain 1 watt/sq. ft. lighting to exterior staging and storage areas [entire
site] after dark for security purposes.

E. Provide and maintain 0.25 watt/sq. ft H.I.D. lighting to interior work areas after dark for
security purposes.

F. Provide branch wiring from power source to distribution boxes with lighting
conductors, pigtails, and lamps as required.

G. Maintain lighting and provide routine repairs. Permanent building lighting may be used
during construction unless otherwise directed by Owner.

WATER SERVICE

A. If required for a Job Order, immediately after Notice to Proceed, Plumbing Contractor
shall install 3/4-inch hose bibbs located where directed for use of contractors.
Permanent existing cold water risers may be used for temporary service. Provide on
each floor.

B. Plumbing Contractor shall maintain installation and remove it when directed by
Architect. General Contractor shall provide necessary patching of surfaces after such
temporary service is removed.

C. Contractors shall prevent waste of water and maintain valves and connections in
perfect condition. Each Contractor shall provide protection around hose bibbs to
eliminate water spillage on floor.

D. Owner will pay cost of water used.

E. |Ifrequired for a Job Order, Owner will designate existing service for use. Installation

and removal of special fittings or connections shall be by Contractor requiring them.

015000-3

7/22



F.

If applicable to the Job Order, each Contractor requiring water for drinking and
construction purposes shall provide own water. There is a fire hydrant in area that
may be used; do not waste water and maintain area.

1.7 COLD WEATHER PROTECTION

A

Heating and covering required to protect structures and material from injury due to
freezing and precipitation during construction period shall be classified as "Cold
Weather Protection."

Protection required for General Contractor's Work as related to progress of Work shall
be provided by General Contractor up to time of substantial completion.

Fuel cost for General Contractor's requirements shall be borne by General Contractor.

Other Contractors requiring heat and protection other than that provided by General
Contractor shall provide own heat and protection in accordance with stated
requirements.

Electrical power may not be used as a source of heat for heating units unless paid for
by Contractor from an acceptable power source installed by Contractor requiring
power.

Portable Units: Do not use temporary units that may damage materials. Stoves,
salamanders, tar pots, etc., are prohibited. Temporary heating devices shall be
substantially constructed, in good operating condition, not readily overturned, and
restricted to electricity, oil or gas as fuel. Provide means of venting units as required.

General Contractor shall base bid on providing temporary heating for "cold weather
protection” from time building is enclosed until substantial completion. Heating shall
be as required to maintain temperatures as specified in various Sections of the
Specifications where work is being conducted, or as regularly required for particular
work, but not less than 40 degrees F.

If temperatures maintained by General Contractor for Work are not sufficient for other
Prime Contractors to perform Work then other Prime Contractors shall provide
temporary units as required.

Building shall be considered as enclosed when it is roofed and has such protection at
doorways and other openings as will provide reasonable heat retention. See Section
on Temporary Enclosures.

1.8 HEATING

A

Heating and Ventilating Contractor shall remodel as required and maintain existing
heating system in operation until new heating system is in operation, so that building
temperature of minimum 50 degrees F. is maintained.

If temporary heat is required for building construction after permanent heating system

is installed, supply heating from permanent installation; such use shall not shorten
warranty period.
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1.9

C. Heating and Ventilating Contractor shall supervise and be responsible for operation of
heating and ventilating systems as required by weather and building conditions during
regular working hours. Supervision shall include periodic checking of operation each
night during week and during day and night on Saturdays, Sundays and Holidays as
long as temporary heating is required.

D. Heating and Ventilating Contractor will be held responsible and pay for damages
incurred to construction owing to freezing interior temperatures during temporary
heating period because of heating units.

E. Owner will pay for energy consumed for specified use of existing heating units and
from new heating system.

F. Existing facilities may be used.

COOLING

A. Contractor will provide cooling devices and cooling as needed to maintain specified
conditions for construction operations.

VENTILATION

A. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to
prevent accumulation of dust, fumes, vapors, or gases.

B. Use existing ventilation equipment. Extend and supplement equipment with temporary
fan units as required to maintain clean air for construction operations.

TELEPHONE AND FACSIMILE SERVICE

A. Temporary telephone and facsimile (fax) services are at Contractor's option and
expense.

B. Do not use Owner's telephones in existing building. Owner will not convey messages
or call people to telephone.

SANITARY FACILITIES

A. Owner will designate toilet facilities that can be used by workers employed on Project.
Maintain in a clean and sanitary condition.

B. Keep temporary toilet area in sanitary condition and properly supplied with toilet paper
until completion of project.

C. Toilet facilities in project area may be used during construction and shall be
maintained and cleaned by General Contractor.

D. See Section 1926.51 of OSHA Safety and Health Regulations for Contractor.

E. Owner will maintain facilities.

FIELD OFFICES AND SHEDS
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A

If required for Job Order, designated existing spaces may be used for field offices and
for storage.

1.14 PROJECT IDENTIFICATION

A

No individual advertising signs, plaques, or credits, temporary or permanent, will be
permitted on building or about premises except name of respective contractor painted
on own portable office or material shed.

1.15 VEHICULAR ACCESS

A

G.
H.

Construct temporary [all-weather] access roads from public thoroughfares to serve
construction area, of width and load bearing capacity to accommodate unimpeded
traffic for construction purposes.

Construct temporary bridges and culverts to span low areas and allow unimpeded
drainage.

Extend and relocate vehicular access as Work progress requires, provide detours as
necessary for unimpeded traffic flow.

Location as indicated on Detailed Scope of Work and Drawings approved by Owner.

Provide unimpeded access for emergency vehicles. Maintain 20 feet wide driveways
with turning space between and around combustible materials.

Provide and maintain access to fire hydrants and control valves free of obstructions.
Provide means of removing mud from vehicle wheels before entering streets.

Use existing on-site roads for construction traffic.

1.16 TRAFFIC REGULATION

A. Signs, Signals, And Devices:
1. Post Mounted and Wall Mounted Traffic Control and Informational Signs: As
approved by authority having jurisdiction.
2. [Automatic] Traffic Control Signals: As approved by local jurisdictions.
3. Traffic Cones and Drums, Flares and Lights: As approved by authority having
jurisdiction.
4. Flagperson Equipment: As required by authority having jurisdiction.
5. Flag Persons: Provide trained and equipped flag persons to regulate traffic when
construction operations or traffic encroach on public traffic lanes.
B. Flares And Lights: Use flares and lights during hours of low visibility to delineate traffic
lanes and to guide traffic.
C. Haul Routes:
1. Consult with authority having jurisdiction, establish public thoroughfares to be
used for haul routes and site access.
1.17 PARKING
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A

Depending on the Job Order, Owner may provide spaces for parking for Contractors,
subcontractors, and workers. Spaces will be as directed by Owner; use no other areas
for parking. Contractors shall inform personnel on parking of cars.

1.18 PROGRESS CLEANING AND WASTE REMOVAL

A

Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.

Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and
other closed or remote spaces, before enclosing spaces.

Broom and vacuum clean interior areas before start of surface finishing, and continue
cleaning to eliminate dust.

Collect and remove waste materials, debris, and rubbish from site periodically and
dispose off-site.

Open free-fall chutes are not permitted. Terminate closed chutes into appropriate
containers with lids.

1.19 PROTECTION

A

General Contractor shall:

1. Provide, erect and maintain barricades, warning signs and guards as necessary
for protection of material storage, drives, and adjoining property, public and
building. Use caution to protect persons against injury resulting from job
operations, movement of materials and standing equipment.

2. Protect surrounding areas and materials when welding, flame cutting or other
operations requiring the use of flame, arcs or sparking devices that are
necessary in course of Work. Owner's approval is required before welding, flame
cutting or arc or spark devices are used.

3. Protect drives, pavement, curbs, taxi-ways, and aprons from damage. Provide
guards and covering. Damaged work shall be repaired or replaced at
Contractor's expense.

4. Weather Protection: Provide protection against rain, snow, wind, ice, storms or
heat so as to maintain work, materials, apparatus and fixtures free from injury or
damage. At end of day's work, cover new work likely to be damaged. Remove
snow, ice as necessary for safety and proper execution of work.

5. Provide protection for lawn and landscaping. Provide guards and covering.
Damaged landscaping shall be replaced at Contractor's expense. Replace
damaged lawn with sod.

Prime Contractor shall provide, erect and maintain barricades, warning signs,
construction ribbons and guards as necessary for protection of persons and property.
Use caution to protect persons against injury resulting from job operations and
standing equipment and materials. Protect drives, pavement, curbs, and landscaping
from damage.

Protect trees and shrubs in construction area that are to remain in place, and maintain
boxing, until finish grading is completed. Contractor's account will be charged $100.00
per caliper inch for trees damaged or destroyed and shrubs shall be replaced with
same species. Determination of level of damage will be by Owner's Landscape

015000-7

7/22



Architect or Arborist.

Water Protection: Each Prime Contractor shall protect building from damage from rain
water, ground water, backing up of drains and other water. Provide equipment and
enclosures to provide this protection.

Contractors not covered under General Contractor's Work: Protect own materials,
work and equipment not normally covered by above protection. Protect work of other
trades against damage when performing work.

1.20 BARRIERS

A. If applicable to the Job Order, provide barriers to prevent unauthorized entry to
construction areas to allow for Owner's use of site, and to protect existing facilities and
adjacent properties from damage from construction operations and demolition.

B. Provide barricades and covered walkways required by authorities having jurisdiction
for public rights-of-way and for public access to existing building.

C. Provide protection for plants designated to remain. Replace damaged plants.

D. Protect non-owned vehicular traffic, stored materials, site, and structures from
damage.

1.21 FENCING

A. If applicable to the Job Order, General Construction Contractor shall provide a four (4)
foot high fence around construction site equipped with vehicular and pedestrian gate.

B. Construction: Fence may be commercial grade chain link OR solid wood painted OR

heavy duty reinforced plastic complete with posts and gates if required in the Detailed
Scope of Work of the Job Order.

1.22 ENCLOSURES

A

Provide temporary weather tight and insulated closure of exterior openings to
accommodate acceptable working conditions and protection for Products, to allow for
temporary heating and maintenance of required ambient temperatures identified in
individual specification sections, and to prevent entry and exit of unauthorized
persons. Provide access doors with self-closing hardware and locks.

Provide temporary roofing as specified in the Detailed Scope of Work and/or other
Contract Documents.

If applicable to the Job Order, Contractor shall provide temporary partitions and
ceilings to separate work areas from Owner occupied areas, to prevent penetration of
dust and moisture into Owner occupied areas, and to prevent damage to existing
materials and equipment.

Construction: Framing and reinforced polyethylene or plywood or gypsum board sheet
materials with closed joints and sealed edges at intersections with existing surfaces
according to the following specs unless otherwise stated in Detailed Scope of Work.
1. Insulated to R rating as required for the scope of work.

2. STC rating of 35.

3. Maximum flame spread rating of 75.

015000-8

7/22



4. Paint surfaces exposed to view from Owner occupied areas.

1.23 SECURITY

A

Security Program:

1.  Protect Work and existing premises from theft, vandalism, and unauthorized
entry.

2. Initiate program [in coordination with Owner's existing security system] at project
mobilization.

3. Maintain program throughout construction period or as directed by Owner.

Entry Control:

1. Restrict entrance of persons and vehicles into Project site [and existing facilities].
2. Allow entrance only to authorized persons with proper identification.

3. Maintain log of workers and visitors, make available to Owner on request.

Restrictions:
1. Do not allow cameras on site or photographs taken except by written approval of
Owner.

2. Do not work on Sundays or other days stated in the Detailed Scope of Work.

Provide security and facilities to protect Work, existing facilities, and Owner's
operations. Watchman will not be provided by Owner.

1.24 WATER CONTROL

A

Grade site to drain. Maintain excavations free of water. Provide, operate, and maintain
pumping equipment.

Protect site from puddling or running water. Provide water barriers as required to
protect site from soil erosion.

1.25 DUST CONTROL

A

B.

Execute Work by methods to minimize raising dust from construction operations.

Provide positive means to prevent air-borne dust from dispersing into atmosphere.

1.26 EROSION AND SEDIMENT CONTROL

A

Use Wisconsin Department of Natural Resources Construction Site Best Management
Practices Handbook recommendations for controls of erosion and sediment.

Plan and execute construction by methods to control surface drainage from cuts and
fills, from borrow and waste disposal areas. Prevent erosion and sedimentation.

Minimize surface area of bare soil exposed at one time.

Provide temporary measures including berms, dikes, and drains, and other devices to
prevent water flow. Provide filter fabric fences for erosion control.

Construct fill and waste areas by selective placement to avoid erosive surface silts or
clays.
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F.

Periodically inspect earthwork to detect evidence of erosion and sedimentation;
promptly apply corrective measures.

1.27 PREVENT SPREAD OF INVASIVE SPECIES

A

Contractor shall provide WDNR best management practices for preventing the spread
of invasive species prior to receiving approval to transport equipment to the work site.
One of the reviewers must be the Milwaukee County Parks Department staff if
activities are performed on County parkland or adjacent to County parkland.

Prior to moving tools and equipment onto and off of an activity area; scrape, brush or
wash all soil and debris from exterior surfaces, to minimize the risk of transporting
non-native and invasive plant material, pathogens, and invertebrates. Methods of
cleaning include any one of or a combination of the following, but are not limited to:
(use most effective method)

Brush, broom, or other hand tools (used without water)

Power washer

Car washes

High pressure air (some equipment may have air tank, leaf blower)

Steam cleaning

Portable wash station that contains runoff from washing equipment

oukwh=

Containment and disposal must be in compliance with wastewater discharge
regulations. More information can be found on the DNR website —http://dnr.wi.gov
Keyword: “nondomestic wastewater”.

If construction mats are used ensure they are free of invasives (particular
consideration if using timber mats) before arriving on site and clean as with other
equipment when moving. Properly treat or dispose of invasive species, or any
materials that may harbor invasive species.

Prevent spreading seeds and other propagules from infested to non-infested areas
during activities.

Contractor shall provide all mitigation necessary for non-compliance in prevention of
the spread of invasive species.

Contractor shall cover 100% of the removal and restoration costs for introducing any
invasive specie(s) that was not observed on site by Parks Department staff prior to
construction. This covers the construction period and up to one-year after project
completion.

1.28 NOISE CONTROL

A

Provide methods, means, and facilities to minimize noise produced by construction
operations.

1.29 PEST CONTROL

A

Provide methods, means, and facilities to prevent pests and insects from damaging
the Work and entering facility.

1.30 POLLUTION CONTROL
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A. Provide methods, means, and facilities to prevent contamination of soil, water, and
atmosphere from discharge of noxious, toxic substances, and pollutants produced by
construction operations.

B. Comply with pollution and environmental control requirements of local and federal
agencies.

1.31 RODENT CONTROL
A. Provide methods, means, and facilities to prevent rodents from accessing or invading
premises.
PART 2 PRODUCTS - Not Used.
PART 3 EXECUTION
3.1  REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary utilities, equipment, facilities, and materials before Substantial
Completion inspection.

B. Clean and repair damage caused by installation or use of temporary work.

C. Restore existing facilities used during construction to original condition. Restore
permanent facilities used during construction to specified condition.

D. Grade site as indicated on Detailed Scope of Work and Drawings of each Job Order.

END OF SECTION
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Project No. 5740-23999

SECTION 01 60 00
PRODUCT REQUIREMENTS

PART 1 GENERAL

1.1

1.2

1.3

1.4

SECTION INCLUDES

A. Products.

B. Product delivery requirements.

C. Product storage and handling requirements.

D. Product options.

E. Product substitution procedures.

PRODUCTS

A. Provide products of qualified manufacturers suitable for intended use. Provide
products of each type by a single manufacturer unless specified otherwise.

B. Do not use materials and equipment removed from existing premises, except as
specifically permitted by the Contract Documents.

C. Provide interchangeable components of the same manufacturer or components being

replaced.

PRODUCT DELIVERY REQUIREMENTS

A

B.

Transport and handle products in accordance with manufacturer's instructions.

Promptly inspect shipments to ensure that products comply with requirements,
quantities are correct and products are undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement or damage.

PRODUCT STORAGE AND HANDLING REQUIREMENTS

A

B.

Store and protect products in accordance with manufacturers' instructions.
Store with seals and labels intact and legible.

Store sensitive products in weather tight, climate controlled enclosures in an
environment favorable to product.

For exterior storage of fabricated products, place on sloped supports above ground.

Provide bonded off-site storage and protection when site does not permit on-site
storage or protection.

Cover products subject to deterioration with impervious sheet covering. Provide
ventilation to prevent condensation and degradation of products.
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G. Store loose granular materials on solid flat surfaces in a well-drained area. Prevent
mixing with foreign matter.

H. Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

I.  Arrange storage of products to permit access for inspection. Periodically inspect to
verify products are undamaged and are maintained in acceptable condition.

1.5 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers: Products of one of
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for
Substitutions: Submit a request for substitution for manufacturer not named in
accordance with the following article.

1.6 PRODUCT SUBSTITUTION PROCEDURES

A. Owner retains absolute right to approve or reject substitution.

B. In case of difference in price, Owner shall receive benefits of difference in cost, with
Price Proposal being adjusted by Supplemental Job Order to reflect credit to Owner.

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION - Not Used.

END OF SECTION
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Project No. 5740-23999

SECTION 01 70 00
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1  GENERAL
1.1 SECTION INCLUDES

A. Field Engineering

B. Closeout procedures

C. Protecting installed construction.

D. Project record documents

E. Operation and maintenance data

F. Product Warranties.

G. Extra stock and maintenance Materials.
H. Starting of systems

Demonstration and instructions.

J.  Examination

K. Preparation

L. Cutting and Patching

M. Alteration Procedures

N. Final Construction Cleaning
1.2 RELATED SECTIONS

A. Section 01 33 00 — Submittal Procedures
1.3 FIELD ENGINEERING

A. Owner will locate control and reference points. Control datum for survey is that shown
on Drawings. Contractor shall protect control and reference points. Verify set-backs
and easements. Contractor is responsible for verifying, supplementing, and
maintaining the project control.

B. Owner will locate and layout major site improvements including pavements; stakes for
grading at 50 foot intervals and grade breaks, utility locations and invert elevations as
shown on the bid documents.

C. Contractor shall request Owner furnish line and grade stakes not less than 2 days, nor
more than 5 days, before they are required.

D. Contractor shall provide owner a construction staking plan/survey request at or before
the pre-construction meeting. Plan shall summarize key personnel, extent of the
construction staking desired, approximate survey schedule, contractor supplemental
staking, and overall construction staking parameters.
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1.4

Contractor shall maintain all Owner supplied project survey, layout, and off-set grade
stakes. Contractor shall be responsible for protection and preservation of such survey
stakes. Replacement of lost or removed survey staking/monumentation shall be at
contractor's sole expense at no additional cost to Owner.

Resetting of stakes having previously been set at request of Contractor shall be
charged to Contractor by Owner and deducted from final payment.

Contractor shall lay out work and be responsible for lines, elevations, measurements,
and other work executed under Contract.

Verify amounts, locations, lines, dimensions, and elevations.

Confirm drawing dimensions and elevations. Drawings show relationship of new work
to existing; lines, and new work shall tie into existing.

Owner will provide AutoCAD Civil 3d design and existing digital files upon request
after the contractor is awarded the notice to proceed. The Owner assumes no
responsibility for discrepancies between the data provided and the contract
documents. Contractor shall verify digital files match the grades, geometrics, and
other information as shown in the construction documents. Contract bid documents
shall govern digital files. In some cases, the Contractor may need to generate a
construction model in specific/special areas to use the files accurately for Automated
Machine Guidance (AMG). Standard digital files the owner will provide if available are
AutoCAD geometric linework, centerline alignment and profile, proposed and existing
surfaces.

The contractor may use Automated Machine Guidance (AMG). AMG must conform to
the contract tolerances and accepted industry standards. At any point AMG is out of
tolerances or is producing unacceptable results, conventional staking methods shall
be used. Out of tolerance would be subgrade not within +/- 0.04 feet, base not within
+/-0.04 feet and concrete not within +/- 0.02 feet. Owner will perform construction
checks to ensure contractor methods are meeting necessary tolerances.

CLOSEOUT PROCEDURES

A

Submit written certification that work order is complete in accordance with Owner's
requirements and ready for Owner's inspection.

Work Order Submittals: Provide following when requested:
1. Project Record Drawings if applicable to the Job Order.
2. Operation and Maintenance Manuals.

3. Warranties and Bonds.

4. Extra Stock and Maintenance Manuals.

5. Keys and Keying Schedule.

Provide submittals to Owner required by governing and other authorities.

When Owner approves Work, submit final Application for Payment identifying total
work order, previous payments, and sum remaining due.

Reinspection Fees: Should status of completion of Work require reinspection by

Architect/Engineer due to failure of Work to comply with the Detailed Scope of Work of
a Job Order, Owner may deduct amount of reinspection services from final payment.
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1.5 PROTECTING INSTALLED CONSTRUCTION

1.6

A

Protect installed Work and provide special protection where specified in individual
specification sections.

Provide temporary and removable protection for installed products. Control activity in
immediate work area to prevent damage.

Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.

Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or
movement of heavy objects, by protecting with durable sheet materials.

Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is
necessary, obtain recommendations for protection from waterproofing or roofing
material manufacturer.

Prohibit traffic from landscaped areas.

Repair and Replacement of Walks, Drives, Curbs and Landscaping:

1. Each Prime Contractor shall police own subcontractors, suppliers and transport
companies and caution them against carelessness in storage and handling of
materials, equipment and trucking to prevent damage to existing and/or new
work. In event of damage, Prime Contractor shall repair or replace and exact
payment from the parties responsible for damage.

Repair work outside of property line in accordance with requirements of authority
having jurisdiction.

PROJECT RECORD DOCUMENTS

A

o O

m

When requested by Owner, maintain one set of record documents including the
following; record actual Work done.

1. Drawings.

2. Specifications.

3. Addenda.

4. Job Orders (including Detailed Scopes of Work, Requests for Proposals, Job
Order Proposals and any Supplemental Job Orders.

Reviewed Shop Drawings, Product Data, and Samples.

Manufacturer's instruction for assembly, installation, and adjusting.

2

Ensure entries are complete and accurate, enabling future reference by Owner.
Store record documents separate from documents used for construction.
Record information concurrent with construction progress, not less than weekly.

Specifications: Legibly mark and record at each product section description of actual
products installed, including the following:

1. Manufacturer's name and product model and number.

2. Product substitutions or alternates utilized.

3. Changes made by Addenda and modifications.

Mark each item to record actual construction including:

1. Measured depths of foundations in relation to finished floor datum.

2. Measured horizontal and vertical locations of utilities and appurtenances;
reference to permanent visible construction.

3. Field dimensions and detail.
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1.7 OPERATION AND MAINTENANCE DATA

A. Submit text pages and data bound in 8-1/2 inch x 11 inch three ring binders with
durable plastic covers.

B. Prepare binder cover with printed title "OPERATION AND MAINTENANCE
INSTRUCTIONS", title of project, and subject matter of binder when multiple binders
are required. Place this same information on Binder spine.

C. Internally subdivide binder contents with permanent page dividers, logically organized
as described below; with tab titling clearly printed under reinforced laminated plastic
tabs.

D. Provide drawings with reinforced punched binder tab. Bind in with text; fold larger
drawings to size of text pages.

E. Contents: Prepare Table of Contents for each volume, with each product or system
description identified.

1. List names, addresses, and telephone numbers of Contractor and major
equipment suppliers.

2. Operation and maintenance instructions, arranged by system and subdivided.
Identify names, addresses, and telephone numbers of suppliers. Identify
following:

Significant design criteria.

List of equipment.

Parts listed for each component.

Operating instructions.

Maintenance instructions for equipment and systems.

Maintenance instructions for special finishes, including recommended
cleaning methods and materials, and special precautions identifying
detrimental agents.

~0 Q0o

F. Submit three (3) hard copy sets and one (1) electronic (pdf) set of operation and
maintenance data, before final payment.

1.8 WARRANTIES
A. Identify Warranty with Work Order, name and address of Contractor furnishing
warranty, material or installation requiring warranty and date warranty takes effect, as

established in Certificate of Substantial Completion.

B. Execute and assemble transferable warranty documents from Subcontractors,
suppliers, and manufacturers.

C. Submit one copy of warranty to Owner.
1.9 EXTRA STOCK AND MAINTENANCE MATERIALS

A. Provide products, spare parts, maintenance and extra materials in quantities
requested by Owner and useable materials left over.

B. Deliver to place as directed, obtain receipt prior to final payment.
1.10 STARTING OF SYSTEMS
A. Coordinate schedule for start-up of various equipment and systems.

B. Notify Owner 7 days prior to start-up of each item.
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C. Verify that each piece of equipment or system has been checked for proper
lubrication, drive rotation, belt tension, control sequence, and for conditions that may
cause damage.

D. Verify tests, meter readings, and specified electrical characteristics agree with those
required by the equipment or system manufacturer.

E. Verify that wiring and support components for equipment are complete and tested.

F. Execute start-up under supervision of applicable manufacturer's representative if
required by the Job Order or other Contract Documents. Unless otherwise noted in
Job Order, Technical Specifications or other Contract Documents execute start-up
under supervision of Contractors' personnel in accordance with manufacturers'
instructions.

G. When specified in individual specification Sections, require manufacturer to provide
authorized representative to be present at site to inspect, check, and approve
equipment or system installation before start-up, and to supervise placing equipment
or system in operation.

H. Submit a written report in accordance with Section 01 33 00 that equipment or system
has been properly installed and is functioning correctly.

1.11 DEMONSTRATION AND INSTRUCTIONS
A. If requested by Owner or included in the Detailed Scope of Work must demonstrate
operation and maintenance of products to Owner's personnel before date of final

inspection.

1.12 INTENTIONALLY DELETED

PART 2 PRODUCTS
2.1 MATERIALS FOR PATCHING
A. Materials shall match existing. Verify.
PART 3 EXECUTION
3.1  EXAMINATION

A. Verify existing site conditions and substrate surfaces are acceptable for subsequent
Work. Beginning new Work means acceptance of existing conditions.

B. Verify existing substrate is capable of structural support or attachment of new Work
being applied or attached.

C. Examine and verify specific conditions described in individual specification sections.

D. \Verify utility services are available, of correct characteristics, and in correct locations.
3.2 PREPARATION

A. Clean substrate surfaces before applying next material or substance.

B. Seal cracks or openings of substrate before applying next material or substance.
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C.

Apply manufacturer required or recommended substrate primer, sealer, or conditioner
before applying new material or substance in contact or bond.

3.3 CUTTING AND PATCHING

A

B.

G.

H.

Employ skilled and experienced installer to perform cutting and patching.

Submit written request in advance of cutting or altering elements which affect:
1. Structural integrity of element.

2. Integrity of weather-exposed or moisture-resistant elements.

3. Efficiency, maintenance, or safety of element.

4. Visual qualities of sight exposed elements.

Execute cutting, fitting, and patching including excavation and fill, to complete works
and to:

1. Fit the several parts together to integrate with other Work.

2. Uncover Work to install or correct ill-timed Work.

3. Remove and replace defective and non-conforming Work.

4. Provide openings for penetrations of Work by others.

Execute work by methods to avoid damage to other work and provide proper surfaces
to receive patching and finishing.

Cut masonry and concrete materials using masonry saw or core drill.

Fit Work tight to pipes, sleeves, ducts, conduit, and other penetrations through
surfaces.

Maintain integrity of wall, ceiling, or floor construction.

Refinish surfaces to match adjacent finishes.

3.4 ALTERATION PROCEDURES

A

B.

G.

Materials: Match existing Products and work for patching and extending work.
Employ skilled and experienced installer to perform alteration work.

Close openings in exterior surfaces to protect existing work from weather and
extremes of temperature and humidity.

Remove, cut, and patch Work in a manner to minimize damage and to restore
Products and finishes to original condition.

Refinish existing visible surfaces to remain with a neat transition to adjacent finishes.

Where new Work abuts or aligns with existing, provide smooth and even transition.
Patch Work to match existing adjacent Work in texture and appearance.

Patch or replace existing surfaces that are damaged.

3.5 FINAL CONSTRUCTION CLEANING

A

Execute cleaning of Work before inspection for final payment.

017000-6

7/22



Use materials which will not create hazards to health or property, and which will not
damage surfaces. Materials and methods used for cleaning shall be as recommended
by manufacturer of material being cleaned.

Final cleaning of work, as applicable, shall not be limited to following:

1.

QG hAWON

N

8.

9.

Clean interior and exterior glass and surfaces exposed to view; remove
temporary labels, stains and foreign substances, polish transparent and glossy
surfaces, vacuum carpeted surfaces, mop resilient flooring and sweep concrete.
Clean equipment and fixtures to a sanitary condition. Remove excess lubrication.
Clean finishes free of dust, stains, films and other foreign substances.

Clean light fixtures and lamps.

Clean or Replace filters of operating equipment as needed.

Remove waste, foreign matter, and debris from roofs, gutters, downspouts, area
ways, and drainage systems.

Clean site; remove foreign substances and sweep paved areas, rake clean
landscaped surfaces.

Remove waste and surplus materials, rubbish, and construction facilities from
building and site.

Remove temporary protection and labels not required to remain.

If Contractor does not remove rubbish and clean project site as specified above,
Owner reserves right to have work done by others at Contractor's expense.

END OF SECTION
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Project No. 5740-23999

SECTION 01 74 19
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 GENERAL

1.1

1.2

1.3

1.4

SECTION INCLUDES

A. Section Includes:

1. Construction waste management plan.

2. Construction waste recycling.

3. Construction waste adaptive reuse.
B. Related Sections:

1. Section 01 30 00 - Administrative Requirements.

2. Section 01 33 00 - Submittal Procedures.

3. Section 01 50 00 - Temporary Facilities and Controls.
C. Related Documents

1. Construction Waste Management and Disposal Appendix and Forms.
REFERENCES
A. ASTM International:

1.  ASTM E1609 - Standard Guide for Development and Implementation of a
Pollution Prevention Program.

PLAN REQUIREMENTS

A. After award of Contract and prior to the commencement of the Work, schedule and
conduct a meeting with the Owner and Architect to discuss the proposed Construction
Waste Management Plan and to develop a mutual understanding regarding details of
environmental protection.

1. Develop and implement construction waste management plan in accordance with
ASTM E1609 and as approved by Architect.

2. The Contractor shall develop a Construction Waste Management Plan and
submit with the Job Order Proposal. The Owner and the Architect will furnish the
Contractor with information that will assist in the development of the Construction
Waste Management Plan. Submit the Construction Waste Management Plan to
the Architect for approval prior to implementing the Plan.

B. Intent:

1. The purpose of the Construction Waste Management Plan is to identify
construction waste reduction goals, identify targeted materials, and explain
specific waste reduction actions to be taken, by whom, and when.

2. Divert construction, demolition, and land clearing debris from landfill disposal.

3. Redirect recyclable material back to manufacturing process.

4. Generate cost savings or increase minimal additional cost to Project for waste
disposal.

SUBMITTALS

A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.

B. Construction Plan: Submit construction waste management plan describing methods

and procedures for implementation and monitoring compliance including the following:
1. Transportation company hauling construction waste to waste processing
facilities.
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1.5

1.6

2. Recycling and adaptive reuse processing facilities and waste type each facility
will accept.

3. Construction waste materials anticipated for recycling and adaptive reuse.

4. On site sorting and site storage methods.

Application for Payments: With each Application for Payment, the Contractor shall

submit a Summary of Waste generated by the Project. Failure to submit this

information shall render the Application for Payment void, thereby delaying the

Progress Payment. The Summary of Waste shall contain the following information:

1. The amount (in tons and/or cubic yards) of material landfilled from the Project,
the identity of the landfill, and the related disposal cost. Include corresponding
manifests, weight tickets, receipts, and invoices.

2. For each material recycled from the Project, the amount (in tons and/or cubic
yards), the date removed from the Project site, the receiving party, the
transportation cost, the amount of any money paid or received for the recycled or
salvaged material, and the net total cost or savings of recycling. Include
corresponding manifests, weight tickets, receipts, and invoices.

Submit documentation prior to Substantial Completion substantiating construction
waste management plan was maintained and goals were achieved (see 01 74 19 —
Summary Form)

1. Trash: Quantity by weight deposited in landfills. Include associated fees,
transportation costs, container rentals, and taxes for total cost of disposal.

2. Salvaged Material: Quantity by weight with destination for each type of material
salvaged for resale, recycling, or adaptive reuse. Include associated fees,
transportation costs, container rentals, and taxes for total cost of disposal. Also
include reimbursements due to salvage resale.

3. Total Cost: Indicate total cost or savings for implementation of construction waste
management plan.

CLOSEOUT SUBMITTALS

A

Section 01 70 00 - Execution and Closeout Requirements: Requirements for
submittals.

Project Record Documents: Submit completed Summary of Solid Waste Disposal and
Diversion Form indicating diverted waste quantity, total waste quantity and percentage
of waste diverted from landfills.

1. Final construction waste management evaluation form: Provide a completed
Summary of Solid Waste Disposal and Diversion Form with final payment
application at Project completion for the purpose of summarizing how
successfully goals were met, the methods worthy to retain or disregard, and to
make suggestions for improvements to the Construction Waste Management
Program.

CONSTRUCTION WASTE MANAGEMENT PLAN

A

Construction Waste Landfill Diversion: Minimum 50 percent by weight of construction
waste materials for duration of Project through resale, recycling, or adaptive reuse.

Implement construction waste management plan at start of construction.

Review construction waste management plan at pre-construction meeting and
progress meetings specified in Section 01 30 00.

Distribute approved construction waste management plan to subcontractors and
others affected by Plan Requirements.
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Oversee plan implementation, instruct construction personnel for plan compliance,
and document plan results.

Purchase Products to prevent waste by:

1. Ensuring correct quantity of each material is delivered to site.

2. Choosing products with minimal or no packaging.

3. Requiring suppliers to use returnable pallets or containers.

4. Requiring suppliers to take or buy-back rejected or unused items.

1.7 CONSTRUCTION WASTE RECYCLING

A

Use source separation method or co-mingling method suitable to sorting and
processing method of selected recycling center. Dispose non-recyclable trash
separately into landfill.

Source Separation Method: Recyclable materials separated from trash and sorted into
separate bins or containers, identified by waste type, prior to transportation to
recycling center.

Co-Mingling Method: Recyclable materials separated from trash and placed in
unsorted bins or container for sorting at recycling center.

Materials suggested for recycling include:

1. Packing materials including paper, cardboard, foam plastic, and sheeting.
2. Recyclable plastics.

3. Organic plant debris.

4. Earth materials.

5. Native stone and granular fill.

6. Asphalt and concrete paving.

7. Wood with and without embedded nails and staples.
8. Glass, clear and colored types.

9. Metals.

10. Gypsum products.

11. Acoustical ceiling tile.

12. Carpet.

13. Equipment oil.

1.8 CONSTRUCTION WASTE ADAPTIVE RE-USE

A

Arrange with processing facility for salvage of construction material and processing for
reuse. Do not reuse construction materials on site except as accepted by
Owner/Architect/Engineer.

Materials suggested for adaptive reuse include:
Concrete and crushed concrete.

Masonry units.

Lumber suitable for re-sawing or refinishing.
Casework and millwork.

Doors and door frames.

Windows.

Window glass and insulating glass units.
Hardware.

Acoustical ceiling tile.

Equipment and appliances.

Fluorescent light fixtures and lamps.
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1.9 ALTERNATIVE SUBMITTALS

A

As an alternate to transmitting a written Waste Management Plan and periodic written
Summary of Waste to the Owner, at the Contractor’s option, the Contractor may
prepare and submit these reports using a web-based application.

If using a web-based application, Contractor shall update the website with the

following information, prior to or concurrent with each Application for Payment:

1.  Reuse/Recycling (diversion) goal.

2. Quantity of each material reused, recycled or trash in tons and cubic yards.

3. Actual diversion rate. (Total quantity of waste recovered (reused plus recycled)
divided by total waste generated.)

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION

3.1 CONSTRUCTION WASTE COLLECTION

A

Collect construction waste materials in marked bins or containers and arrange for
transportation to recycling centers or adaptive salvage and reuse processing facilities.

Maintain recycling and adaptive reuse storage and collection area in orderly
arrangement with materials separated to eliminate co-mingling of materials required to
be delivered separately to waste processing facility.

Store construction waste materials to prevent environmental pollution, fire hazards,
hazards to persons and property, and contamination of stored materials.

Cover construction waste materials subject to disintegration, evaporation, settling, or
runoff to prevent polluting air, water, and soil.

3.2 CONSTRUCTION WASTE DISPOSAL

A

B.

Deliver construction waste to waste processing facilities. Obtain receipt for deliveries.
Dispose construction waste not capable of being recycled or adaptively reused by

delivery to landfill, incinerator, or other legal disposal facility. Obtain receipt for
deliveries.

END OF SECTION
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1.1

1.2

1.3

SECTION 01 74 19 - APPENDIX
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other
Division 1 Specification Sections, apply to this Section.

SUMMARY

A. This section specifies administrative and procedural requirements for the evaluation of
recycling operations.

DEFINITIONS

A. Clean: Untreated and unpainted; not contaminated with oils, solvents, sealant (caulk),
or the like.

B. Construction and Demolition Waste: Solid wastes typically including building materials,
packaging, trash, debris, and rubble resulting from construction, remodeling, repair and
demolition operations.

C. Construction Waste Management Plan: A project-related plan for the collection,
transportation, and disposal of waste generated at the construction site. The purpose of
the plan is to reduce the amount of material being landfilled.

D. Hazardous: Exhibiting the characteristics of hazardous substances, i.e., ignitability,
corrosivity, toxicity or reactivity.

E. Landfill Tipping Fees: Monies paid for burying non-recyclable waste in the landfills.

F. Nonhazardous: Exhibiting none of the characteristics of hazardous substances, i.e.,
ignitability, corrosivity, toxicity, or reactivity.

G. Nontoxic: Neither immediately poisonous to humans nor poisonous after a long period
of exposure.

H. Recyclable: The ability of a product or material to be recovered at the end of its life cycle
and remanufactured into a new product for reuse.

I. Recycle: To remove a waste material from the Project site to another site for
remanufacture into a new product for reuse.

J. Recycling: The process of sorting, cleansing, treating and reconstituting solid waste and
other discarded materials for the purpose of using the altered form. Recycling does not
include burning, incinerating, or thermally destroying waste.

K. Return: To give back reusable items or unused products to vendors for credit.

Reuse: To reuse a construction waste material in some manner on the Project site.

M. Scrap Revenue: Monies received by the hauler for recyclable materials.

Sediment: Soil and other debris that has been eroded and transported by storm, or well
production runoff water.

O. Trash: A product or material unable to be reused, returned, recycled, or salvaged.
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P. Volatile Organic Compounds (VOCs): Chemical compounds common in and emitted by
many building products over time through outgassing: Solvents in paints and other
coatings, wood preservatives, strippers and household cleaners, adhesives in
particleboard, fiberboard, and some plywoods, and foam insulation. When released,
VOCs can contribute to the formation of smog and can cause respiratory tract problems,
headaches, eye irritations, nausea, and damage to the liver, kidneys, and central
nervous system, and possibly cancer.

Q. Waste: Extra material or material that has reached the end of its useful life in its intended
use. Waste includes salvageable, returnable, recyclable, and reusable material.

1.4 RECYCLING SERVICES AND EQUIPMENT

A. Recycling Service Options

1. Identify businesses that provide recycling services, determine which recycling
services hauler(s) can provide, and identify other organizations that provide recycling
or waste reduction services, such as education and documentation.

2. Option No. 1: Hire A Full-Service Recycling Contractor

a. Many or all source-separation and collection tasks are subcontracted to a
recycling contractor. These contractors can provide training and on-site sorting
services. Seek out the best service and the best fees (or prices) for materials
targeted for recycling.

3. Option No. 2: Use A Hauler’s Recycling Service

a. A hauler may offer recycling services. These services will generally be
less complete than those of a full-service recycling contractor, but may be
sufficient if the Contractor’'s own personnel can perform tasks the waste hauler
does not. If the waste hauler does not provide re-sorting services or training to
prevent future mis-sorting, establish an in-house training program to prevent mis-
sorting. Mis-sorted materials will be treated as waste by the hauler, and recycling
savings will be lost.

b. Ensure that the recycling goals are indicated in the Agreement made with
the waste hauler. The Agreement shall include a list of materials intended to be
recycled, the recycling markets to be used, the landfill that will be used for
construction waste, acceptable contamination levels, a rate schedule, amount of
time needed to respond to calls for pickup, and a requirement for monthly reports
of quantities collected by volume and weight of each material, charges/revenues,
and markets.

4. Option No. 3: Operate An In-House Recycling Program

a. The Contractor shall be responsible for source-separation, collection, and
the ordering of drop-offs and pick-ups. This option employs waste haulers that
provide direct recycling services of certain recyclables and may include pick-up.
Their services, fees, and/or rebates may vary depending on the material involved
and other applicable factors. Other recycling services may be negotiated with the
hauler.

5. Recycling by Major Subcontractors

a. Major Subcontractors, (e.g., Mechanical and Electrical Subcontractors),
may assume responsibility for their respective recycling and waste reduction
programs, including but not limited to source separating, maintaining bins, and
arranging drop-offs and pick-ups. These major Subcontractors may participate
in any of the options listed above.

b. Subcontractors who do their own recycling shall report applicable
recycling/waste amounts to the General Contractor monthly. The General
Contractor shall be responsible for tabulating quantities and submitting the results
to the Owner and Architect at Substantial Completion of the Project.
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B. Required Services and Equipment

1.

Provide services and equipment necessary for successful recycling including the
following, without limitation:

a. Materials sorting.

Bins.

Signs.

Education and training.
Monitoring.

Pick-ups.

g. Documentation.

If an in-house recycling program using a waste hauler is used, identify materials
intended to be recycled off-site and document all recycling accomplished.

~ 0000

1.5 APPLICATIONS FOR RECYCLED MATERIALS

A. Reuse and Recycling Information: Agencies having information regarding applications
and destinations for reuse and recycling construction and demolition waste materials
include the following:

1.
2.
3.

Business Materials Exchange of Wisconsin. www.bmex.org.
Construction Material Recycling Association. http://www.cdrecycling.org.

Dane County Dept. of Public Works.
http://www.co.dane.wi.us/pubworks/recyc/markets.htm.

Habitat for Humanity. http://www.restoredane.org.

Solid & Hazardous Waste Education Center, UW Extension.
http://www.uwex.edu/shwec.

WasteCap Wisconsin, Inc. www.wastecapwi.org.

Wisconsin Department of Natural Resources,
http://www.dnr.state.wi.us/org/aw/wm/condemo/index.htm

B. Examples of materials and potential applications for recyclable materials include the
following, without limitation:

1.
2.

Aluminum Cans, Straps, and Sheet: Recycle as a metal.

Asphalt: Break up and transport asphalt-to-asphalt recycling facility or recycle on
site.

Brick: Can be reused if whole, crushed for use as landscape cover, sub-base
material, or fill.

Building Components And Fixtures: Windows, doors, cabinets, hardware,
plumbing and electrical fixtures may be salvaged. Porcelain plumbing fixtures may
be crushed for fill.

Carpet and Carpet Pad: Store clean, dry carpet and pad in a closed container or
trailer. Carpet may be able to be reused or recycled if sufficient quantities are
generated.

Ceiling Panels: If sufficient quantities are generated, sort by size, palletize, and
shrink-wrap for shipment to and recycling by a ceiling tile manufacturer.
Concrete: Can be crushed and graded for use as riprap, aggregate, sub-base
material, or fill. Neutralize alkalinity if planting above. Remove reinforcement and
other metals from concrete and sort with other metals.

Concrete Block: Can be reused if whole, crushed for use as sub-base material or
fill.

Copper Pipe and Accessories: Recycle as a metal.
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10.

1.

12.

13.
14.

15.

16.

17.

18.

19.

20.
21.
22.

Corrugated Cardboard and Paper: Separate for recycling into new paper products.
Painted, waxed or muddy cardboard or paper is unsuitable for recycling and should
be discarded.

Dimensional Lumber, Oriented Strand Board, Plywood, Crates, and Pallets: Sort
larger pieces for reuse. Wood unsuitable for reuse may be used to manufacture
particleboard and other composite wood products. Chip or shred wood for use as
animal bedding, landscape use, groundcover, mulch, compost, pulp, or process
fuel. Do not chip or shred stained, painted or treated wood. Some recyclers have
equipment to remove nails.

Doors and Hardware: If separated for reuse, brace open end of door frames.
Except for removing door closers, leave door hardware attached to doors.

Glass Containers: Recycle as glass.

Gypsum Board: Gypsum wallboard to be processed and land spread must be new
and clean construction scrap free of tape, joint compounds, paint, nails, screws, or
other contaminants. Only regular 2" drywall, Type X drywall, and Plaster Base
(standard blue board) may be used for a soil amendment. The following paper-
faced gypsum panel cannot be used as a soil amendment: WR (Green Board),
Sheathing (Brown/Black Board), Mold Resistant Panels or Specialty Type X.
These contain additives, which may not be suitable as a soil amendment.

Land Clearing Debris: Can be chipped or shredded for use as ground cover,
mulch, compost, pulp, or process fuel.

Lighting Fixtures: Separate lamps by type and protect from breakage. By Law
fluorescent tubes must be recycled.

Miscellaneous Ferrous and Nonferrous Metals: Separate for recycling: banding,
stud cut-offs, ceiling grid, ductwork, conduit, rebar, roofing, pipe, sheet metals,
extruded metals, castings, miscellaneous steel shapes, and other metal parts.

Piping: If separated for reuse, reduce piping to straight lengths and store by type
and size. Separate supports, hangers, valves, sprinkler heads, and other
components by type and size.

Precast Concrete Panels: May be able to be crushed and used for erosion control
or landscape features.

Sheet Metal Scrap and Metal Duct Accessories: Recycle as a metal.
Structural Steel: Can be used in the manufacture of structural steel.

Vinyl: Siding, window extrusions, floor tiles, and sheet flooring may be able to be
separated for recycling into new vinyl products.

END OF APPENDIX
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Project Name:

SECTION 01 74 19 - SUMMARY
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

SUMMARY OF SOLID WASTE DISPOSAL AND DIVERSION

Contractor Name:

Project #:

Contractor License #:

Contractor Address:

Solid Waste Material

Diverted from Landfill?

(If recycled or reused write YES;
If disposed state why not diverted)

Date
Diverted/
Disposed

(mm/dd/yy)

Amount
Disposed

Amount
Diverted

(tons) (tons) Name

Waste Facility

City/State

Phone Number

Appliances

Asphalt

Cardboard

Carpet

Concrete

Gypsum Drywall

Land Clearing/Soil

Masonry

Metals: Ferrous

Metals: Non-ferrous

Mixed/Co-mingled Waste

Plastic

Roofing: Asphalt-Based

Roofing: EPDM

Salvaged/Surplus Materials
for Reuse

Wood: Landclearing Debris

Wood: Scrap Lumber

Other (specify):

Signature:

Date:

END OF SUMMARY
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